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INVITATION TO BID 

WEST COUNTY WASTEWATER 

Basin 7 I&I Pipe Replacement Project Chesley and Giaramita 

 PROJECT NO. 20CS201 

NOTICE IS HEREBY GIVEN THAT the Board of the West County Wastewater District (“West 
County Wastewater”), Richmond, California, invites and will receive sealed bids for furnishing 
all labor, equipment, materials and services specified for the construction of West County 
Wastewater Project No. 20CS201, Basin 7 I&I Pipe Replacement Project Chesley and Giaramita 
in conformance with the approved Contract Documents. 

The work covered by this contract will be performed at three locations, Willard Ave, Chesley 
Ave, and Giaramita St., in the City of Richmond, CA 94801. The work includes, but is not 
limited to, the following:  

1. Obtaining all necessary permits prior to starting the work, unless otherwise 
instructed by West County Wastewater staff. 

2. Providing all necessary materials, supplies, equipment, services and personnel, to 
adequately carry out or complete the project. 

3. Pipe bursting approximately 1,399 linear feet of 6-inch sewer line to 8-inch sewer 
line. 

4. Removing seven (6) standard manholes and installing seven (6) trunk manholes. 

5. Reconnecting approximately twenty-eight (28) sewer laterals. 

6. Providing notification to all home owners located within 100 feet of any portion of 
the project construction area, as well as home owners whose sewer laterals are 
connected to any of the project-related sewer mains. Notification of the project’s 
proposed starting and ending construction dates shall be sent to all home owners via 
U.S. Mail at least fourteen (14) calendar days prior to the start of construction, one 
(1) copy of each of the notification letters must be provided to the Senior Project 
Manager (Keith Reynolds - kreynolds@wcwd.org) at least ten (10) calendar days 
prior to the start of construction. 

7. Performing work site cleanup duties, including, but not limited to removing all 
debris and placing materials, supplies and equipment in an organized manner, prior 
to leaving the site, each day. 

mailto:kreynolds@wcwd.org
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8. Maintain site Best Management Practices (BMPs) to prevent discharges to
storm drains or any surrounding waterway.

9. All other work as shown and specified in the Contract Documents.

The Engineer’s estimate is $580,000. 

A pre-bid conference to discuss the project will be held at 02:00 P.M., local time on 
February 17th, 2021 at the project site, 7th Street and Chesley Avenue intersection in 
Richmond, CA 94806. A MANDATORY site visit immediately after the pre-bid conference 
shall be attended by all prime contractors interested in bidding the project. The 
alternate time for the MANDATORY site visit is at 02:00 P.M., local time on February 
18th, 2021 at the project site, 7th Street and Chesley Avenue intersection in Richmond, CA 
94806.  

Bid opening date: West County Wastewater will receive sealed bids at the reception area prior 
to 02:00 P.M., local time, March 1st, 2021 at parking lot of 2910 Hilltop Drive, Richmond, 
CA 94801. At the deadline, accepted bids will be publicly opened. 

Contract Documents are on file and may be examined without charge at the West County 
Wastewater Administrative Offices, 2910 Hilltop Drive, Richmond, CA 94806. 

Inquiries regarding further information about the project may be directed to Keith Reynolds at 
(510) 230-3085 or kreynolds@wcwd.org.

Copies of the Contract Documents may be obtained at the West County Wastewater 
Administrative Offices. The Contract Documents may be obtained for a nonrefundable fee 
of $50.00 if picked up, or $60.00 if requested by mail. Payment must be made at the time that 
the documents are obtained. Make check and/or money order payable to West 
County Wastewater. Credit cards are also accepted.   

In accordance with SB 854, all participating contractors and subcontractors must 
be registered with the Public Works Contractor Registration program established by 
the Department of Industrial Relations. 

Notice is hereby given that, pursuant to Part 7, Chapter 1, Article 2, and Section 1770 et. seq. 
of the Labor Code of the State of California, the successful bidding contractor and its 
sub contractors shall pay their labor forces not less than the general prevailing rate of per 
diem wages as determined by the Director of Industrial Relations, and travel and subsistence 
pay as such are defined in applicable collective bargaining agreements filed in 
accordance with Sections 1773.1 and 1773.8 of said Labor Code, for work needed and 
performed on this Project. Said determinations, in effect at the time of publishing this 
notice, are on file at the above identified West County Wastewater Administrative Offices 
and may be examined there, and copies of which are available to any interested party on 
request. It shall, pursuant to the provisions of Section 1773.2 of said Labor Code, be a 
requirement of the work for the 
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successful bidding contractor to post and maintain a copy of said wages' determination at the 
project sited throughout the duration of the work. 

Bids to receive consideration must be signed by the bonafide prime contractor who proposes 
to undertake the work and who is properly licensed in accordance with the Contractor's 
License Law as provided beginning at Section 7000 of the Business and Professions Code of 
the State of California. The valid license(s) required for the work as follows: Class A 
(General Engineering Contractor), Class C-34 (Pipeline Contractor) or Class C-42 
(Sanitation System Contractor).  Each bid submitted must be on the forms furnished within 
the Project Contract and must be accompanied by a certified or cashier's check or bidder's 
bond for an amount not less than ten percent of the aggregate total bid. 

The Contractor shall be allowed to substitute securities for any funds withheld to ensure 
performance under this Contract pursuant to Section 22300 of the California Public Contract 
Code. 

West County Wastewater’s Board of Directors reserves the right to reject any or all bids 
for the work and waive any irregularity in bids received. Dated at Richmond, California, 
March 1st, 2021. 

__________________________________________ 

Infrastructure and Planning Department Manager 
West County Wastewater 

County of Contra Costa, State of California 

END OF SECTION 00 11 16 
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SECTION 00 21 13 

INSTRUCTIONS TO BIDDERS 

Subsection 

1. Preparation and Submission of Proposals 

2. Examination of Documents and Explanation to Bidders 

3. Site Inspection and Conditions 

4. West County Wastewater's Modification of the Documents 

5. Registration of Contractors 

6. Schedule of Bid 

7. Comparison of Proposals 

8. Bidder's Statement of Equipment/Material Manufacturers and Suppliers and Statement 

of Subcontractors 

9. Qualification of Bidders 

l0. Certification of Completion Requirements 

11. Proposal Security 

l2. Bidder's Modification and Withdrawal of Proposals 

l3. Substitutions 

l4. Proposal Opening and Award of Contract 

l5. Relief of Bidders 

l6. Bonds and Insurance Policies 

l7. Nondiscrimination in Employment 

18. Agreement to Assign (Bidders) 

19. Plans and Specifications to Successful Bidders 

20. Local Employment Good Faith Outreach Efforts 

21.  Bid Protests 
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Subsection 1. PREPARATION AND SUBMISSION OF PROPOSALS 

Proposals shall be submitted on the forms provided. All proposal forms shall be properly executed 
and all blank spaces shall be filled in. Failure to comply with this requirement may be cause for 
rejection of the proposal. 

The quantities included in the bid proposal are estimates of the work to be completed. West County 
Wastewater may add work of the same nature to this Contract if the addition is in the best interests of 
West County Wastewater. 

Partial or incomplete proposals will not be considered. Proposals shall be in strict conformity with the 
approved Contract Documents for Project No. 20CS201, Basin 7 I&I Pipe Replacement Project 
Chesley and Giaramita and any Addenda thereto. 

The bidder shall submit its proposal prior to the stated closing time. Any proposal received after the 
stated closing time for receipt of proposals will be marked as to date and time received and returned 
unopened. 

Each proposal shall show the full legal name and business address of the bidder, including street 
address if it differs from its mailing address, and shall be signed with the usual signature of the person 
or persons authorized to bind the bidder and shall be dated. Proposals by a partnership or joint venture 
shall list the full names and addresses of all partners or joint venturers. The state of incorporation 
shall be stated in and the corporate seal shall be affixed to the proposal to which a corporation is a 
party as a bidder. The name of each signatory shall be typed or otherwise clearly imprinted below 
each signature. When requested by West County Wastewater, satisfactory evidence of the authority of 
any signatory on behalf of the bidder shall be furnished. 

The preparation of a proposal shall be by and at the expense of the bidder. The bid submitted must not 
contain any erasure, interlineation or other corrections unless each correction is suitably authenticated 
by affixing in the margin immediately opposite the correction the signature or signatures of the person 
or persons submitting the bid. 

Changes in or additions to the bid form, recapitulation of the work bid upon, alternative bids or any 
other modifications of the bid form which are not specifically called for in the Contract Documents 
may result in rejection of the bid by West County Wastewater, as not being responsive to the 
Invitation to Bid. No oral or telephonic modification of any bid submitted will be considered. 

Each proposal shall be enclosed in a sealed envelope distinctly marked "Proposal" and bearing West 
County Wastewater’s project number, title as given, and the name and address of the bidder. 
Proposals shall either be delivered in accordance with Section 00 11 16 Invitation to Bid, or mailed 
addressed to West County Wastewater, 2910 Hilltop Drive, Richmond, California 94806, Attention: 
Secretary. Proposals may be delivered in person to: West County Wastewater, 2910 Hilltop Drive, 
Richmond, California, during normal business hours, being 08:00 a.m. to 12:00 p.m. and from 01:00 
p.m. to 05:00 p.m., Monday through Friday. 

Proposals shall be firm for sixty calendar days from and after the stated closing time, or until a 
Contract is fully executed by West County Wastewater and a bidder, whichever is earlier. 
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In response to the Invitation to Bid, Section 00 01 16, dated and in accordance with the accompanying 
Instructions to Bidders, Section 00 21 13, the undersigned hereby proposes to West County 
Wastewater, to furnish all labor, technical and professional services, supervision, materials, and 
equipment (other than materials and equipment specified as furnished by West County Wastewater), 
and to perform all operations necessary and required for construction of West County Wastewater 
Project No. 20CS201, Basin 7 I&I Pipe Replacement Project Chesley and Giaramita, in accordance 
with the provisions of Sections 00 01 10 through 33 31 00, Technical Specifications and Contract 
Drawings inclusive of West County Wastewater's Contract Documents for West County Wastewater 
Project No. 20CS201 and any Addenda thereto, and at the prices stated opposite the respective items 
set forth in Section 00 41 43, Schedule of Bid, attached hereto. 

This Proposal constitutes a firm offer to West County Wastewater which cannot be withdrawn for 
sixty (60) calendar days from and after the date set for opening of proposals, or until a contract is 
fully executed by West County Wastewater, whichever is earlier. 

It is the intent of West County Wastewater to provide a safe working environment under normal 
conditions.  BECAUSE OF POTENTIALLY HAZARDOUS CONDITIONS SUCH AS 
POTENTIALLY EXPLOSIVE ATMOSPHERES AND POSSIBLE EXPOSURE TO PATHOGENS, 
SPECIALIZED EQUIPMENT MAY BE NECESSARY AND STRICT CONFORMANCE WITH 
SAFETY REGULATIONS WILL BE REQUIRED.  Attention is further directed to Section 00 72 20, 
Laws and Regulations. 

The undersigned Bidder hereby certifies that it has examined and is fully familiar with all of the 
provisions of the Contract Documents and any Addenda thereto, has carefully checked all of the 
words and figures shown on its Schedule of Bid, Section 00 41 13; has carefully reviewed the 
accuracy of all statements in this Proposal and attachments hereto; and understands and agrees that 
West County Wastewater will not be responsible for any errors or omissions on the part of the 
undersigned in preparing this Proposal. 

The undersigned Bidder has, by careful examination of the Contract Documents and any Addenda 
thereto, where applicable, and by examination of the actual site conditions, satisfied itself as to the 
nature and location of all work, the general and local conditions to be encountered in the performance 
of any work, the requirements of the Contract, and all other matters which can in any way affect the 
work or the cost thereof. 

If awarded the Contract, the undersigned agrees to execute and deliver to West County Wastewater 
within ten (10) calendar days after receipt of West County Wastewater's Notice of Award, the 
Contract and the necessary Performance Bond, Payment Bond, Construction Schedule and policies of 
insurance in accordance with the Contract Documents. 

Attached hereto and by this reference incorporated herein and made a part of this Proposal are the 
following forms from the Contract Documents, which have been completed and executed by the 
undersigned Bidder: 

Section 00 21 13  Instructions to Bidders 

Section 00 41 13  Schedule of Bid 
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Section 00 43 13  Bid Security Form (Bidder’s Bond) 

Section 00 43 33  Bidder’s Statement of Equipment/Materials Suppliers 

Section 00 43 34  Major Equipment Manufacturer Substitutions 

Section 00 43 36  Bidder’s Statement of Subcontractors 

Section 00 45 13  Bidder’s Statement of Qualifications 

Section 00 45 16  Certificate Regarding Completion Time 

Section 00 45 17  Contractor Safety Acknowledgement 

Section 00 45 18  Certificate Regarding Inspection of Contract Documents and Site 

Section 00 45 19  Non-Collusion Declaration 

Section 00 45 26  Workers’ Compensation Certification 

The undersigned Bidder also acknowledges receipt, understanding and full consideration of the 
following Addenda to the Contract Documents:  Addenda No(s). _________________. 

There is enclosed herewith a proposal security in the form of a Bidder's Bond in favor of, or a 
certified check, or a cashier's check payable to West County Wastewater in an amount not less than 
ten (10) percent of the amount of the Proposal total as set forth in the Schedule of Bid, Section 00 41 
13, which shall be and remain the property of West County Wastewater in the event of failure of the 
undersigned to execute and deliver the Contract and to furnish the necessary bonds and certificates 
and endorsements of insurance in accordance with the Procurement Form Supplements, Section 00 43 
00, Representations and Certifications, Section 00 45 00, Contract Forms, Section 00 52 00 and Bond 
Forms, Section 00 61 00 of the Contract Documents.  It is further understood by the undersigned that 
such failure will cause substantial injury to West County Wastewater, including delay in its 
construction program, which is not easily reduced to monetary terms; and it is, therefore, agreed that 
the amount of the Bidder's Proposal security is to be considered as liquidated damages for such injury 
and will be retained by West County Wastewater in the event of such a failure. 
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The undersigned Bidder certifies that it is now licensed in accordance with the provisions of the 
Contractor's License Law of the State of California, and the number of said license is 
_________________________, and the classification of said license is _________, and the said 
license expires_________________________. The undersigned Bidder certifies that it is now 
registered with the Public Works Contractor Registration program established by the Department of 
Industrial Relations, in accordance with SB 854, and the number of said registration is 
_________________________, and the said registration expires_________________________. The 
undersigned Bidder certifies that its subcontractor(s) is/are now licensed in accordance with the 
provisions of the Contractor's License Law of the State of California, and the number of said license 
is _________________________, and the classification of said license is _________, and the said 
license(s) expire(s)_________________________. The undersigned Bidder certifies that its 
subcontractor(s) is/are now registered with the Public Works Contractor Registration program 
established by the Department of Industrial Relations, in accordance with SB 854, and the number of 
said registration(s) is/are _________________________, _________________________, and the said 
registration(s) expire(s)_________________________, _________________________. 

BIDDER: 

______________________________ 
Company Name 

 
______________________________ 

Business Address 

 
By ____________________________ 

Authorized Signature 

 
______________________________ 

Type or Print Name 

 
______________________________ 

Title 

 
Dated ____________________________ 

 

Corporate Seal 
(if Bidder is a Corporation) 

State of Incorporation: 

_____________________ 
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Subsection 2. EXAMINATION OF DOCUMENTS AND EXPLANATION TO BIDDERS 

Any bidder planning to submit a proposal is responsible for examining with appropriate care the 
complete Contract Documents, including all Addenda, and is also responsible for being informed with 
respect to all conditions which might in any way affect the cost or the performance of any work. 
Failure to do so will be at the sole risk of the bidder, and no relief can be given for errors or omissions 
by the bidder. 

All questions relative to the Contract Documents shall be in writing and shall be directed to  Senior 
Project Manager Keith Reynolds Jr., West County Wastewater, 2910 Hilltop Drive, Richmond, 
California 94806. Questions may also be sent via. e-mail to kreynolds@wcwd.org. 

Should the bidder find discrepancies in or omissions from the Contract Documents, or should the 
intent or meaning of the documents appear unclear or contain patent ambiguities, the bidder shall at 
once notify West County Wastewater of such findings. Questions received less than five calendar 
days prior to the date for opening of the bids may not be answered. The bidder making such request 
shall be solely responsible for its timely receipt by West County Wastewater. Replies to such findings 
may be made in the form of addenda which will be issued simultaneously to all persons who have 
obtained a copy of the Contract Documents from West County Wastewater. Only questions answered 
by formal written addenda will be binding. 

The bidder confirms it has familiarized itself with the Contract Documents and has found them fit and 
sufficient for the purpose of preparing its bid. By submission of its bid, the successful bidder agrees 
that it has familiarized itself with the provisions of Section 00 72 03, Discovery of Errors, Omissions, 
or Discrepancies in the Contract. 

Copies of the Contract Documents, where applicable, are available for examination without charge 
during normal business hours (08:00 a.m. to 12:00 p.m. and 01:00 p.m. to 05:00 p.m., Monday 
through Friday) at: 

West County Wastewater 
2910 Hilltop Drive 

Richmond, California 94806 

Copies of the Contract Documents may be obtained at West County Wastewater’s Administrative 
Offices for a non-refundable fee of $50.00 per set if picked up at West County Wastewater’s 
Administrative Offices, and/or $60.00 if requested by mail. Payment must be made at the time that the 
documents are obtained. Make check and/or money order payable to West County Wastewater. 

At the time each bidder obtains a copy of the documents, it shall designate the email address to which 
written addenda are to be sent, the facsimile number to which faxed addenda are to be sent and the 
telephone number to which telephonic notices are to be made. 

mailto:kreynolds@wcwd.org
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Subsection 3. SITE INSPECTION AND CONDITIONS 

It is the intent of West County Wastewater to provide a safe working environment under normal 
conditions. BECAUSE OF POTENTIALLY HAZARDOUS CONDITIONS SUCH AS CONFINED 
SPACES, POTENTIALLY EXPLOSIVE ATMOSPHERES, AND POSSIBLE EXPOSURE TO 
PATHOGENS, SPECIALIZED EQUIPMENT MAY BE NECESSARY AND STRICT 
CONFORMANCE WITH SAFETY REGULATIONS WILL BE REQUIRED. Attention is further 
directed to Section 00 72 20, Laws and Regulations. 

In addition to examination of the Contract Documents, each prospective bidder shall become fully 
informed regarding all existing and expected conditions and matters which could affect any work or 
performance of any work in any way, and especially the cost of performing any work. The project 
may be visited and conditions discussed at the pre-bid conference set forth in Section 00 11 16, 
Invitation to Bid. 

The records of this effort are not part of the Contract, and are made available for inspection solely for 
the convenience of the prospective bidders. Neither West County Wastewater nor Engineer assumes 
any responsibility for the sufficiency or accuracy of the investigations made and there is no 
representation, warranty, or guarantee that the conditions indicated in the report are correct or 
representative. The prospective bidder may, upon written request, inspect this report at West County 
Wastewater’s Administrative Offices. 

Any failure to fully investigate the sites or the foregoing conditions shall not relieve the bidder from 
responsibility for estimating properly the difficulty or cost of successfully performing any work. 
Neither West County Wastewater nor any of its representatives or agents assumes any responsibility 
for any understanding or representation made by West County Wastewater or any of its 
representatives or agents prior to the execution of a Contract pursuant to the Contract Documents. 

Subsection 4. WEST COUNTY WASTEWATER’S MODIFICATION OF THE DOCUMENTS 

West County Wastewater may modify any provision or part of the document at any time prior to three 
calendar days before closing time, provided that the closing time set forth in Section 00 11 16, 
Invitation to Bid, may be extended by West County Wastewater at any time prior to said closing time. 
Such revisions, if any, will be in the form of addenda which will be issued as set forth in Section 00 
21 13, Subsection 2, Examination of Documents and Explanation to Bidders.  

Addenda issued during the time of bidding shall become a part of the documents furnished bidders for 
the preparation of bids, shall be covered in the bids and shall be made a part of the Contract. Each bid 
shall include a specific acknowledgment in the space provided for receipt of all Addenda issued 
during the bidding period. Failure to so acknowledge may result in the bid being rejected as non-
responsive. Failure of any bidder to receive such addenda shall not be grounds for non-compliance 
with the terms of the instructions. 
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Subsection 5. REGISTRATION OF CONTRACTORS 

All bidders shall be licensed under the provisions of Chapter 9, Division 3, or the Business and 
Professions Code of the State of California to do the type of work contemplated in the project and 
shall be skilled and regularly engaged in the general class or type of work called for under the 
Contract. 

In accordance with SB 854, all participating contractors and subcontractors must be registered with 
the Public Works Contractor Registration program established by the Department of Industrial 
Relations.  Each bidder shall set forth in its proposal the number, and date of expiration. 

Subsection 6. SCHEDULE OF BID 

Bids shall be prepared on the forms contained in Section 00 41 43, Schedule of Bid. The Total Base 
Bid shall constitute full compensation for furnishing all materials and doing all work indicated on the 
drawings or herein specified. 

Bidders are advised that a potential exists for the performance of extra work and furnishing of 
materials by the Contractor which is required for the proper completion of the work or construction of 
the whole of the project as originally contemplated. 

Subsection 7. COMPARISON OF PROPOSALS 

Proposals will be compared on the basis of the Total Base Bid stated in Section 00 41 43, Schedule of 
Bid. 

For the purpose of initial evaluation of bids, the following will be utilized in resolving arithmetic 
discrepancies found on the face of the bidding schedule as submitted by bidders: 

a. In case of discrepancy between unit price and extended price, the unit price will govern and 
will be used to correct the extension of unit prices. 

b. Apparent errors in addition of lump-sum and extended prices will be corrected. 

c. If no monetary symbol ($ or ¢ ) is entered with a unit price, lump sum, or extension, a dollar 
sign ($) will be assumed to be the bidder's intent. 

Unless the bid is corrected for arithmetic errors as discussed above, then in the event that there is a 
discrepancy in the proposal between the lump-sum price or extended unit price written in words and 
indicated in figures, the price written in words shall govern. 

West County Wastewater agrees to examine and consider each bid submitted in consideration of the 
bidder's agreements, as herein above set forth and as set forth in the proposal forms. 

Any proposal which, in the opinion of West County Wastewater, is so unbalanced between the 
various Contract items as to be detrimental to the best interests of West County Wastewater, will be 
rejected. 
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Subsection 8. BIDDER'S STATEMENT OF EQUIPMENT/MATERIAL MANUFACTURERS 
AND SUPPLIERS AND STATEMENT OF SUBCONTRACTORS 

In the form entitled Bidder's Statement of Equipment/Material Manufacturers and Suppliers, provided 
within Section 00 43 33, each bidder must submit the name of each person, company, or firm who 
will, off the job site, specially fabricate and/or provide materials or equipment proposed to be 
furnished under the bid. 

In the form entitled Bidder's Statement of Subcontractors, provided within Section 00 43 36, the 
bidder shall submit the name and location of the place of business of each subcontractor who will 
perform work or labor or render service to the prime contractor in or about the construction of the 
work or improvement, or a subcontractor licensed by the State of California who under subcontract to 
the prime contractor specially fabricates and installs a portion of the work or improvement according 
to detailed drawings contained in the Plans Specifications, in an amount in excess of one-half of one 
percent of the proposal total or five thousand dollars, whichever is greater, as set forth in the Schedule 
of Bid, Section 00 41 43. The prime contractor shall indicate the portion which will be done by each 
such contractor for each such portion as its defined by the subcontractor in its bid. 

Failure to list subcontractors in the Bidder's Statement of Subcontractors Section 00 43 36  is an 
express statement by the bidder that it will perform that portion of the work with its own forces. Any 
request for substitution of a listed subcontractor must be made as provided in the Public Contract 
Code Section 4107. The prime contractor may not substitute any person or subcontractor for a listed 
subcontractor without first obtaining written permission of the West County Wastewater’s Board of 
Directors. 

Subsection 9. QUALIFICATION OF BIDDERS 

Each bidder shall examine the site and submit with its proposal a financial responsibility, technical 
ability, and experience statement, substantially in the form included as Section 00 45 13, Bidder's 
Statement of Financial Responsibility, Technical Ability, and Experience. 

If bidder is a corporation, it shall submit its state of incorporation in addition to its business address; if 
a partnership or joint venture, full names of all partners or joint venturers shall be given in the form 
included in the Proposal, Section 00 52 00. 

West County Wastewater expressly reserves the right to reject any proposal if it determines that the 
bidder's business and technical organization, financial resources, plant and equipment to be used in 
performing work, or lack of successful experience in performing work, or lack of successful 
experience in performing work of similar type and magnitude, is such that it is not in the West County 
Wastewater’s best interest to accept the bidder's proposal. 

Contractors or subcontractors who have been determined to have violated any public work laws as set 
forth in Labor Code Section 1777.7 shall be denied the privilege to bid the work as provided therein. 
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Subsection 10. CERTIFICATION OF COMPLETION REQUIREMENTS 

Each bidder shall submit, as part of its proposal, a completed and executed certificate pertaining to the 
acceptability of the construction time frame as set forth in Section 00 45 16, Certificate Regarding 
Completion Time. 

The Contract time for this work shall be deemed to start five (5) calendar days from the date of the 
Notice to Proceed. At the time of Bid, the Contractor must submit a detailed construction 
phasing schedule schedule in accordance with Section 00 45 16, CERTIFICATE REGARDING 
COMPLETION TIME. Notice to Proceed will not be issued until a reasonable construction 
schedule is submitted to West County Wastewater. 

Subsection 11. PROPOSAL SECURITY 

No proposal will be considered unless it is accompanied by proposal security in the form of a certified 
check or a cashier's check, payable to the order of West County Wastewater, for a sum not less than 
ten percent of the proposal total as set forth in the Schedule of Bid, Section 00 41 43,  or a bidder's 
bond in the same amount executed as surety by a corporation acceptable to West County Wastewater 
and authorized to issue such surety bond in the State of California. Such bond shall be in substantial 
conformity with the form included as Section 00 43 13, Bidder’s Bond.  Payment of the proposal 
security in cash is not acceptable. 

Within fifteen calendar days after execution of the Contract pursuant to the Contract Documents, and 
in any event not later than seventy calendar days after the proposal opening, West County Wastewater 
will return to each bidder the proposal security which accompanied its proposal, except such security 
which may have been forfeited in accordance with the provisions of the Contract Documents. 

Subsection 12. BIDDER'S MODIFICATION AND WITHDRAWAL OF PROPOSALS 

A bidder may, without prejudice to itself, modify or withdraw its proposal by written request, 
provided that the request is received by West County Wastewater prior to the closing time, at the 
place where the proposals are to be opened. Following withdrawal of its proposal, the bidder may 
submit a new proposal, provided that such new proposal is received prior to the stated bid opening 
date as provided in Section 00 11 16, Invitation to Bid. 

Subsection 13. SUBSTITUTIONS 

Proposals for substitution of materials, methods, and alternatives thereto not specified in the 
Specifications shall be submitted in writing to West County Wastewater. Failure to submit requests 
for substitutions will be considered as evidence that the work will be accomplished with materials and 
by methods specified and in a manner approved by West County Wastewater. 

Subsection 14. PROPOSAL OPENING AND AWARD OF CONTRACT 

Proposals will be kept unopened until the time stated for opening of proposals. At such time, the 
contents of the proposal will be made public. No responsibility shall attach to West County 
Wastewater or any of its officers, employees, or representatives for the premature opening of a 
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proposal. All bidders or their authorized representatives are invited to be present at the proposal 
opening. 

If award is made, it will be based on the lowest responsive, responsible bid whose base bid is the 
lowest. 

The right is reserved, as the interest of West County Wastewater may require, to reject any or all 
proposals and to waive any informality in proposals received. 

Within sixty days after the time of opening of the bids, West County Wastewater will act either to 
accept a bid, to reject all bids or with the consent of the bidders and their sureties to extend the time in 
which West County Wastewater may act. The acceptance of a bid will be evidenced by a Notice of 
Award of Contract in writing, delivered in person or by certified mail to the bidder whose bid is 
accepted. No other act of West County Wastewater will constitute acceptance of a bid. The Award of 
Contract shall obligate the bidder whose bid is accepted to furnish performance and payment bonds 
and evidences of insurance, and to execute the Agreement in the form set forth in the Contract 
Documents. The Contract will require the completion of the Work according to the Contract 
Documents. 

The Agreement shall be executed by the successful bidder and returned, together with the Contract 
bonds and evidences of insurance, within the specified time period after receiving written Notice of 
Award of the Contract. Time is of the essence in this regard. After execution by the owner, one copy 
of the Agreement shall be returned to Contractor. 

The failure of any bidder to whom West County Wastewater may award the Contract, as aforesaid to 
sign and return to West County Wastewater, the Contract together with the required Performance 
Bond, Payment Bond, and insurance certificates and endorsements the specified time period, shall 
entitle West County Wastewatr to declare a breach of Contract by such bidder, to award the Contract 
to another bidder in accordance with the provisions of the Contract Documents, and to declare a 
forfeiture of the bidder's proposal security accompanying its proposal. 

In the event of such failure, West County Wastewater will suffer damage, the amount of which is 
difficult, if not impossible, to ascertain, and West County Wastewater shall therefore be entitled to 
retain the amount of such cashier or certified check, submitted by the bidder as proposal security, or 
to enforce the provisions of the Bidder's Bond in the amount thereof, as liquidated damages for such 
breach of Contract, as provided by applicable law. 

Subsection 15. RELIEF OF BIDDERS 

Should a bidder claim a mistake was made in its bid, the bidder shall give West County Wastewater 
written notice within five calendar days after proposal opening of the alleged mistake, and detail in 
said notice the circumstances under which the mistake occurred all in accordance with Public 
Contract Code, Section 5103. Final determination of relief of bidders shall be made by West County 
Wastewater’s Board. Should West County Wastewater’s Board accept the bidder's claim for relief, the 
bidder will be released from all obligations and further requirements and its proposal security will be 
returned as applicable. 
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Subsection 16. BONDS AND INSURANCE POLICIES 

The bidder to whom the contract award is made shall, at the time of execution of the Contract, furnish 
to West County Wastewater a Performance Bond and a Payment Bond, executed as surety by a 
corporation acceptable to West County Wastewater and authorized to issue such surety bonds in the 
State of California. Such bonds shall be substantially in the form included in Section 00 61 13, 
Performance Bond and Section 00 61 14, Payment Bond. Such Performance Bond and Payment Bond 
shall be for one hundred percent of the proposal total as set forth in the Schedule of Bid, Section 00 
41 43. The entire cost of these bonds shall be borne by the successful bidder. 

If the surety on any bond furnished by the Contractor is declared bankrupt, or becomes insolvent, or 
its right to do business is terminated, or it ceases to meet the requirements of the above paragraph, the 
Contractor shall, within five calendar days thereafter, notify West County Wastewater and substitute 
another bond and surety, both of which must be acceptable to West County Wastewater. 

Subsection 17. NONDISCRIMINATION IN EMPLOYMENT 

Contracts for work under this Proposal will obligate the Contractor and subcontractors not to 
discriminate in employment practices. 

Subsection 18. AGREEMENT TO ASSIGN (BIDDERS) 

The bidder's attention is directed to the provisions of Government Code, Section 4552, which requires 
that in submitting a bid to a public purchasing body, bidders offer to assign all rights arising from 
violations of antitrust regulations to the public entity if the bid is accepted. In pertinent part, 
Government Code, Section 4552, reads as follows: 

In submitting a bid to a public purchasing body, the bidder offers and agrees that if the bid is 
accepted, it will assign to the purchasing body all rights, title, and interest in and to causes of action it 
may have under Section 4 of the Clayton Act (15 U.S.C. Sec 15) or under the Cartwright Act (Chapter 
2 [commencing with Section 16700] of Part 2 of Division 7 of the Business and Professions Code), 
arising from the purchase of goods, materials, or services by the bidder for sale to the purchasing body 
pursuant to the bid. Such assignment shall be made and become effective at the time the purchasing 
body tenders final payment to the bidder. 

Subsection 19. PLANS AND SPECIFICATIONS TO SUCCESSFUL BIDDERS 

The bidder to whom award is made may obtain four (4) sets of Plans and Specifications for the work 
at no extra costs. Additional sets may be purchased at $50.00 per set. It is the Contractor's 
responsibility to provide its own set(s) of conformed Plans and Specifications.  

Subsection 20. LOCAL EMPLOYMENT GOOD FAITH OUTREACH EFFORTS 

West County Wastewater has adopted a Local Employment Policy (the “Policy”). The following 
provisions describe how compliance with the Policy can be achieved. A copy of the adopted Policy 
can be obtained from West County Wastewater upon request.  
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Employment Goals  
For each West County Wastewater Project, West County Wastewater has established the following 
goals for employment of West County Wastewater Residents:  

1. At least 50% of the total work hours for the West County Wastewater Project shall be 
performed by West County Residents.  

2. At least 50% of New Hires for the West County Wastewater Project shall be West County 
Residents for the duration of the West County Project.  

Submittal Requirements 
All Contractors, or Contractors and listed Subcontractors must either achieve the Employment Goals 
or document Good Faith Outreach Efforts to achieve the Employment Goals.  The documented 
achievement of the Employment Goals or the Good Faith Outreach Efforts may be submitted after the 
bid opening date, but must be submitted prior to the award of the contract.  Prior to the award, West 
County Wastewater will evaluate the documentation provided by the apparent low bidder.  Failure of 
the apparent low bidder to adequately document either compliance with the Policy or Good Faith 
Outreach Efforts may cause that low bidder to be deemed a nonresponsive bidder. 

Good Faith Outreach Efforts 
West County Wastewater has not attempted to set forth every voluntary step that Contractors and 
Subcontractors must take to address their obligations under the Policy. Contractors and 
Subcontractors who do business with West County Wastewater have flexibility to make those efforts 
that are best suited to their particular situation as long as those efforts are legal, in good faith and will 
serve the purposes of the Policy.  

Good Faith Outreach Efforts may include, but are not limited to: 
1. Seeking referral assistance from organizations that provide community job training and 

employment services to individuals and businesses such as Richmond BUILD, the City of 
Richmond Employment Training Department, Richmond WORKS Career Center, the San 
Pablo Economic Development Corporation, the Contra Costa Building Construction and 
Trades Council, and local apprenticeship programs, 

2. Having a recruitment program designed to attract West County Wastewater Residents of all 
ethnic and gender backgrounds. 

3. Requesting local referrals from a union hall. 
4. Requesting local referrals from Contra Costa Community College and other educational or 

trade institutions.  

The Contractor or its Subcontractors shall make all final hiring and retention decisions and are not 
limited in their ability to assess qualifications of prospective workers.  No provision shall be 
interpreted to require a Contractor or Subcontractor to employ a worker not qualified for the position 
in question.  
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Records 
All Contractors and Subcontractors performing work on West County wastewater Projects shall keep 
payroll and other records, including timecards, tax forms, daily logs, and evidence of Good Faith 
Outreach Efforts for all workers within each trade performing work on the West County Wastewater 
Project. These records shall be kept for four years from the date of filing a notice of completion on 
that West County Wastewater Project. The records for each worker shall include: 

1. Name 
2. Address 
3. Social Security number 
4. Trade classification (if any) 
5. Apprentice or Journey – level status 
6. Daily and weekly number of hours worked 
7. Gross compensation 
8. The self – identified race, gender and ethnicity.  

Access to Records 
Authorized West County Wastewater staff shall be permitted to review such records as may be 
required to assure the accuracy of the submitted information and compliance with the Policy.  Failure 
to submit the required information in a timely manner, or failure to allow West County Wastewater 
staff to review such records in a timely manner may cause West County Wastewater to hire an 
auditor, at the Contractor’s expense, to audit the records and may result in the withholding of 
payments and/or termination of the contract. 

Noncompliance 
In the event of a Contractor’s noncompliance with the Policy during the bidding process, the 
Contractor’s bid may be deemed nonresponsive and ineligible for contract award. 

After the contract on a West County Wastewater Project is awarded, Contractors who fail to submit 
any documentation demonstrating compliance with the Policy in a timely manner, or who fail to 
otherwise comply with the Policy, may be denied future contracts with West County Wastewater or 
have their contract terminated.  In the event of a Contractor’s or Subcontractor’s noncompliance with 
the Policy during the performance of the contract, the Contractor may be considered in material 
breach of contract. In addition to any other remedy which West County Wastewater may have under 
the Policy or by operation of law, West County Wastewater in its sole discretion may:  

1. Withhold progress payments to the Contractor starting from the date of West County 
Wastewater’s written notification of noncompliance to the Contractor and continuing for up 
to sixty (60) working days after the notification date or until compliance is verified by West 
County Wastewater, or the Contractor demonstrates to the satisfaction of West County 
Wastewater that Good Faith Outreach Efforts have been implemented to correct the 
noncompliance, whichever occurs first. 

2. Cancel or suspend the contract in whole or in part. 

West County Wastewater Resident 
“West County Wastewater Resident” is a person whose primary residence is within West County 
Wastewater’s boundaries.  West County Wastewater may allow individuals whose primary residence 
is not within West County Wastewater’s boundaries to count as West County Wastewater Residents 
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under certain conditions.   If the Contractor or Subcontractor can demonstrate that there are not 
enough qualified West County Wastewater Residents, the definition shall be expanded to include the 
following regions listed in their order of priority. 

 
1. Individuals who reside within a five mile radius of the Water Quality and Resource Recovery 

Plant (WQRRP). 
2. Individuals who reside within West Contra Costa County. 
3. Individuals who reside within Contra Costa County. 

New Hire 
“New Hire” shall mean any employee of a Contractor or Subcontractor who is not listed on the 
Contractor’s or Subcontractor’s quarterly tax statement most recently filed prior to the 
commencement of work on a West County Wastewater Project. 

Compliance With State And Federal Law 
The Policy shall be enforced only to the extent that it is consistent with the laws of the State of 
California and the United States of America. No Contractor shall be required by the Policy to violate 
its obligations under an Agreement governed by the National Labor Relations Act and the Labor – 
Management Relations Act. 

Severability 
The provisions of the Policy are declared to be separate and severable. The invalidity of any clause, 
sentence, paragraph, subdivision, section, or portion of the Policy, or the invalidity of the application 
thereof to any person or circumstance shall not affect the validity of the remainder of the Policy, or 
the validity of its application to other persons or circumstances. 

Equal Employment Opportunity 
All Contractors and their Subcontractors shall assure that there is no discrimination, harassment or 
retaliation against any person based on sex, race, color, ancestry, religious creed, national origin, 
physical disability (including HIV and AIDS), mental disability, medical condition, age, marital 
status, genetic information, gender, gender identity, gender expression, sexual orientation or military 
and veteran status within the meaning of California Government Code §12940 and shall be bound by 
all laws prohibiting discrimination, harassment or retaliation. 

Subsection 21. BID PROTESTS 

Any Bid Protest of the proposed award of Contract to the Bidder with the lowest responsive bid must 
be submitted in writing to West County Wastewater, no later than 5:00 pm on the fifth day following 
the date of the bid opening. All Bid Protests shall comply with the following procedures: 

1. The initial Bid Protest must contain a complete statement of the basis for the Protest. 

2. The Bid Protest must state the facts and refer to the specific portions of the document or the 
specific statutes that form the basis for the Bid Protest.  The Bid Protest must include the 
name, address and telephone number of the the person representing the protesting party. 



 
 
February 2021 

 
Basin 7 I&I Pipe Replacement Project Chesley and Giaramita 

Instructions to Bidders:   Section 00 21 13 
West County Wastewater  16 of 16 

 
3. The party filing the Bid Protest must concurrently transmit a copy of the initial protest to the 

bidder deemed the lowest bidder. 

4. The party filing the protest must have submitted a Bid on the project. A subcontractor of a 
party filing a bid on the project may not submit a Bid Protest.   

5. The procedure and time limits set forth in this Subsection are mandatory and are the Bidder’s 
sole and exclusive remedy in the event of a Bid Protest. The bidder’s failure to fully comply 
with these procedures shall constitute a waiver of any right to further pursue the Bid Protest, 
including the filing of a challenge of the award pursuant to the California Public Contracts 
Code, the filing of a claim pursuant to the California Governemtn Code, or filing of any other 
legal proceedings. 

6. West County Wastewater shall review all timely Bid Protests prior to formal award of the 
Contract. West County Wastewater shall not be required hold an administrative hearing to 
consider a timely Bid Protest, but may do so at the discretion of the General Manager.  

7. These Bid Protest procedures shall not limit West County Wastewater’s Board of Directors’ 
ability to reject all bids. 

 

END OF SECTION 00 21 13 
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SECTION 00 41 43 
SCHEDULE OF BID 

 
Schedule of Prices for Construction of WCW Project No. 20CS201  
Basin 7 I&I Pipe Replacement Project Chesley and Giaramita: 
 

Item 
No. 

 
Description 

 
Quantity 

 
Unit 

 
Unit/LS Price 

 
Amount 

 
1. 

 
Mobilization and demobilization, as 
described and specified, for the lump 
sum (LS) price of _______________ 
 

 
LS 

 
LS 

 
___________ 

 
______________ 

2. Reconnection and lateral location 
investigation of existing residential 
or commercial laterals to newly 
installed sewer mains, each (EA) at a 
price of         
 

28 EA ___________ ______________ 

3. Installation of 8-inch diameter 
HDPE SDR-17 sewer main through 
the process of pipe bursting, at a 
depth of 10 feet or less, furnished 
and installed, for the per linear foot 
(LF) price of __________________ 
 

1,399 LF ___________ ______________ 

4. Replacement of existing manholes as 
shown and specified, furnished and 
installed complete in place, each 
(EA) at a price of     
 

6 EA ___________ ______________ 

5. Additive Bid Item #1 (Must be 
approved by District – Do not 
include in the total base bid price 
shown on the last page of Section 00 
41 43) Installation of 8-inch 
diameter PVC C-900 sewer main 
furnished and installed using open 
trenching, at a depth of 10 feet or 
less, that will only be completed at 
the direction of WCW Staff, 
complete as shown on Appendix A, 
for the per linear foot (LF) price of  
_____________ 
 

600 LF ___________ ______________ 
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6. Additive Bid Item #2 (Must be 

approved by District – Do not 
include in the total base bid price 
shown on the last page of Section 00 
41 43)  Reconnection of 4-inch and 
6-inch active house or building 
laterals, that will only be completed 
at the direction of WCW Staff, in 
accordance with the Contract 
Documents, each (EA) at a price of 
    
 

5 EA ___________ ______________ 

 
Total Base Bid (Items 1, 2, 3, 4 and 5 ONLY) all work incidental thereto and connected 
therewith): 

(Enter Bid Numerically) $ ____________________________________________ 

Total Base Bid in Words:          dollars and 

      cents 

In case of discrepancy between words and figures, the words shall prevail. 

    Signed: ____________________________________ 
       Bidder 

 
Total Bid (including Additive Items 6, and 7) all work incidental thereto and connected 
therewith): 

(Enter Bid Numerically) $ ____________________________________________ 

Total Bid (including Additive Items)  Words:       dollars and 

      cents 

In case of discrepancy between words and figures, the words shall prevail. 

 
    Signed: ____________________________________ 

       Bidder 
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GROUP 00 43 00 
 PROCUREMENT FORM SUPPLEMENTS 

 
 
Section  
 
00 43 13 Bid Security Form (Bidder’s Bond) 
 
00 43 33  Bidder's Statement of Equipment/Material Suppliers 
 
00 43 34 Major Equipment Manufacturer Substitutions 
 
00 43 36  Bidder's Statement of Subcontractors 
 
00 43 93 Bid Submittal Checklist 
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SECTION 00 43 13 
BID SECURITY FORM 

(Bidder’s Bond) 
 
We, ______________________________________ as Principal, _______________________ 
_________________________ and as Surety, are firmly held and bound unto the West County 
Wastewater, a municipal district organized and existing under the laws of the state of California, 
sometimes referred to as WCW, in the sum of $______________________________ (which is a sum 
not less than ten percent of the amount of the accompanying Proposal total) for the payment of which 
we bind ourselves, our heirs, executors, administrators, successors, and assigns jointly and severally, 
firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH THAT, WHEREAS, the Principal has 
submitted to West County Wastewater the accompanying proposal under a public Notice to 
Contractors inviting sealed bids for West County Wastewater Project No. 20CS201, Basin 7 I&I Pipe 
Replacement Project Chesley and Giaramita, in Richmond, Contra Costa County, California. 
 
NOW, THEREFORE, if the accompanying Proposal of the Principal is accepted and award be made 
by West County Wastewater to the Principal; and if the Principal withdraws said Proposal within the 
period specified in said Proposal during which period said Proposal cannot be withdrawn, or if the 
Principal shall fail, refuse, or neglect for any reason whatsoever within ten calendar days after receipt 
from West County Wastewater’s of Notice of Award of the Contract to enter into the Contract with 
West County Wastewater in accordance with the Principal's proposal and the Instructions to Bidders, 
Section 00 21 13, for said Project, and to give bonds with good and sufficient surety, and to furnish 
the policies of insurance as stated in said proposal and the Instructions to Bidders for said Project, 
then the sum guaranteed by this Bond is forfeited to the West County Wastewater. 
 
It is agreed between Principal and Surety that such failure or neglect would result in substantial injury 
to West County Wastewater which is not easily reduced to monetary terms; and it is, therefore, agreed 
that the amount of the Bidder's Proposal security is to be considered by Principal and Surety as 
liquidated damages for such injury. In the event suit is brought upon this Bond by West County 
Wastewater and judgment is recovered, the Surety or Sureties shall pay all costs incurred by west 
County Wastewater in such suit, including attorneys' fees to be fixed by the court. 
 
Dated _____________________,   

____________________________________ 
 
            
       ____________________________________ 
       Principal (Authorized Signature) 
 
            
       ____________________________________ 
       Business Address 
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In the presence of: 
___________________________________ 
 
___________________________________ 
 
___________________________________ 
Business Address 
 
SEAL 
 
 
      ____________________________________ 
 
       

____________________________________ 
       Surety (Authorized Signature) 
 
      ____________________________________ 
       Business Address 
       of Local Representative 
 
In the presence of: 
 
___________________________________ 
 
___________________________________ 
 
___________________________________ 
Business Address of Home Office 
of Surety Company 
 
SEAL 
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SECTION 00 43 33 
BIDDER'S STATEMENT OF EQUIPMENT/MATERIAL SUPPLIERS 

 
The Contractor shall indicate opposite each item of equipment or material listed below, the name of 
the manufacturer or supplier of the equipment or material proposed to be furnished under the Bid as 
listed below or for any items exceeding five thousand dollars in value. Failure to comply with this 
requirement may render the proposal non-responsive and cause its rejection. Awarding of a contract 
under this Bid Proposal will not imply approval by West County Wastewater of the manufacturers or 
suppliers listed by the Contractor. West County Wastewater retains the right to reject the equipment 
or material listed by the Contractor if, in its discretion, the equipment or material does not comply 
with the Specifications. 
 
The Contractor will not be allowed to propose changes or substitutions in the equipment and materials 
to be supplied or the manufacturer or supplier of said materials after the opening of the Bid Proposal 
without first having received written approval of West County Wastewater. 
 
Equipment and/or  
Material Description   

 Name of Supplier, Fabricator, 
or Manufacturer, Location of Corporate Headquarters  

 

  _________________________________________________________________ 

  _________________________________________________________________ 

  _________________________________________________________________ 

  _________________________________________________________________ 

 
    
 
Signed _______________________________ 
  Bidder 
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SECTION 00 43 34 
  MAJOR EQUIPMENT MANUFACTURER SUBSTITUTIONS 
 
Any Manufacturer, including those not listed as an acceptable manufacturer, may be listed as a 
substitution. 
 
The Bidder understands that after a contract is awarded, the Owner may, at his sole discretion, select 
items of any Manufacturer listed in the following substitute tabulation. If awarded the contract, the 
Bidder agrees to furnish and install any substitutions listed for the price indicated. The BASE BID 
will then be adjusted accordingly. 
 
The Engineer may require detailed information to be submitted for preliminary evaluation of a 
substitute Manufacturer. This information could include equipment technical and performance details 
and other information deemed necessary by the Engineer and/or as described in the contract 
specification. 
 
If a contract includes items of equipment of any Manufacturer which may require any modification or 
deviation from the plans, the undersigned agrees to prepare and submit detailed drawings to the 
Engineer showing all modifications in structures, piping, electrical and mechanical work, required to 
adapt the plans to the equipment selected. The Bidder further understands that the Engineer will 
review said detailed drawings of modifications and either approve them or indicate thereon changes 
necessary to comply with the project requirements. Detailed drawings which are not approved will be 
revised, then resubmitted to the Engineer for approval. If it is determined by the Engineer that the 
substitute equipment is not approved, then the original base bid equipment must be provided. The 
prices listed in the following tabulation are “installed” prices and take into consideration any changes 
that may be required. 
 

SUBSTITUTION 
 

Equipment Item 
 

 Manufacturer  Add (Deduct) 
From Base Bid 
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SECTION 00 43 36 
BIDDER'S STATEMENT OF SUBCONTRACTORS 

 
In accordance with the requirements of Section 00 21 13, Subsection 8, Instructions to Bidders, the 
undersigned Bidder submits herewith a list of subcontractors whom it proposes to employ on the 
work, with the proper firm name and business address of each, and the portion of the work to be done 
by each with the understanding that failure to name such subcontractors shall be witness that it shall 
have agreed to perform such portion of the work itself and that it shall not subcontract said portion of 
the work, and that such subcontracted work listed herein will not be performed by others, without first 
obtaining written permission of West County Wastewater’s Board of Directors pursuant to provisions 
of Section 4107 of the Public Contract Code. 
 
 
Subcontractor Name 

CSLB Lic. No. &  
DIR Reg. No. 

 
Business Address 

Description of 
Work to be Done 

% of 
Project 

 
 

  
 
 

  

 
 
 

    

 
 
 

    

 
 
 

    

 
 
 

    

 
 
 

    

 
 
  Signed:        
     Bidder 
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SECTION 00 43 93 
BID SUBMITTAL CHECKLIST 

 
Item # Description Item Completed 

1 Complete the Addenda Acknowledgement section listed on page 4 of 
the Instructions to Bidders Section, Section 00 21 13  
(leave the line blank if no addendum has been issued) 

☐ 

2 Complete the CSLB, DIR and Bidder’s information sections listed on 
page 5 of the Instructions to Bidders Section, Section 00 21 13 ☐ 

3 Complete the schedule of prices section listed in the Schedule of Bid 
Section, Section 00 41 43 ☐ 

4 Complete the sections shown in the Bid Security Form (Bidder’s 
Bond) Section, Section 00 43 13 and provide the bid bond ☐ 

5 Complete the section shown in the Bidder’s Statement of Equipment /  
Materials Suppliers Section, Section 00 43 33 ☐ 

6 Complete the section shown in the Major Equipment Manufacturer 
Substitutions Section, Section 00 43 34  
(leave the lines blank if no substitutions are being proposed) 

☐ 

7 Complete the section shown in the Bidder’s Statement of 
Subcontractors Section, Section 00 43 36 
(leave the lines blank if no subcontractors will be utilized) 

☐ 

8 Complete the section shown in the Bidder’s Statement of 
Qualifications Section, Section 00 45 13 ☐ 

9 Complete the section shown in the Certificate Regarding Completion 
Time Section, Section 00 45 16 ☐ 

10 Complete the section shown in the Contractor Safety 
Acknowledgment Section, Section 00 45 17 ☐ 

11 Complete the section shown in the Certificate Regarding Inspection of 
Contract Documents and Site Section, Section 00 45 18 ☐ 

12 Complete the section shown in the Noncollusion Declaration Section, 
Section 00 45 19 ☐ 

13 Complete the section shown in the Workers’ Compensation 
Certification Section, Section 00 45 26 ☐ 
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GROUP 00 45 00 
REPRESENTATIONS AND CERTIFICATIONS 

 

Section 

00 45 10 Instructions to Awardees 

00 45 13 Bidder’s Statement of Qualifications 

00 45 15 Escrow Agreement for Security Deposits in Lieu of Retention 

00 45 16 Certificate Regarding Completion Time 

00 45 17  Contractor Safety Acknowledgement 

00 45 18 Certificate regarding inspection of Contract Documents and Site 

00 45 19 Non-Collusion Declaration 

00 45 26 Workers' Compensation Certification 

00 45 27 Disadvantaged Business Enterprise (DBE) certification form [SRF only]  (not used) 
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SECTION 00 45 10 
INSTRUCTIONS TO THE AWARDEE 

A. Award and Execution of Contract 
The successful bidder will be notified in writing by West County Wastewater’s of Award of 
Contract within Sixty (60) calendar days after opening of proposals. Accompanying West 
County Wastewater’s Notice of Award will be the Contract, in duplicate, which the 
successful bidder will be required to sign and return together with the Performance Bond, 
Payment Bond, and the required number of copies of insurance certificates and endorsements 
to West County Wastewater within fourteen (14) calendar days following receipt of such 
Notice of Award. West County Wastewater will promptly determine whether such Contract, 
bonds, and insurance certificates and endorsements are as required by the Contract 
Documents, and upon such determination will forward a fully signed copy of the Contract to 
the successful bidder. West County Wastewater may issue a Notice to Proceed at any time 
prior to forwarding the Contract. No work shall be performed at the site prior to the date set 
forth in the Notice to Proceed. The failure of any bidder to whom West County Wastewater 
may award the Contract, as aforesaid to sign and return to West County Wastewater, the 
Contract together with the required Performance Bond, Payment Bond, and insurance 
certificates and endorsements within the specified time period, shall entitle West County 
Wastewater to declare a breach of Contract by such bidder, to award the Contract to another 
bidder in accordance with the provisions of the Contract Documents, and to declare a 
forfeiture of the bidder's proposal security accompanying its proposal. 

  
B. Bonds and Insurance Policies 

The Bidder to whom the contract award is made shall, at the time of execution of the 
Contract, furnish to West County Wastewater a Performance Bond and a Payment Bond, 
executed as surety by a corporation acceptable to West County Wastewater and authorized to 
issue such Surety Bonds in the state of California. Such bonds shall be substantially in the 
form included in Sections 00 61 13 and 00 61 14 respectively, of the Contract Documents. 
Such Performance Bond and Payment Bond shall be for one hundred percent of the Proposal 
total as set forth in the Schedule of Bid, Section 00 41 43. The entire cost of these bonds shall 
be borne by the successful Bidder. 

If the Surety on any bond furnished by the Contractor is declared bankrupt, or becomes 
insolvent, or its right to do business is terminated, or it ceases to meet the requirements of the 
above paragraph, the Contractor shall, within five calendar days thereafter, notify West 
County Wastewater and substitute another bond and surety, both of which must be acceptable 
to West County Wastewater. 

The successful Bidder shall at the time of execution of the Contract deliver to West County 
Wastewater one copy of policies of insurance obtained in accordance with the requirements 
of the Contract Documents. 

 
C. Workers' Compensation Statement 

The Bidder to whom the Contract Award is made shall, at the time of execution of the 
Contract, furnish to West County Wastewater a statement certifying compliance with the 
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workers' compensation provision of the California Labor Code. Such certification shall be 
substantially in the form included in Section 00 45 26 of the Contract Documents. 
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SECTION 00 45 13 
BIDDER'S STATEMENT OF QUALIFICATIONS 

 
The undersigned Bidder submits, as a part of its Proposal, the following statements as to its 
experience qualifications. The Bidder certifies that all statements and information set forth below are 
true and accurate. 
 
A. The Bidder has been engaged in the contracting business under its present business name for 
___________ years. 
 
B. Experience in work of a nature similar in type and magnitude to that set forth in the Contract 
Documents extends over a period of __________ years. 
 
C. The Bidder, as prime contractor, has satisfactorily completed all contracts awarded to it, 
except as follows: (Name any and all exceptions and reasons therefore. Bidder shall attach and 
designate additional pages if necessary.) 
_____________________________________________________________________ 
 
D. The undersigned Bidder submits herewith a statement of its financial responsibility and 
hereby authorizes the below named banks, companies, and institutions to release financial status 
information to West County Wastewater for the sole purpose of evaluating financial responsibility in 
conjunction with the proposal submitted for this Project. 
 
Bank, Surety Company,   Branch of Office 
or Other Institution   Address   
  
____________________________________________________________________ 
 
____________________________________________________________________ 
 
E. The undersigned Bidder submits below a statement describing work similar in character to 
that anticipated in the proposed contract, which it has previously completed. Work described will be 
for jobs involving pipeline installation and construction with contract amounts over $100,000. All 
experience listed shall have occurred in the last five years. Failure to complete this section, as 
required, may result in the bid being rejected as non-responsive. It is the intent of West County 
Wastewater to evaluate the responsiveness of the Contractor's bid in part based on whether the 
proposal and information set forth below reflect substantial experience in successful completion of 
work of the nature and magnitude of this project. 
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BIDDERS AND SUBCONTRACTOR’S QUALIFYING EXPERIENCE 
 

   Performed For  Year 

Project Name Contract 
Amount 

Organization Contact Name Telephone and 
E-mail Address 

Performed 

      

      

      

      

      

      

      

      

      

 
  
  

      Signed:       
            

 Bidder 
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SECTION 00 45 15 
ESCROW AGREEMENT FOR SECURITY DEPOSITS IN LIEU OF RETENTION 

This Escrow Agreement is made and entered into by and between West County Wastewater whose 

address is 2910 Hilltop Drive, Richmond, California, and 

____________________________________________________________________________________

whose address is ______________________________________________________________________, 

hereinafter called "Contractor," and _______________________________________________________ 

whose address is ______________________________________________________________________, 

hereinafter called "Escrow Agent." For the consideration hereinafter set forth, West County Wastewater, 

Contractor, and Escrow Agent agree as follows: 

1. Pursuant to Section 22300 of the Public Contract Code of the State of California, the Contractor has 
the option to deposit securities with the Escrow Agent as a substitute for retention earnings required 
to be withheld by West County Wastewater pursuant to the Construction Contract entered into 
between West County Wastewater and the Contractor for Project No. 20CS201, Basin 7 I&I Pipe 
Replacement Project Chesley and Giaramita, in the amount of ($__________________) dated 
______________ (hereinafter referred to as the "Contract"). When the Contractor deposits the 
securities as a substitute for the Contract earnings, the Escrow Agent shall notify West County 
Wastewater within ten days of the deposit. The market value of the securities at the time of the 
substitution shall be at least equal to the cash amount then required to be withheld as retention 
under the terms of the Contract between West County Wastewater and the Contractor. Securities 
shall be held in the name of _________________________________ and shall designate the 
Contractor as the beneficial owner. 

2. West County Wastewater shall make progress payments to the Contractor for such funds which 
otherwise would be withheld from progress payments pursuant to the Contract provisions, provided 
that the Escrow Agent hold securities in the form and amount specified above. 

3. Alternatively, West County Wastewater may make payments directly to the Escrow Agent in the 
amount of retention for the benefit of West County Wastewater until such time as the escrow 
created hereunder is terminated. 

4. The Contractor shall be responsible for paying all fees for the expenses incurred by the Escrow 
Agent in administering the escrow account. These expenses and payment terms shall be determined 
by the Contractor and the Escrow Agent. 

5. The interest earned on the securities or the money market accounts held in escrow and all interest 
earned on that interest shall be for the sole account of the Contractor and shall be subject to 
withdrawal by the Contractor at any time and from time to time without notice to West County 
Wastewater. 
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6. The Contractor shall have the right to withdraw all or any part of the principal in the Escrow 
Account only by written notice to the Escrow Agent accompanied by written authorization from 
West County Wastewater to the Escrow Agent that West County Wastewater consents to the 
withdrawal of the amount sought to be withdrawn by the Contractor. 

7. West County Wastewater shall have a right to draw upon the securities in the event of default by the 
Contractor. Upon seven days written notice to the Escrow Agent from West County Wastewater of 
the default, 

 the Escrow Agent shall immediately convert the securities to cash and shall distribute the cash as 
instructed by West County Wastewater. 

8. Upon receipt of written notification from West County Wastewater certifying that the Contract is 
final and complete, and that the Contractor has complied with all requirements and procedures 
applicable to the Contract, the Escrow Agent shall release to the Contractor all securities and 
interest on deposit less escrow fees and charges of the Escrow Account. The escrow shall be closed 
immediately upon disbursement of all monies and securities on deposit and payments of fees and 
charges. 

9. The Escrow Agent shall rely on the written notifications from West County Wastewater and the 
Contractor pursuant to Sections 4 and 6, inclusive, of this Agreement and West County Wastewater 
and the Contractor shall hold the Escrow Agent harmless from the Escrow Agent's release and 
disbursement of the securities and interest as set forth above. 

10. The names of the persons who are authorized to give written notice or to receive written notice on 
behalf of West County Wastewater and on behalf of the Contractor in connection with the 
foregoing, and exemplars of their respective signatures are as follows: 
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On behalf of West County Wastewater:   On behalf of the Contractor: 

________________________________   ___________________________________ 
Title       Title 

________________________________   __________________________________ 
Name       Name 

________________________________   ___________________________________ 
Signature      Signature 

________________________________   ___________________________________ 
Address      Address  

 

On behalf of the Escrow Agent:    

________________________________  
Title 

________________________________  
Name 

________________________________ 
Signature 

________________________________ 
Address       

At the time the Escrow Agent Account is opened, West County Wastewater and the Contractor shall 
deliver to the Escrow Agent a fully executed counterpart of this Agreement. 

IN WITNESS WHEREOF, the parties have executed this Agreement by their proper officers on the 
date first set forth above. 

West County Wastewater:    Contractor: 

______________________________    __________________________________ 
Title       Title 

______________________________   ___________________________________ 
Name       Name 

______________________________   ___________________________________ 
Signature      Signature 



 
 
February 2021 

Basin 7 I&I Pipe Replacement Project Chesley and 
Giaramita 

Representations and Certifications:   Group 00 45 00 
West County Wastewater Page 9 of 14  

 
 

SECTION 00 45 16 

CERTIFICATE REGARDING COMPLETION TIME 

I, ___________________________________________, am the duly authorized representative of  

___________________________________________________ ,Contractor, which is submitting a 

Proposal to which this Certificate is attached for Project No. 20CS201 , Basin 7 I&I Pipe Replacement 

Project Chesley and Giaramita. 

I have the authority to bind ____________________________________. Contractor, as to all matters 

regarding the proposal to which this Certificate is attached. 

I hereby certify that I, or Contractor's duly authorized representative have evaluated the required 

construction completion within Forty-five (45) calendar days from the start date listed on the Notice to 

Proceed, and that the Contractor's bid contained in this proposal document reflects completing the work 

within this time frame. The Contract time for this work shall be deemed to start five (5) calendar days 

from the date of the Notice to Proceed. 

I am also aware that in order for my bid to be considered responsive, West County Wastewater 

requires a detailed construction phasing schedule at the time of Bid. Notice to Proceed will not be 

issued until a reasonable construction schedule is submitted to West County Wastewater. 

 

 

 

By: _____________________________________ 
 Contractor 

 

Dated: _____________________________ 
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SECTION 00 45 17 

CONTRACTOR SAFETY ACKNOWLEDGMENT 

PROJECT NO. 20CS201 

PROJECT NAME: Basin 7 I&I Pipe Replacement Project Chesley and Giaramita 

The Contractor shall be fully responsible for all safety requirements in accordance with State of 

California Construction Safety Orders (CAL OSHA), and all other safety laws, regulations, 

specifications, and guidelines required by any other local or federal District. 

I have read the above and the CAL OSHA's Construction Safety Orders and understand the safety 

considerations applicable to this project. 

 

ACKNOWLEDGED BY: Contractor's Name         

 

 

Date:      Signature:        
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SECTION 00 45 18 

CERTIFICATE REGARDING INSPECTION OF CONTRACT DOCUMENTS AND SITE 

 

I,         _______, am the duly authorized representative of   

        , Contractor, which is submitting a 

Proposal to which this Certificate is attached for Project No. 20CS201, Basin 7 I&I Pipe Replacement 

Project Chesley and Giaramita. 

I have the authority to bind       , Contractor, as to all matters 

regarding the Proposal to which this Certificate is attached. 

1. I hereby certify that I, or Contractor's duly authorized representative, have examined the 

Contract Documents pertinent to Project No. 20CS201, including the Instructions to 

Bidders, General Conditions, Supplementary Conditions, and Technical Specifications. 

2. I further certify that I, or Contractor's authorized representative, have examined the site 

pertinent to Project No. 20CS201, and have examined existing and expected conditions and 

matters which could affect any work or performance of any work in any way, especially the 

cost of performing any work. 

 

 

 

________________________    By: _______________________________ 
 Contractor 

 

       Dated: _____________________________  
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SECTION 00 45 19 
NONCOLLUSION DECLARATION  

 
State of California     ) 
     ) ss. 
County of _____________________ ) 
 

___________________________________, being first duly sworn, deposes and says that he or she is 
_________________________ of ____________________________, the party making the foregoing 
bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 
that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 
sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 
or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not 
in any manner, directly or indirectly, sought by agreement, communication, or conference with 
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 
element of the bid price, or of that of any other bidder, or to secure any advantage against the public 
body awarding the contract of anyone interested in the proposed contract; that all statements 
contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his 
or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data 
relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 
association, organization, bid depository, or to any member or agent thereof to effectuate a collusive 
or sham bid. 

Acknowledged By: 

____________________________________ 
Company Name 

 
 

___________________________________ 
Signature 
 
____________________________________ 
Title 
 
___________________________________ 
Date 
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SECTION 00 45 26 
WORKERS' COMPENSATION CERTIFICATION 

 (AS REQUIRED BY SECTION 1861 OF THE CALIFORNIA LABOR CODE) 

I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be 

insured against liability for workers' compensation or to undertake self-insurance in accordance with 

the provisions of the Labor Code, and I will comply with such provisions before commencing the 

performance of the work of this Contract. 

 

Contractor: _____________________________________      

 

By: ________________________________________        

 

Title: ___________________________________________          

 

Date: ___________________________________________         
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END OF GROUP 00 45 00 
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GROUP 00 52 00 
CONTRACT FORMS 

 

Section 

00 52 10 Instructions to Awardees 

00 52 13 Contract 



 
 
February 2021 

Basin 7 I&I Pipe Replacement Project Chesley and 
Giaramita 

Contract Forms:  Group 00 52 00 

     

West County Wastewater Page 2 of 6       

 
SECTION 00 52 10 

INSTRUCTIONS TO THE AWARDEE 

Award and Execution of Contract 
The successful bidder will be notified in writing by West County Wastewater’s of Award of Contract 
within Sixty (60) calendar days after opening of proposals. Accompanying West County 
Wastewater’s Notice of Award will be the Contract, in duplicate, which the successful bidder will be 
required to sign and return together with the Performance Bond, Payment Bond, and the required 
number of copies of insurance certificates and endorsements to West County Wastewater within 
fourteen (14) calendar days following receipt of such Notice of Award. West County Wastewater will 
promptly determine whether such Contract, bonds, and insurance certificates and endorsements are as 
required by the Contract Documents, and upon such determination will forward a fully signed copy of 
the Contract to the successful bidder. West County Wastewater may issue a Notice to Proceed at any 
time prior to forwarding the Contract. No work shall be performed at the site prior to the date set forth 
in the Notice to Proceed. The failure of any bidder to whom West County Wastewater may award the 
Contract, as aforesaid to sign and return to West County Wastewater, the Contract together with the 
required Performance Bond, Payment Bond, and insurance certificates and endorsements within the 
specified time period, shall entitle West County Wastewater to declare a breach of Contract by such 
bidder, to award the Contract to another bidder in accordance with the provisions of the Contract 
Documents, and to declare a forfeiture of the bidder's proposal security accompanying its proposal. 
  
Bonds and Insurance Policies 
The Bidder to whom the contract award is made shall, at the time of execution of the Contract, furnish 
to West County Wastewater a Performance Bond and a Payment Bond, executed as surety by a 
corporation acceptable to West County Wastewater and authorized to issue such Surety Bonds in the 
state of California. Such bonds shall be substantially in the form included in Sections 00 61 13 and 00 
61 14 respectively, of the Contract Documents. Such Performance Bond and Payment Bond shall be 
for one hundred percent of the Proposal total as set forth in the Schedule of Bid, Section 00 41 43. 
The entire cost of these bonds shall be borne by the successful Bidder. 

If the Surety on any bond furnished by the Contractor is declared bankrupt, or becomes insolvent, or 
its right to do business is terminated, or it ceases to meet the requirements of the above paragraph, the 
Contractor shall, within five calendar days thereafter, notify West County Wastewater and substitute 
another bond and surety, both of which must be acceptable to West County Wastewater. 

The successful Bidder shall at the time of execution of the Contract deliver to West County 
Wastewater one copy of policies of insurance obtained in accordance with the requirements of the 
Contract Documents. 

Workers' Compensation Statement 
The Bidder to whom the Contract Award is made shall, at the time of execution of the Contract, 
furnish to West County Wastewater a statement certifying compliance with the workers' 
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compensation provision of the California Labor Code. Such certification shall be substantially in the 
form included in Section 00 45 26 of the Contract Documents. 
 
 

[THE REMAINDER OF THIS PAGE IS LEFT INTENTIONALLY BLANK] 
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SECTION 00 52 13 

CONTRACT 

This Contract is entered into as of this (          ) day of (                                 ), 20__, by and between 

West County Wastewater, a public entity, organized, and existing under the laws of the state of 

California, and ____________________________________, sometimes referred to as the Contractor. 

The parties agree as follows: 

A. The Contractor, for and in consideration of the payment to be made to the Contractor as 
hereinafter provided, shall furnish all plant labor, technical and professional services, 
supervision, materials, and equipment other than such materials and equipment as may be 
specified to be furnished by West County Wastewater, and perform all operations necessary 
and required to construct Project No. 20CS201, Basin 7 I&I Pipe Replacement Project 
Chesley and Giaramita, in Richmond, Contra Costa County, California, in strict conformity 
with the terms and conditions of this Contract, which includes the following: 

1. The Contractor's proposal dated ____________________, in response to West County 
Wastewater’s Notice to Contractors advertised on ____________ and ______________, 
relating to West County Wastewater’s Contract Documents for Project No. 20CS201, as such 
Proposal is on file at the office of the West County Wastewater, 2910 Hilltop Drive, 
Richmond, California. 

2. Sections 00 01 10 through 00 73 51 of the Specifications, the Technical Specifications and 
the Contract Drawings, inclusive of West County Wastewater's Contract Documents for 
Project No. 20CS201 and Addenda No(s).___________, thereto, and the Notice of Award 
from West County Wastewater to the Contractor dated________________________ all as 
filed in said office of the West County Wastewater. 

Such Proposal, Contract Documents: Sections 00 01 10 through 00 73 51, the Technical 
Specifications, the Contract Drawings, and all Addenda, and said Notice of Award are by this 
reference incorporated herein and made a part of the Contract, provided, that if any conflict 
exists between such Proposal and the other provisions of the Contract, the other provisions of 
the Contract shall govern unless otherwise mutually agreed in writing by the parties hereto. 
All Contract Documents shall be construed in accordance with the laws of the State of 
California. 

B. Time of Performance: Time is of the essence in the performance of this Contract. The 
Contractor shall begin work as provided in the General and Special Conditions of the Project 
Manual and once work is started, it shall be diligently prosecuted to completion on or before 
the expiration of the time hereinafter stated: 
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 Bid Item Completion Required Within: 

 ALL : The Contract time for this work shall be deemed to start five (5) calendar 
days from the date of the Notice to Proceed. The Contractor shall complete 
the work in Forty-five (45) Working Days.  

 It is further agreed by the parties to the Contract that in case all work called for under the 
Contract, in all parts and requirements, is not finished or completed on or before the 
expiration dates or intermediate milestones herein set forth, the Contractor may be assessed 
liquidated damages specified under Section 00 72 42, Liquidated Damages of the Contract 
Documents. 

C. West County Wastewater, in consideration of the Contractor's performance in accordance 
with the Contract, will pay to Contractor compensation based upon the prices set forth in the 
Contractor's Proposal and computed and paid for in accordance with the measurement and 
payment provisions of Section 00 72 39, Measurement and Payment of the Contract 
Documents. 

D. No oral agreement or conversation with any representative or employee of West County 
Wastewater either before or after the execution of the Contract, shall affect or modify any of 
the terms or obligations herein contained. This Contract constitutes the entire agreement 
between the parties hereto and no changes, alterations, or modifications hereof shall be 
effective unless in writing and signed by the parties hereto. 

E. Contractors are required by law to be licensed and regulated by the Contractor's State License 
Board. Any questions concerning a contractor may be referred to the Registrar, Contractor's 
State License Board, 9835 Goethe Road, PO Box 26000 Sacramento, CA 95826. 

F. West County Wastewater shall pay the Contractor for completion of the work in accordance 
with the Contract Documents, the not-to-exceed Contract price of      
  Dollars ($                     ) in accordance with the amounts set forth in Section 
00 41 43, Schedule of Bid, and based on the total base and additive bid prices named in the 
aforementioned Schedule of Bid, in addition to the contingency amount approved by the 
Board of Directors.  

G. Reference is hereby made to the provisions for payment of minimum per diem wages 
contained in Section 00 11 16, Invitation to Bid. In accordance with said provisions, the 
Contractor and each subcontractor engaged in the work shall pay each respective employee 
thereof an amount not less than the per diem wages established by the Department of 
Industrial Relations. Copies of the prevailing rate of per diem wages are on file at the West 
County Wastewater Administrative Offices and shall be made available to any interested 
party on request. 

H. Bidders shall promptly notify West County Wastewater, in writing, of all the classifications 
of labor not listed in the prevailing wage determinations but necessary for the performance of 
the Work, before bids are submitted. 
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Dated:    

 

CONTRACTOR:    _________________________________________ 

      Company Name 

     

      By: ___________________________________ 

      Title: _________________________________    

 

WEST COUNTY 

WASTEWATER:    By: ___________________________________ 

      Title: General Manager       

 

ATTEST:     _________________________________________  

      Vice-President of the Board 

 

 

I hereby approve the form of the foregoing Contract this _______________________ day of 
_________________________ , 20___. 

 

     _________________________________________ 

       Board Attorney 
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GROUP 00 61 00 
BOND FORMS 

 

 

Section 

00 61 13 Performance Bond 

00 61 14 Payment Bond 
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SECTION 00 61 13 

PERFORMANCE BOND 

We,            , as 

Principal, and,            , as 

Surety, are jointly and severally held and bound unto the West County Wastewater, organized and 

existing under the laws of the state of California, in the sum of  

        dollars ( $  ) for the 

payment of which we jointly and severally bind ourselves, our heirs, executors, administrators and 

assigns, and successors and assigns, firmly by these presents. 

THE CONDITIONS OF THIS BOND ARE SUCH THAT, WHEREAS, on the    day 

of       , the said      

      , Principal herein, executed a certain Contract with 

West County Wastewater, by the terms, conditions, and provisions of which Contract the said 

___________________________________________________________________________, 

Principal herein agrees to construct the Basin 7 I&I Pipe Replacement Project Chesley and Giaramita 

in Richmond, Contra Costa County, California, all as set forth in said Contract, which Contract as so 

executed is attached hereto, and by reference is incorporated herein and made a part hereof as fully 

for all purposes as if here set forth at length. 

NOW, THEREFORE, if the Principal herein shall faithfully and truly observe and comply with the 
terms, conditions, and provisions of said Contract in all respects, and shall well and truly and fully do 
and perform all matters and things undertaken to be performed under said Contract, upon the terms set 
forth therein, and within the time prescribed therein, and shall indemnify West County Wastewater 
against any direct or indirect damages that shall be claimed for injuries to persons or property during 
the course of any work performed by or on behalf of Principal under said Contract, and until all work 
under said Contract is accepted and for an additional period of one year after completion and 
acceptance of said work by West County Wastewater and shall pay all laborers, mechanics, 
subcontractors, material, men, and all persons who shall supply such Contractor or subcontractor with 
services or supplies for carrying on such work, and shall perform said Contract according to laws, and 
shall complete in a satisfactory manner all repairs or replacements resulting from or caused by 
defective materials and/or faulty workmanship in the prosecution of the work during the one-year 
warranty period, then this obligation shall be void, otherwise it shall remain in full force and effect. 
No prepayment or delay in payment and no change, extension, addition, or alteration of any provision 
of said Contract agreed to between the Principal and West County Wastewater, and no forbearance on 
the part of West County Wastewater, shall operate to relieve any surety from liability on this Bond, 
and consent to make such changes, extension, additions, and alternations without further notice to or 
consent by any Surety is hereby given. 
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In the event suit is brought upon this bond by West County Wastewater and judgment is entered in its 
favor, the Surety or Sureties shall pay all costs incurred by West County Wastewater in such suit, 
including attorneys' fees to be fixed by the court. 
 
Date     
 Company Name       
 
   
 Principal (Authorized Signature)  
 
   
 Business Address      
 
   
 City          State   
 

 
SEE NEXT PAGE FOR ACKNOWLEDGMENT OF PRINCIPAL'S SIGNATURE 

 
[THE REMAINDER OF THIS PAGE HAS BEEN LEFT INTENTIONALLY BLANK] 
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ACKNOWLEDGMENT OF PRINCIPAL'S SIGNATURE: 

 
A notary public or other officer completing this certificate verifies only the 
identity of the individual who signed the document to which this certificate is 
attached, and not the truthfulness, accuracy, or validity of that document. 
 
State of California   ) 
County of      ) 
 
On                              before me                                                              , a Notary 
 (Date)   (Printed Name of Notary Public) 
 
Public, personally appeared   
 Name(s) of Signer(s) 
  
 
who proved to me on the basis of satisfactory evidence to be the person(s) whose 
name(s) is/are subscribed to the within instrument and acknowledged to me that 
he/she/they executed the same in his/her/their authorized capacity(ies) and that by 
his/her/their signature(s) on the instrument the person(s), or the entity upon behalf 
of which the person(s) acted, executed the instrument. 
 
 

I Certify under PENALTY OF 
PERJURY under the laws of the State 
of California that the foregoing 
paragraph is true and correct. 

 
WITNESS my hand and official seal. 

 
 

 Signature  
Place Notary Seal Above Signature of Notary Public 
 

This Section is OPTIONAL 
completing this information can 

deter alteration of the document or 
fraudulent reattachment of this 

form to an unintended document 
 

Description of Attached Document 
Title or Type of Document: 

______________________________ 
Document 
Date_________________ 
Number of Pages_______________ 
Signer(s) other than named within 
_____________________________ 
Capacity(ies) Claimed by 
Signer(s): 
Signer’s Name:________________ 
 

 CORPORATE OFFICER 
  
 Title(s) 
 PARTNER  
  Limited  General 
 INDIVIDUAL 
 ATTORNEY-IN-FACT 
 TRUSTEE 
 GUARDIAN / CONSERVATOR 
 OTHER   
Describe  
 SIGNER IS 
 REPRESENTING: 
 
Name of Person(s) or Entity(ies) 
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Date    
 Company Name           
 
    
 Surety (Authorized Signature)   
 
    
 Business Address         
 
    
 City          State    
 
 

SEE NEXT PAGE FOR ACKNOWLEDGMENT OF SURETY'S SIGNATURE 

 
[THE REMAINDER OF THIS PAGE HAS BEEN LEFT INTENTIONALLY BLANK] 
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ACKNOWLEDGMENT OF SURETY'S SIGNATURE: 

 
A notary public or other officer completing this certificate verifies only the 
identity of the individual who signed the document to which this certificate is 
attached, and not the truthfulness, accuracy, or validity of that document. 
 
State of California   ) 
County of      ) 
 
On                              before me                                                              , a Notary 
 (Date)   (Printed Name of Notary Public) 
 
Public, personally appeared   
 Name(s) of Signer(s) 
  
 
who proved to me on the basis of satisfactory evidence to be the person(s) whose 
name(s) is/are subscribed to the within instrument and acknowledged to me that 
he/she/they executed the same in his/her/their authorized capacity(ies) and that by 
his/her/their signature(s) on the instrument the person(s), or the entity upon behalf 
of which the person(s) acted, executed the instrument. 
 
 
I Certify under PENALTY OF PERJURY under the laws of the State of 
California that the foregoing paragraph is true and correct. 
 
WITNESS my hand and official seal. 
 
 
 Signature  
Place Notary Seal Above Signature of Notary Public 
 

This Section is OPTIONAL 
completing this information can 
deter alteration of the document or 
fraudulent reattachment of this 
form to an unintended document 

 
Description of Attached Document 
Title or Type of Document: 
______________________________ 
Document 
Date_________________ 
Number of Pages_______________ 
Signer(s) other than named within 
_____________________________ 
Capacity(ies) Claimed by 
Signer(s): 
Signer’s Name:________________ 
 
 CORPORATE OFFICER 
  
 Title(s) 
 PARTNER  
  Limited  General 
 INDIVIDUAL 
 ATTORNEY-IN-FACT 
 TRUSTEE 
 GUARDIAN / CONSERVATOR 
 OTHER   
Describe  
 SIGNER IS 
 REPRESENTING: 
 
Name of Person(s) or Entity(ies) 
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SECTION 00 61 14 
PAYMENT BOND 

 
We,             , as  

Principal, and            , as 

Surety, are jointly and severally bound unto the West County Wastewater, organized and existing 

under the laws of the State of California, in the sum of  

             dollars (    ) 

for the payment of which we jointly and severally bind ourselves, our heirs, executors, administrators 

and assigns, and successors and assigns, firmly by these presents. 

THE CONDITION OF THIS BOND IS SUCH THAT, WHEREAS, on the     day 

of      , 20__, the said __________________________________ 

______________________________________________, Principal herein, executed a certain 

Contract with West County Wastewater, by the terms, conditions, and provisions of which Contract 

the said_____________________________________________________________________,  

_________________________________, Principal herein agrees to construct the Basin 7 I&I Pipe 

Replacement Project Chesley and Giaramita, in Richmond, Contra Costa County, California, all as set 

forth in said Contract, which Contract as so executed is attached hereto, and by reference is 

incorporated herein and made a part hereof as fully for all purposes as if here set forth at length. 

AND WHEREAS, said Contractor is required by the provisions of Chapter 7, Title 15, Sections 3247 
though 3252, California Civil Code, to furnish a bond in connection with said Contract, as hereinafter 
set forth. 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH, that if said Contractor, its heirs, 
executors, administrators, successors, or assigns, or subcontractors, shall fail to pay any of the persons 
named in Sections 3110, 3111, and 3112 of the California Civil Code, or amounts due under the 
Unemployment Insurance Code with respect to work or labor performed by any such claimant, or for 
any amount required to be deducted, withheld, and paid over to the California Franchise Tax Board 
from the wages and employees of the Contractor and its subcontractors pursuant to Section 18806 of 
the California Revenue and Taxation Code, with respect to such Contract and warranty work and 
labor that the surety or sureties will pay for the same, in an amount not exceeding the sum specified in 
this Bond, and also, in case suit is brought upon the bond, a reasonable attorney's fee, to be fixed by 
the court. 



 
 
February 2021 

Basin 7 I&I Pipe Replacement Project Chesley and 
Giaramita 

Bond Forms:   Group 00 61 00 
West County Wastewater Page 8 of 11  

 
This Bond shall inure to the benefit of any and all of the persons name in Sections 3110, 3111, and 
3112 of the California Civil Code as to give a right of action to such persons or their assigns in any 
suit brought upon this Bond in accordance with said Sections 3247 though 3252 of the California 
Civil Code. 

In the event suit is brought upon this Bond and judgment is recovered, the Surety shall pay all costs 
incurred by West County Wastewater in such suit, including reasonable attorney's fees to be fixed by 
the court. 

No prepayment or delay in payment and no change, extension, addition, or alternation of any 
provision of said Contract agreed to between the Contractor and West County Wastewater, and no 
forbearance on the part of West County Wastewater, shall operate to relieve any Surety from liability 
of this Bond, and consent to make such changes, extensions, additions, and alternations without 
further notice to or consent by such Surety is hereby given. 
 
 
Date    
   Company Name       
 
   
 Principal (Authorized Signature)  
 
   
   Business Address      
 
   
   City          State   
 

 
SEE NEXT PAGE FOR ACKNOWLEDGMENT OF PRINCIPAL'S SIGNATURE 

 

 
[THE REMAINDER OF THIS PAGE HAS BEEN LEFT INTENTIONALLY BLANK] 
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ACKNOWLEDGMENT OF PRINCIPAL'S SIGNATURE: 

 
A notary public or other officer completing this certificate verifies only the 
identity of the individual who signed the document to which this certificate is 
attached, and not the truthfulness, accuracy, or validity of that document. 
 
State of California   ) 
County of      ) 
 
On                              before me                                                              , a Notary 
 (Date)   (Printed Name of Notary Public) 
 
Public, personally appeared   
 Name(s) of Signer(s) 
  
 
who proved to me on the basis of satisfactory evidence to be the person(s) whose 
name(s) is/are subscribed to the within instrument and acknowledged to me that 
he/she/they executed the same in his/her/their authorized capacity(ies) and that by 
his/her/their signature(s) on the instrument the person(s), or the entity upon behalf 
of which the person(s) acted, executed the instrument. 
 
 

I Certify under PENALTY OF 
PERJURY under the laws of the State 
of California that the foregoing 
paragraph is true and correct. 

 
WITNESS my hand and official seal. 

 
 

 Signature  
Place Notary Seal Above Signature of Notary Public 
 

This Section is OPTIONAL 
completing this information can 

deter alteration of the document or 
fraudulent reattachment of this 

form to an unintended document 
 

Description of Attached Document 
Title or Type of Document: 

______________________________ 
Document 
Date_________________ 
Number of Pages_______________ 
Signer(s) other than named within 
_____________________________ 
Capacity(ies) Claimed by 
Signer(s): 
Signer’s Name:________________ 
 

 CORPORATE OFFICER 
  
 Title(s) 
 PARTNER  
  Limited  General 
 INDIVIDUAL 
 ATTORNEY-IN-FACT 
 TRUSTEE 
 GUARDIAN / CONSERVATOR 
 OTHER   
Describe  
 SIGNER IS 
 REPRESENTING: 
 
Name of Person(s) or Entity(ies) 
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Date    
 Company Name           
 
   
 Surety (Authorized Signature)   
 
   
 Business Address         
 
   
  City          State    

 
 

SEE NEXT PAGE FOR ACKNOWLEDGMENT OF SURETY'S SIGNATURE 

 

 
[THE REMAINDER OF THIS PAGE HAS BEEN LEFT INTENTIONALLY BLANK] 
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ACKNOWLEDGMENT OF SURETY'S SIGNATURE: 

 
A notary public or other officer completing this certificate verifies only the 
identity of the individual who signed the document to which this certificate is 
attached, and not the truthfulness, accuracy, or validity of that document. 
 
State of California   ) 
County of      ) 
 
On                              before me                                                              , a Notary 
 (Date)   (Printed Name of Notary Public) 
 
Public, personally appeared   
 Name(s) of Signer(s) 
  
 
who proved to me on the basis of satisfactory evidence to be the person(s) whose 
name(s) is/are subscribed to the within instrument and acknowledged to me that 
he/she/they executed the same in his/her/their authorized capacity(ies) and that by 
his/her/their signature(s) on the instrument the person(s), or the entity upon behalf 
of which the person(s) acted, executed the instrument. 
 
 

I Certify under PENALTY OF 
PERJURY under the laws of the State 
of California that the foregoing 
paragraph is true and correct. 

 
WITNESS my hand and official seal. 

 
 

 Signature  
Place Notary Seal Above Signature of Notary Public 
 

This Section is OPTIONAL 
completing this information can 

deter alteration of the document or 
fraudulent reattachment of this 

form to an unintended document 
 

Description of Attached Document 
Title or Type of Document: 

______________________________ 
Document 
Date_________________ 
Number of Pages_______________ 
Signer(s) other than named within 
_____________________________ 
Capacity(ies) Claimed by 
Signer(s): 
Signer’s Name:________________ 
 

 CORPORATE OFFICER 
  
 Title(s) 
 PARTNER  
  Limited  General 
 INDIVIDUAL 
 ATTORNEY-IN-FACT 
 TRUSTEE 
 GUARDIAN / CONSERVATOR 
 OTHER   
Describe  
 SIGNER IS 
 REPRESENTING: 
 
Name of Person(s) or Entity(ies) 
  
  
  
  

 

END OF GROUP 00 61 00 
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SECTION 00 72 00 
GENERAL CONDITIONS 

Section Title 
00 72 01 Authority of the Engineer and Contractor's Appeal Procedure 
00 72 02 Intent of the Contract 
00 72 03 Discovery of Errors, Omissions, or Discrepancies in the Contract  
00 72 04 Subcontracts, Subcontractors, and Records Access 
00 72 05 Assignment 
00 72 06 Waiver of Contract Provisions 
00 72 07 Delivery of Notice 
00 72 08 Indemnity 
00 72 09 Patent Indemnity 
00 72 10 Warranty 
00 72 11 Differing Site Conditions 
00 72 12 Changes and Extra Work 
00 72 13 Independent Contractor, Superintendent, and Employees 
00 72 14 Contractor's Plant, Construction Equipment, and Facilities 
00 72 15 Equipment, Materials, and/or Products, Substitution of Specific Items and 

Trade Names, Workers' Skills 
00 72 16 Contractor-Furnished Drawings and Data 
00 72 17 Standards and Codes 
00 72 18 Safety 
00 72 19 Public Access and Safety; Protection of Property 
00 72 20 Laws and Regulations 
00 72 21 Permits 
00 72 22 Records and Accounts 
00 72 23 Testing 
00 72 24 Publications 
00 72 25 (Not Used) 
00 72 26 Access to Work Areas 
00 72 27 Illumination 
00 72 28 Inspection and Sample Specimens 
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Section Title 
00 72 29 Progress 
00 72 30 (Not Used) 
00 72 31 Responsibility for Work; Precautions; Security 
00 72 32 Storage of Materials and Equipment 
00 72 33 Use of Completed Portions of the Work 
00 72 34 Cleaning Up 
00 72 35 Progress, Completion, Delays, and Extensions of Time 
00 72 36 Termination of Right to Proceed 
00 72 37 Optional Termination 
00 72 38 Suspension 
00 72 39 Measurement and Payment 
00 72 40 Progress Payments 
00 72 41 Final Payment and Release 
00 72 42 Liquidated Damages 
00 72 43 Night and Weekend Work 
00 72 44 Intoxicating Liquors and Drugs 
00 72 45 Meetings 
00 72 46 Liens and Stop Notice 
00 72 47 No Waiver 
00 72 48 Quality of Equipment, Material, Products, and/or Workmanship 
00 72 49 West County Wastewater’s Ownership of Project Materials and Salvage 
00 72 50 (Not Used) 
00 72 51 Provisions Required by Law Deemed Inserted 
00 72 52 Conflict or Inconsistency 
00 72 53 Utility and Other Existing Facilities 
00 72 54 Surveys, Lines, and Grades 
00 72 55 Contract Documents and Record Drawings 
00 72 56 Contaminated Soil/Materials 
00 72 57 (Not Used) 
00 72 58 (Not Used) 
00 72 59 Storm Water Pollution Prevention 
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GENERAL CONDITIONS 
00 72 01  AUTHORITY OF THE ENGINEER AND CONTRACTOR'S APPEAL PROCEDURE 

A. Authority of the Engineer 

1. The "Engineer" is the Infrastructure and Planning Department Manager of West County Wastewater or 
the Engineer's duly authorized representative during the life of the Contract. The engineer will observe 
the work in progress on behalf of West County Wastewater. All questions and requests of the Contractor 
as to compensation (including additional compensation), interpretation of the Contract, instructions, or 
extensions of time, otherwise shall be submitted in writing to the Engineer for determination.  

2. The Engineer is authorized to determine the amount, quality, acceptability, and fitness of all work, 
materials, and equipment required by the Contract. 

3. The Engineer will decide all questions which may arise as to the quality or acceptability of materials 
furnished and work performed and as to the manner of performance and rate of progress of the work, and 
the Engineer's decision will be final. 

4. The Engineer will decide all questions which may arise as to the coordination and interpretation of the 
plans and specifications, and the Engineer's decision will be final. 

5. The Engineer will decide all questions as to the acceptable fulfillment of the Contract on the part of the 
Contractor, and the Engineer's decision will be final. 

6. The Engineer will decide all questions as to measurement and payment, and the Engineer's decision will 
be final. 

7. The Engineer will have the authority to reject defective work and materials whenever such rejection may 
be necessary to assure execution of the Contract in accordance with the intent of the Contract Documents. 

8. The Engineer will determine all amounts owing to the Contractor. 

9. The Engineer will prepare/issue contract change orders for all authorized changes or approved extra work 
in the Contract. 

10. The Engineer will have the authority to monitor project schedules and to enforce project schedule 
requirements, and to take such measures as may be necessary to maintain overall project schedules. 

11. The Engineer will have the authority to enforce and to make effective such decisions and orders which 
the Contractor fails to carry out promptly. 

12. All determinations and instructions of the Engineer whether in response to a question or otherwise will be 
final unless the Contractor shall file a written protest with the Engineer as set forth in this Section. 

B. Contractor's Responsibilities and Appeal Procedure 

1. The Contractor shall be solely responsible for requesting instructions or interpretations as required by the 
Contract, and any costs and expenses, including attorneys' fees, arising from its failure to do so shall be 
borne by the Contractor. 

2. The Contractor shall proceed without delay to perform the work as directed, instructed, determined, or 
decided by the Engineer and shall comply promptly with such directions, instructions, determinations, or 
decisions. If the Contractor has any objection thereto, the Contractor may, within ten (10) calendar days 
of having received any such directions, instructions, determinations, or decisions, require that any such 
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direction, instruction, determination, or decision be put in writing. Within ten (10) calendar days after 
receipt of any such written determination, the Contractor may file a written protest with the Engineer 
stating clearly and in detail the Contractor's objections, the reasons therefor, and the nature and amount of 
additional compensation or extension of time, if any, to which the Contractor contends it will be entitled 
thereby. The Contractor shall proceed to perform the work that the Contractor may contend as being 
outside the scope of the Contract while the Contractor's protest is being considered. The Contractor is 
cautioned, however, that unless the Contractor has been ordered by West County Wastewater pursuant to 
Section 00 72 12.E., Request for Additional Compensation, to perform changes or extra work additional 
compensation will not be considered. The Contractor shall prepare daily cost records and obtain an 
acknowledgment by the Engineer in accordance with 00 72 12C, Cost Plus Change Orders. 

3. The Engineer will issue a decision upon each protest. If the Engineer determines that the facts support the 
protest, the Contract will be modified accordingly, in writing. If the Engineer determines that the facts do 
not support the protest, such request will be denied. The Engineer's finding of fact of either determination 
will be given to the Contractor and such findings shall be final and conclusive. At all times, the 
Contractor shall proceed with the work in accordance with the direction, instruction, determination, or 
decision of the Engineer. Unless the Contractor follows the requirements of this Section 00 72 01, the 
Contractor shall be deemed to have waived all grounds for protest of direction, instruction, determination, 
or decision and all claims for additional compensation, extensions of time, or damages occasioned 
thereby for which protest could have been made under this Section 00 72 01, and shall further be deemed 
to have accepted such direction, instruction, determination, or decision as being fair, reasonable, and 
determinative of the Contractor's obligations and rights under the Contract. 

4. If the Contractor has outstanding claim issues upon acceptance of the contract work by West County 
Wastewater, the Contractor shall, within thirty (30) calendar days from the date of said acceptance, 
submit to the Engineer a written statement of all claims it maintains exist arising under or by virtue of the 
Contract. No claim will be considered that is not clearly identified in said written statement of claims and 
no claim will be recognized for which a notice or protest is not prosecuted as required under the provision 
contained in Sections 00 72 11, Differing Site Conditions,; 00 72 12, Changes and Extra Work; 00 72 42, 
Liquidated Damages; and 00 72 53, Utility and Other Existing Facilities. 

a. Claims filed by the Contractor shall be in sufficient detail to enable the Engineer to ascertain the 
bases and respective amounts of said claims. The Engineer will review and consider the 
Contractor's claims; however, the Contractor shall be responsible for furnishing, within a 
reasonable time, such further information and details as may be requested by the Engineer to 
ascertain the facts or contentions involved in the Contractor's claims. Failure of the Contractor to 
submit such requested information and details shall be sufficient cause for West County 
Wastewater to deny such claims. 

b. Upon final determination of the claims, the Engineer will prepare and issue a final payment in the 
entire sum found due thereon. 

00 72 02  INTENT OF THE CONTRACT 

A. It is the intent that all obligations of West County Wastewater and the Contractor are fully set forth and 
described in the Contract. All parts of the Contract are intended to be correlative and complementary, and any 
work required by one part and not mentioned in another part shall be performed to the same extent and purpose 
as though required by all parts.   

B. The organization of the Contract Documents into sections, parts, and subsections and the arrangement of the 
contract plans shall not necessarily control the Contractor in dividing any work among any of its subcontractors 
or in establishing the extent of work to be performed by any trade or craft. The headings or titles of any article, 
section, subsection, paragraph, provision, or part of the Contract shall not be deemed to limit or restrict the 
content, meaning, or effect of such article, section, subsection, paragraph, provision, or part. Titles assigned to 
the various sections and subsections do not necessarily limit the scope of topic, but are assigned solely to 
designate a central theme which may be further addressed by either volumes, parts, sections, or subsections for 
particular applications. Absence of reference in any one to other such sections, parts, or subsections shall not in 
any way serve to waive the requirements otherwise applicable to the work in its entirety. All sections of the 
Specifications and Project Drawings are interdependent and applicable to the Project as a whole. 
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C. Where the words "as shown," "as detailed," "as indicated," or words of like import are used in the Contract, 

reference is to the Project Drawings unless the context clearly indicates a different meaning. Where the words 
"required," "approved," "determined," "acceptable," "favorably reviewed," "reviewed," "selected," "directed," 
"equivalent," "equal," "satisfactory," or words of like import are used in the Contract, action by the Engineer or 
West County Wastewater is indicated unless the context indicates otherwise, and all work shall be in accordance 
therewith. Such action, or failure to act, shall not relieve the Contractor of its contractual responsibilities for 
performance of the Contract. 

D. The Contractor shall perform the work in accordance with the terms of the Contract. The Specifications and all 
notes on the Project Drawings are directed to the Contractor and all work shall be performed by it even though 
phrases such as "the Contractor shall" or "shall be done by the Contractor" are omitted. Where portions of the 
work are described in general terms, but not in complete detail, the Contractor shall perform the work utilizing 
skilled trade persons and high quality material. Unless otherwise specified such as deep excavation/shoring, 
traffic control, or detail design where a registered professional engineer shall be required, the Contractor shall 
furnish all labor, materials, tools, equipment, and incidentals and do all the work involved in executing the 
Contract in a timely, satisfactory, and workmanlike manner. 

E. The misplacement, addition, or omission of a word or character shall not change the intent of any part of the 
Contract from that set forth by the Contract as a whole. 

F. For the sake of convenience, the masculine/feminine pronoun may be used to designate who performs the work 
and for other purposes and, in all cases, applies equally to all persons. Moreover, the word "Contractor" as used 
in the Contract, applies to the General Contractor. If the Contractor is a partnership or joint venture then for the 
purpose of the Contract, the members of the partnership or joint venture shall be jointly and severally liable 
notwithstanding any agreement as between themselves to the contrary. 

00 72 03  DISCOVERY OF ERRORS, OMISSIONS, OR DISCREPANCIES IN THE CONTRACT 

A. By execution of the Contract, the Contractor agrees that no request for additional compensation, and/or claim 
under Government Code Section 900 et seq. will be made against West County Wastewater for any damages in 
excess of the aggregate sum of $50,000 or five percent (5%) of the construction costs (whichever is greater) for 
alleged damage that it or its subcontractors may suffer due to the inadequacy of the Contractor's bid on account 
of any alleged errors, omissions, or other deficiencies in the Contract Documents supplied to it by West County 
Wastewater. This limitation shall not apply to compensation for extra work authorized by West County 
Wastewater as provided for in Section 00 72 12, Changes and Extra Work, and Section 00 72 11, Differing Site 
Conditions. 

B. If the Contractor discovers any errors, omissions, discrepancies, or conflicts in the Contract, it shall immediately 
so inform the Engineer in writing. The Engineer will promptly clarify such matters by issuing addenda or 
change orders. Failure or delay to act on the part of the Engineer shall not constitute a waiver of any right 
afforded West County Wastewater or the Engineer in the Contract Documents or constitute an implied approval. 
Any work affected by such discoveries which is performed by the Contractor prior to authorization by West 
County Wastewater shall be at the Contractor's risk. 

00 72 04  SUBCONTRACTS, SUBCONTRACTORS, AND RECORDS ACCESS 

A. By an appropriate written agreement, if legally required for validity, the Contractor shall require each 
subcontractor, to the extent of the work to be performed by the subcontractor, to be bound to the Contractor by 
the terms of the Contract, and to assume toward the Contractor all of the obligations and responsibilities which 
the Contractor, by this contract, assumes toward West County Wastewater. Said agreements shall preserve and 
protect the rights of West County Wastewater under the Contract with respect to the work to be performed by 
the subcontractors so that the subcontractors thereof will not prejudice such rights. Where appropriate, the 
Contractor shall require such subcontractor to enter into similar agreements with its subcontractors, and for each 
tier thereafter. The Contractor shall make available to each proposed subcontractor, prior to execution of the 
subcontract, copies of the Contract Documents for which the subcontractor will be bound by this paragraph of 
this subsection and identify to the subcontractor any terms and conditions of the proposed subcontract which 
may be at variance with the Contract. 

1. Each subcontractor shall make copies of these Contract Documents, including, but not limited to, the 
above specific provisions, available to its sub-subcontractors and for each tier thereafter. 
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2. The Contractor shall give its personal attention to the fulfillment of the Contract and shall keep the work 
under its control in accordance with the Contract. 

B. No subcontract shall be entered into and the Contractor shall not substitute any person as subcontractor in place 
of a subcontractor listed in its bid without West County Wastewater's prior written consent. West County 
Wastewater, at its discretion, may consent to a subcontractor substitution as provided for by law. No subcontract 
shall relieve the Contractor of any of its liabilities or obligations under the Contract; the Contractor shall be fully 
responsible to West County Wastewater for the acts and omissions of its subcontractors at any tier and of 
persons either directly or indirectly employed by subcontractors in the performance of the Contract. The 
Contractor shall assure that each subcontractor at any tier fully complies with the provisions of the applicable 
Workers' Compensation Act or any similar law having application to subcontractor's employees. 

C. Unless otherwise provided in the Contract, the Contractor shall, at its expense, upon request of the Engineer, 
furnish the Engineer with one (1) copy of all of its purchase orders and subcontracts, all applicable drawings and 
specifications, bills of lading, and data, at all tiers, provided that only the prices thereon may be deleted. The 
Contractor shall ensure that all subcontracts at all tiers shall contain a provision for furnishing the Contractor 
with copies of the subcontracts and purchase orders, with the prices thereon deleted. The Contractor shall 
include Section 00 52 13, Contract, in all subcontracts at all tiers. Failure of the Contractor or any of its 
subcontractors at any tier to comply with this provision will be considered as grounds for termination of the 
Contract at the Contractor's expense in accordance with Section 00 72 36, Termination of Right To Proceed. 

D. Nothing contained in the Contract shall create any contractual relationship between any subcontractor and West 
County Wastewater. 

E. The Contractor shall at all times be responsible for the safety of its subcontractors' employees at any tier and for 
its subcontractors' plant and equipment at any tier; and the method of prosecuting the work and shall ensure the 
compliance, by all subcontractors' employees at any tier, with all local, state, and federal safety regulations and 
West County Wastewater’s Safety Requirements as may be applicable to the performance of the work. 

F. The Contractor shall at all times be responsible for the adequacy, efficiency, and sufficiency of its subcontractor 
at any tier or persons employed by the subcontractors. All workers shall have sufficient knowledge, skill and 
experience to properly perform the work assigned to them. 

G. When a portion of the work which has been subcontracted by the Contractor is not being prosecuted in a manner 
satisfactory to West County Wastewater, the Contractor shall cause such subcontractor forces to be removed 
immediately upon the request of the Engineer and such subcontractor forces shall not again be employed on the 
work. 

00 72 05  ASSIGNMENT 

A. No assignment of any performance of work under this Contract shall be made by the Contractor, its heirs, 
executors, administrators, or successors without prior written consent of West County Wastewater. Consent for 
any proposed assignment will not be considered which would, by any instrument, relieve the original Contractor 
or its Surety of the responsibilities under the Contract. 

B. The Contractor may assign monies due or to become due it under the Contract, to the extent permitted by law, 
and such assignment will be recognized by West County Wastewater, if written notice thereof is given to the 
Engineer at least ten (10) calendar days before a payment is due. Any assignment of monies shall, however, be 
subject to all proper set-offs in favor of West County Wastewater and to all deductions provided for in the 
Contract. All monies withheld, whether assigned or not, shall be subject to being used by West County 
Wastewater for the completion of the work in the event that the Contractor should be in default therein or for the 
payment of claims or liens against the work from any source. 

00 72 06   WAIVER OF CONTRACT PROVISIONS 

A. None of the provisions of the Contract shall be considered waived by West County Wastewater unless such 
waiver is expressly given in writing by the Engineer. No such waiver shall be a waiver of any past or future 
default, breach, or modification of any of the terms, provisions, conditions, or covenants of the Contract unless 
expressly set forth in such waiver. 
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00 72 07  DELIVERY OF NOTICE 

A. Any written notice to be given to the Contractor by the Engineer or West County Wastewater may be delivered 
in person to the Contractor's authorized representative or mailed to the address last given in writing by the 
Contractor. 

B. Any written notice to be given to West County Wastewater by the Contractor shall be mailed or delivered to 
West County Wastewater’s authorized representative on this Contract. This authorized representative will be 
identified in West County Wastewater’s award letter.  

00 72 08  INDEMNITY 

A. The Contractor shall indemnify, defend, and hold harmless West County Wastewater, its officers, directors, 
employees, representatives, and agents and each of them, from and against any and all suits, actions, legal or 
administrative proceedings, claims, demands, damages, consequential damages, liabilities, interest, attorneys' 
fees and costs, and expenses of whatsoever kind or nature whether arising before or after Final Acceptance and 
in any manner, whether or not well founded in fact or in law and, directly or indirectly caused, occasioned, or 
contributed to in whole or in part, or claimed to be caused, occasioned, or contributed to in whole or in part, by 
reason of any act, omission, fault, or negligence whether active or passive of the Contractor or of anyone acting 
under the Contractor's direction, control, or on the Contractor's behalf in connection with or incident to 
performance of the Contract; without limiting the generality of the foregoing, the same shall include injury to or 
death of any person or persons and damage to any property, regardless of where located, including without 
limitation the property of West County Wastewater, the Contractor's employees, and all other persons. The 
Contractor's aforesaid indemnity and hold-harmless agreement shall not be applicable to any liability caused by 
the active negligence or willful misconduct of West County Wastewater, its officers, directors, employees, 
representatives, or agents. 

B. The Contractor shall include in each agreement with each of its Subcontractors at all tiers, a provision requiring 
that the Subcontractor indemnify and hold harmless West County Wastewater, its officers, directors, employees, 
representatives, and agents and each of them, from and against claims, damages, losses, and expenses including, 
but not limited to, attorneys' fees arising out of or resulting from the performance of the Subcontractor's work 
under the Contract, provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, 
disease or death, or to injury to or destruction of property, including loss of use resulting therefrom, to the extent 
such loss or injury is caused in whole or in part by the negligent acts or omissions of the Subcontractor, anyone 
directly or indirectly employed by the Subcontractor, or anyone for whose acts the Subcontractor may be liable. 
The Subcontractor's aforesaid indemnity and hold-harmless agreement shall not be applicable to any liability 
caused by the active negligence or willful misconduct of West County Wastewater, its officers, directors, 
employees, or agents. 

00 72 09 PATENT INDEMNITY 

A. The Contractor shall pay all licenses, copyrights, fees, and royalties and assume all costs incident to the use and 
performance of the work, or the incorporation in the work, of any invention, design, process, product, or device 
which is the subject of patent rights or copyrights held by others. The Contractor shall indemnify, defend, and 
save harmless West County Wastewater, its officers, directors, employees, representatives, and agents, and each 
of them, from and against all claims, losses, costs, damages, consequential damages, and expenses, including 
attorneys' fees, incurred by West County Wastewater, its officers, directors, employees, representatives, and 
agents as a result of or in connection with any claims or actions based upon infringement or alleged 
infringement of any patent and/or copyright and arising out of the use of the materials, equipment, and/or 
products furnished under the Contract by the Contractor, or out of the processes or actions employed by, or on 
behalf of, the Contractor in connection with the performance of the Contract. The Contractor shall, at its 
expense, promptly defend against any such claim or action whether or not well founded in fact or in law, 
provided that West County Wastewater shall have notified the Contractor upon becoming aware of such claims 
or actions, and provided further that the Contractor's aforementioned obligations shall not apply to equipment, 
materials, and/or products furnished or specified by West County Wastewater. The Contractor shall have the 
right, in order to avoid such claims or actions, to substitute at its expense non-infringing equipment, materials, 
and/or products, or to modify at its expense such infringing equipment, materials, and/or products so they 
become non-infringing, provided that such substituted and modified equipment, materials, and/or products shall 
meet all the requirements and be subject to all the provisions of the Contract. 
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00 72 10 WARRANTY 

A. The Contractor represents that the work performed pursuant to the Contract shall be of the quality specified or of 
the highest quality if no quality is specified, and shall conform to the Specifications, Drawings, samples, and 
other descriptions set forth in the Contract. The Contractor warrants all equipment, material, products, and 
workmanship furnished and all work performed under the Contract against defects for a period of one (1) year 
after final acceptance regardless of whether the same were furnished or performed by the Contractor or by any 
of its subcontractors or suppliers of any tier. 

B. The Contractor shall make, at its own expense, all repairs and/or replacements necessitated by defects in the 
equipment, materials, and/or products and in the workmanship provided by the Contractor or any of its 
subcontractors that become evident within the warranty period. 

C. Upon receipt of written notice from West County Wastewater of any breach of warranty during the applicable 
warranty period, the affected item shall be redesigned, repaired, or replaced by the Contractor and the Contractor 
shall perform such tests as West County Wastewater may require to verify that such redesign, repair, and 
replacement comply with the requirements of the Contract. West County Wastewater shall have the right to 
operate and use such equipment, materials, and/or products until they can, without damage to West County 
Wastewater, be taken out of service for correction or replacement by the Contractor. As to the redesigned, 
repaired, or replaced work, the Contractor warrants such redesigned, repaired, or replaced work against 
defective design, equipment, materials, products, and workmanship for a period of one (1) year from and after 
the date of satisfactory completion of such redesigned, repaired, or replaced work. West County Wastewater 
reserves the right to require that the Contractor performs such repair or replacement work. 

D. West County Wastewater also reserves the right to make such repairs or replacements, if, within seven (7) 
calendar days after the mailing of a notice in writing to the Contractor and Surety, the Contractor shall neglect to 
make or undertake with due diligence the aforesaid repairs or replacements and that Surety within seven (7) 
calendar days after mailing of a notice in writing of such negligence of the Contractor shall neglect to make or 
undertake with due diligence the aforesaid repairs or replacements itself, provided, however, that in the case of 
an emergency where in the opinion of West County Wastewater delay would cause hazard to health or serious 
loss or damage, repair may be made without notice being sent to the Contractor or Surety, and the Contractor 
shall pay the cost thereof. 

E. All costs including workforce and materials incidental to such redesign, repair, replacement, and testing, 
including the removal, replacement, and reinstallation of equipment necessary to gain access and all other costs 
incurred as the result of a breach of warranty shall be borne by the Contractor whether performed by West 
County Wastewater or the Contractor. 

F. Nothing in this section shall be construed to limit, relieve, or release the Contractor, subcontractor's, and 
equipment, materials, and/or products suppliers, and other service providers' liability to West County 
Wastewater for damages sustained as the result of latent defects in the workmanship, equipment, materials, 
and/or products done and/or furnished by the Contractor, its subcontractors, suppliers and/or other service 
providers. 

G. The Performance Bond shall extend for a period of one (1) year after acceptance of the Contract by West County 
Wastewater and shall cover the Contractor's obligations resulting from the warranty requirements herein 
specified. 

00 72 11 DIFFERING SITE CONDITIONS 

A. The Contractor shall promptly, and before the following conditions are disturbed, notify the Engineer in writing 
of any:  

1. Material that the Contractor believes may be material that is hazardous waste, as defined in Section 
25117 of the Health and Safety Code, that is required to be removed to a Class I, Class II, or Class III 
disposal site in accordance with provisions of existing law. 

2. Subsurface or latent physical conditions at the site differing materially from those indicated in the 
Contract Documents. 



Basin 7 I&I Pipe Replacement Project Chesley and Giaramita 
February 2021  General Conditions: Section 00 72 00 
West County Wastewater  Page 9 of 51 

3. Unknown physical conditions at the site of any unusual nature, differing materially from those ordinarily 
encountered and generally recognized as inherent in work of the character provided for in the Contract. 

B. Actions by the Contractor to disturb or cover the above conditions before the Engineer is notified or before the 
Engineer has had the opportunity to investigate the conditions shall be deemed a waiver by the Contractor of any 
and all rights which the Contractor may have for additional compensation for increases in the Contractor's cost 
of, or the time required for, performance of any part of the work.  

C. If these materially differing conditions potentially will give rise to a request for additional compensation, the 
Contractor must follow the requirements of Section 00 72 12, Changes and Extra Work, Subsection E. 

D. The Engineer will promptly investigate the conditions, and if the Engineer finds that the conditions do materially 
so differ, or do involve hazardous waste, and cause a decrease or increase in the Contractor's cost of, or the time 
required for, performance of any part of the work, the Engineer will issue a change order in accordance with 
provisions of Section 00 72 12, Changes and Extra Work. 

E. In the event that a dispute arises between West County Wastewater and the Contractor whether the conditions 
materially differ, or involve hazardous waste, or cause a decrease or increase in the Contractor's cost of, or time 
required for, performance of any part of the work, the Contractor shall not be excused from any scheduled 
completion date provided for by the Contract, but shall proceed with all work to be performed under the 
Contract. The Contractor shall retain any and all rights provided either by Contract or by law which pertain to 
the resolution of disputes and protests between the contracting parties. 

00 72 12 CHANGES AND EXTRA WORK 

A. General 

1. The Engineer may, at any time, without invalidating the Contract and without notice to the Contractor's 
sureties, order changes in the work or extra work and/or furnish materials which may be required for the 
proper completion of the work or construction of the whole of the Project. The Contractor shall perform 
the work when so ordered. Any such change or request will be authorized in writing by the Engineer, 
provided that in the event of an emergency, which the Engineer determines endangers life or property, 
any work required by reason of such an emergency shall be performed in accordance with oral orders 
from the Engineer, which will be confirmed in writing as soon as practicable. Any such authorization, 
whether written or oral, may be accompanied by drawings and data as are necessary to show the extent of 
such change or extra work. 

2. In the event of ordered emergency work, the Contractor shall keep accurate records of actual cost in 
accordance with Subsection 00 72 12.C, Cost Plus Change Orders, until such time as agreement on 
compensation is reached. Keeping of such records shall not be construed as an indication that this method 
of compensation is necessarily acceptable for such emergency work, and shall not preclude the possibility 
of agreement to pay for such emergency work on a unit price or lump sum basis. Upon determination of 
the compensation due to the Contractor for performing any emergency work, the Contract will be 
amended in writing by a Contract Change Order. 

3. The Contractor shall commence and perform such change or extra work so as to meet all requirements set 
forth in the Contractor's current Construction Schedule, provided that if the Engineer determines that the 
performance of any such changes or extra work causes any material change in said schedule, the said 
schedule shall be revised to reflect such change. A copy of the revised schedule shall be submitted to the 
Engineer. 

4. If any such change causes an increase or decrease in the Contractor's cost of, or any increase in the time 
required for, performance under the Contract, the Contract will be equitably adjusted through a Contract 
Change Order. If agreement is reached on the basis of compensation as described in Subsection 00 72 
12.B, Agreed Price Change Order, a Contract Change Order will be issued. If agreement is not reached 
on the basis of compensation, the Contractor shall proceed with the work in accordance with the 
provisions of Subsection 00 72 12.C, Cost Plus Change Orders, upon receipt of written direction of the 
Engineer. 
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5. West County Wastewater reserves the right to engage another contractor to perform the work if such 
engagement is in West County Wastewater’s best interest. 

6. Should the Contractor, prior to opening of the bids, fail to notify West County Wasteawter of patent 
ambiguities in the Contract Documents, the Contractor shall not be eligible for an adjustment of the 
contract price or time extension on the basis of such ambiguities. 

B. Agreed Price Change Orders 

1. Unless otherwise required, the Contractor shall, within five (5) calendar days following receipt of such 
written authorization, submit in writing to the Engineer a proposal for accomplishing such change or 
extra work. If the Contractor does not submit a proposal within the specified five (5) calendar days, the 
delay in submitting the proposal will be taken into consideration in the evaluation of extensions of time 
which are requested, if any. The proposal shall set forth any increase or decrease in cost to West County 
Wastewater in comparison to such cost had such change or extra work not been authorized. The proposal 
shall state the basis of compensation for all work in connection with any such change or extra work. 

2. Sufficient detail shall be given in said proposal to permit thorough analysis of the proposal by the 
Engineer. The basis of compensation proposed by the Contractor shall be one of the following, which are 
listed in order of preference: 

a. Contract unit or lump sum prices, if applicable. 

b. New unit or lump sum prices. 

c. Cost plus with a price ceiling. 

C. Cost Plus Change Orders 

1. If the Contractor does not propose the method of compensation for such work or any part thereof, or if 
any proposed method is not acceptable, or if a method of compensation cannot be agreed upon, the 
Contractor shall proceed with such work and compensation therefore will be made on a cost plus basis as 
set forth below. If, at any time after the Contractor commences such work, a method of compensation 
other than cost plus therefore or any part thereof has been agreed upon, such compensation will be made 
in accordance with such agreement. 

2. The Contractor shall keep accurate records of the actual cost to the Contractor for such work. Such 
records shall be kept in accordance with the provisions contained in the following subsections. 

3. The Contractor will be paid the direct costs for labor, materials, and equipment used in performing the 
work as provided in paragraphs 12.C.6a, 12.C.6b, and 12.C.6c. 

4. To the total of the direct costs computed as provided in paragraphs 12.C.6a, 12.C.6b, and 12.C.6c, there 
will be added certain markups as specified herein. A markup of thirty-three (33) percent to the cost of 
labor, fifteen (15) percent to the cost of materials, and fifteen (15) percent to the equipment rental. 

a. When extra work is performed by a subcontractor, an additional markup of 5 percent will be added 
to the total cost of said extra work including all markups specified in this Section. Said additional 
5 percent markup shall reimburse the Contractor for additional administrative costs, and no other 
additional payment will be made by reason of performance of the extra work by a subcontractor. 

5. The markups identified above shall constitute full compensation for all profit and overhead costs which 
shall be deemed to include all items of expense not specifically designated below in C.6. as cost or 
equipment rental. 

a. Markups include, but are not limited to, compensation for field overhead, home office overhead, 
profit, builder's risk insurance, general and auto liability insurance, and performance and payment 
bond premiums. 

i. Home office overhead includes, but is not limited to: 
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01. office rent, utilities, clerical staff, bidding and estimating, officer's salary, advertising, 
professional association dues, supplies, telephone, office equipment, transportation, 
staff consultants, and miscellaneous business expenses related to the project. 

ii. Field overhead includes, but is not limited to: 

01. job site utility expenses (including telephone), superintendent, project engineer, 
office engineer, secretary and other field office staff, field office, field office 
equipment and supplies, portable toilet, fencing, transportation for field office staff, 
general project cleanup. 

b. The total payment made as provided above shall be deemed to be the actual costs of such work 
and shall constitute full compensation therefore. 

6. Costs for labor, materials, and equipment, which are eligible for consideration in cost plus work, are 
described below: 

a. Labor - The Contractor will be paid the cost of labor for the workers (including foremen when 
authorized by Engineer) used in the actual and direct performance of the work. The cost of labor, 
whether the employer is the Contractor or subcontractor will be the sum of the following: 

i. Actual Wages - The actual wages paid shall include basic pay, overtime and shift 
premiums, any employer payments to or on behalf of the workers for health and welfare, 
pension, vacation, holidays and other miscellaneous payments (e.g. administration, 
occupational, health and research, annuity trust fund, supplemental unemployment 
benefits). 

ii. Labor Surcharge - To the actual wages as defined above, will be added a labor surcharge. 
The allowable markup rate shall be as set forth in the California Business and 
Transportation Agency's Department of Transportation publication entitled, Labor 
Surcharge and Equipment Rental Rates, which is in effect on the date upon which the work 
is accomplished and which is made a part of the Contract. Said labor surcharge shall 
constitute full compensation for all other payments made to, or on behalf of, the workers 
including workers' compensation insurance with a waiver of subrogation, social security, 
State unemployment insurance, and Federal unemployment insurance and excluding actual 
wages as defined above and subsistence and travel allowance as specified below.  

iii. Subsistence and Travel Allowance - The actual subsistence and travel allowance paid to 
such workers. 

b. Materials - Charges for the cost of materials furnished by the Contractor for use in performing any 
change or extra work shall be made, provided such furnishing and use was as specifically 
authorized, and the actual use was verified by the Engineer. Charges shall be the net cost to the 
Contractor delivered at the job. West County Wastewater reserves the right to furnish such 
materials as it deems advisable, and the Contractor shall not be compensated for costs and markup 
on such materials. 

i. All materials for extra work shall be substantiated by copies of vendor's invoices. Such 
invoices shall be submitted with the related Daily Extra Work reports or, if not available for 
submittal with the Daily Extra Work reports, they shall be properly identified and promptly 
transmitted to the Engineer. Said vendor's invoices shall be submitted within sixty (60) 
calendar days after the date of delivery of the material or within fifteen (15) calendar days 
after the acceptance of the Contract in accordance with Section 00 72 41, Final Payment 
and Release, or West County Wastewater will establish the cost of such materials at the 
lowest wholesale prices at which said materials are available in the quantities concerned, 
F.O.B. at the required locations of work, less any cash or trade discounts provided. 

c. Equipment Rental - The Contractor will be paid for the use of the equipment at the rental rates 
listed for such equipment in the State of California Department of Transportation publication 
entitled, Labor Surcharge and Equipment Rental Rates which is in effect on the date upon which 
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the work is accomplished and which is a part of the Contract, regardless of ownership and any 
rental or other agreement for the use of such equipment entered into by the Contractor. If it is 
deemed necessary by the Engineer to use equipment not listed in the said publication, a suitable 
rental rate for such equipment will be established by the Engineer. The Contractor may furnish any 
cost data which might assist the Engineer in the establishment of such rental rate. 

i. The rental rates paid as above provided shall include the cost of fuel, oil, lubrication, 
supplies, small tools, necessary attachments, repairs and maintenance of any kind, 
depreciation, storage, insurance, and all incidentals. 

ii. Individual pieces of equipment or tools not listed in said publication which have a 
replacement value of five hundred dollars ($500) or less, whether or not consumed by use, 
shall be considered to be small tools and no payment will be made therefore. 

iii. Rental time will not be allowed while equipment is inoperative due to breakdowns. 

iv. Equipment on the Work - The rental time to be paid for equipment on the work shall be the 
time the equipment is in operation on the extra work being performed and, in addition, shall 
include the time required to move the equipment to the location of the extra work and 
return it to the original location or to another location requiring no more time than that 
required to return it to its original location, except that moving time will not be paid for if 
the equipment is used at the site of the extra work on other than such extra work. Loading 
and transporting costs will be allowed, in lieu of moving time, when the equipment is 
moved by means other than its own power, except that no payment will be made if the 
equipment is used at the site of the extra work on other than such extra work. The following 
shall be used in computing the rental time of equipment on the work: 

01. When hourly rates are listed, less than thirty (30) minutes of operation shall be 
considered to be one-half (½) hour of operation. 

02. When daily rates are listed, less than four (4) hours of operation shall be considered 
one-half (½) day of operation. 

v. Equipment not on the Work - For the use of equipment moved in on the work and used 
exclusively for extra work, the Contractor will be paid the rental rates listed in the State of 
California Department of Transportation publication entitled Labor Surcharge and 
Equipment Rental Rates which is in effect on the date upon which the work is 
accomplished and which is a part of the Contract, or determined as provided in this 
subsection, and for the cost of transporting the equipment to the location of the work and its 
return to its original location, all in accordance with the following provisions: 

01. The original location of the equipment to be hauled to the location of the work shall 
be agreed to by the Engineer in advance. 

02. West County Wastewater will pay the costs of loading and unloading such 
equipment. 

03. The cost of transporting equipment shall not exceed the applicable minimum 
established rates of the Public Utilities Commission. 

04. The rental period shall begin at the time the equipment is unloaded at the site of the 
extra work, shall include each day that the equipment is at the site of the extra work, 
excluding Saturdays, Sundays, and West County Wastewater-observed holidays and 
days of temporary suspension of the work unless the equipment is used to perform 
the extra work on such days, and shall terminate at the end of the day on which the 
Engineer directs the Contractor to discontinue the use of such equipment. The rental 
time to be paid per day will be in accordance with the following: 
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Hours Equipment 
is in Operation 

Hours 
to be 
Paid 

0.5 4.25 
1.0 4.50 
1.5 4.75 
2.0 5.00 
2.5 5.25 
3.0 5.50 
3.5 5.75 
4.0 6.00 
4.5 6.25 
5.0 6.50 
5.5 6.75 
6.0 7.00 
6.5 7.25 
7.0 7.50 
7.5 7.75 
8.0 8.00 

♦ The hours to be paid for equipment which is operated less than eight (8) hours 
due to breakdowns, shall not exceed eight (8) less the number of hours the 
equipment is inoperative due to breakdowns. 

♦ When hourly rates are listed, less than thirty (30) minutes of operation shall be 
considered one-half (½) hour of operation. 

♦ When daily rates are listed, payment for one-half (½) day will be made if the 
equipment is not used. If the equipment is used, payment will be made for one 
day. 

♦ The minimum rental time to be paid for the entire rental period on an hourly 
basis shall not be less than eight (8) hours or if on a daily basis shall not be 
less than one day. 

♦ Should the Contractor desire the return of the equipment to a location other 
than its original location, West County Wastewater will pay the cost of 
transportation in accordance with the above provisions, providing such 
payment shall not exceed the cost of moving the equipment to the work. 

♦ Payment for transporting, loading, and unloading equipment, as above 
provided, will not be made if the equipment is used on the work in any other 
way than upon extra work. 

vi. If the Contractor elects to move equipment in on the work before the equipment is used or 
elects to delay the return of the equipment to its original location, West County Wastewater 
will not compensate the Contractor for the time the equipment is idle before and after it has 
been used on the extra work. 

d. Bonds - The markups referred to in this subsection shall include full compensation for all 
additional bonding costs the Contractor may incur as a result of the extra work. No additional 
percentage increase will be allowed to these markups for bonding costs. 

e. Defective work performed under cost plus procedures shall be removed, repaired, or reconstructed 
to the satisfaction of the Engineer at no additional cost to West County Wastewater. 

7. The Contractor shall maintain its cost records and records of its subcontractors and special forces in such 
a manner as to provide a clear distinction between the costs of other operations and the direct costs of 
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extra work paid for in accordance with this Section 00 72 12, Changes and Extra Work. Extra work 
which is performed shall be documented on a daily basis in accordance with the following: 

a. From the above records, the Contractor shall furnish the Engineer with completed daily extra work 
reports, on forms furnished by West County Wastewater for each day's work to be considered 
payable on an extra work basis. The daily extra work reports shall itemize the materials used, the 
direct cost of applicable labor, and the charges for equipment used, whether furnished by the 
Contractor, subcontractor, or other forces. The daily extra work report itemizations for labor shall 
provide names or identifications and classifications of all workers, the hourly rate of pay, and 
hours worked on extra work. Itemized equipment records shall provide the size, type, and 
identification number of equipment and hours operated for extra work. 

b. All daily extra work reports shall be signed by the Contractor or its authorized representative. 

c. The Engineer will compare its records with the completed daily extra work reports furnished by 
the Contractor and make any necessary adjustments. When these daily extra work reports are 
agreed upon and signed by both parties, said reports shall become the basis of payment for the 
work performed, but shall not preclude subsequent adjustment based on a later audit which may be 
performed by West County Wastewater. 

D. The quantities set forth in Section 00 41 43, Schedule of Bid, are approximations only. If there is a variation in 
the estimated quantity by more than one hundred fifty (150) percent or less than fifty (50) percent of the bid 
quantity, either West County Wastewater or the Contractor may notify the other party of their desire to 
renegotiate the contract unit price with respect to those quantities outside of the permitted range of fifty (50) 
percent below to one hundred fifty (150) percent above the bid quantity. 

1. Any estimated quantity from a maximum of one hundred fifty (150) percent of the bid quantity to a 
minimum of fifty (50) percent of the bid quantity will be paid for at the contract unit price. Such 
quantities will be determined by the Engineer at the Engineer's discretion in accordance with the 
applicable measurement provision of the Contract using such methods as the Engineer considers 
appropriate for the class of work to be measured, including, but not limited to, the method of average end 
area computed from cross sections grid system or topographic contours. If considered advisable, 
prismoidal corrections, or corrections for curvature in alignment, will be employed. The planimeter shall 
be considered an instrument of accuracy adapted to measurement of areas. The dividing limits, lines, or 
planes between adjacent items or classes or excavation, concrete, or other types of work, where not 
definitely set forth in the Contract, will be as determined by the Engineer. 

E. Requests for Additional Compensation 

1. Unless the Contractor has been ordered by West County Wastewater pursuant to Section 00 72 12, 
Changes and Extra Work, to perform changes or extra work, additional compensation will not be 
considered unless the Contractor follows the procedures set forth in this subsection. For the purposes of 
the Contract, a request for additional compensation shall mean any request for compensation in excess of 
the contract amount (as amended by addenda and/or change orders) arising out of the conduct of the work 
and shall include, but not be limited to, requests for compensation arising out of changed site conditions, 
delays occasioned by the owner or third parties, and such other compensation arising out of interference 
with the work which is not the responsibility of the Contractor. 

2. Immediately upon learning of a condition, occurrence, or circumstance that potentially will give rise to a 
request for additional compensation the Contractor must notify the Engineer of that condition, occurrence 
or circumstance. If the initial notification is oral, it shall be confirmed in writing within five (5) calendar 
days of the oral notification. The Contractor shall not proceed with the work involving the potential 
request for additional compensation without notifying the Engineer of the subject conditions, occurrence 
or circumstance unless an emergency exists or unless it is impossible to notify the Engineer without 
creating an unreasonable delay in the work. 

3. Within fourteen (14) calendar days of learning of such condition, occurrence or circumstance, the 
Contractor shall submit to the Engineer a detailed written statement setting forth the causes of extra costs, 
potential and/or actual incurred costs as well as engineering and technical data supporting the request for 
additional compensation. The Contractor shall submit sufficient data to reasonably enable the Engineer to 
make a thorough analysis and investigation regarding the request for additional compensation. If this 
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detailed statement cannot reasonably be provided by the Contractor within fourteen (14) calendar days, 
then such data as can be reasonably provided shall be so provided. The Contractor shall request, before 
the expiration of the five (5) calendar day period, from the Engineer an extension for a specific period of 
time in which to file said documentation supporting the request for additional compensation. 

4. Without modifying or waiving any of the obligations of the Contractor which are set forth in paragraph 3 
above, the Contractor must submit to the Engineer a detailed written statement setting forth the final costs 
and any supplemental engineering and technical data related to any requests for additional compensation 
by a date no later than sixty (60) days after the date of substantial completion of the work. If 
extraordinary circumstances exist, in the opinion of the Contractor, an extension of the date for 
submission of final costs and technical backup may be extended by written agreement at the discretion of 
West County Wastewater. This statement of final costs and supplemental reporting data shall be 
sufficiently detailed to enable the Engineer to thoroughly analyze and make a reasonable determination 
regarding the request for additional compensation. Failure of the Contractor to immediately notify the 
Engineer of a condition, occurrence or circumstance that potentially will give rise to a request for 
additional compensation or to make reasonable efforts to provide an adequate initial submittal within the 
fourteen (14) calendar day period, or within any extension of that period agreed to by the Engineer as set 
forth in paragraph 3 above, and/or failure of the Contractor to provide such statement of final costs and 
technical submittals within sixty (60) days of the date of substantial completion, or by such date as that 
period may be extended shall be deemed a waiver by the Contractor of any and all rights to additional 
compensation for such conditions, occurrences, or circumstances for which costs and other required data 
has not been timely submitted. The waiver by the Contractor of its rights to compensation due to failure 
to comply with the requirements of this General Condition shall operate as a forfeiture of all rights of the 
Contractor under the Contract, at law, and in equity to receive additional compensation whether through 
the Government Code claims process or otherwise.  

00 72 13 INDEPENDENT CONTRACTOR, SUPERINTENDENT, AND EMPLOYEES 

A. The Contractor shall act as an independent Contractor performing work under the Contract, maintaining 
complete control over its employees and all of its subcontractors. The Contractor shall perform all work in an 
orderly, timely, and workmanlike manner, enforce strict discipline and order among its employees, and assure 
strict discipline and order by its subcontractors in complying with the Contract Documents. 

B. Before starting work, the Contractor shall designate in writing its authorized representative who shall have the 
authority to represent and act for the Contractor. The Contractor shall provide a clear written definition of the 
scope of the authorized representative and assistant's authority to act for the Contractor, and shall specify any 
and all limitations of such authority. Such representative shall be present or be duly represented at the site of 
work at all times when work is actually in progress and, during periods when work in suspended, arrangements 
acceptable to the Engineer shall be made for any emergency work which may be required. The Contractor's 
authorized representative shall be supported by competent assistants, as necessary, and the authorized 
representative and its assistants shall be satisfactory to the Engineer. West County Wastewater reserves the right 
to have the authorized representative removed from the project and replaced with another person who is 
acceptable to the Engineer. All requirements, instructions, and other communications given to the authorized 
representative by the Engineer shall be as binding as if given to the Contractor. Before starting work, the 
Contractor shall give West County Wastewater a written list of the addresses and telephone numbers where the 
Contractor's project manager, project superintendent, and foremen can be reached during hours when the work is 
not in progress. 

1. Said authorized representative shall be present or be duly represented at the site of the work at all times 
while work is actually in progress. When work is not in progress and during periods when work is 
suspended, arrangements acceptable to the engineer shall be made for one or more persons to be 
contacted for any emergency work which may be required.  

2. The Contractor shall employ only competent and skilled workers to perform any work in numbers 
sufficient to carry the work to satisfactory completion within the time limits specified or required to meet 
approved construction schedules. The Contractor shall be responsible for maintaining satisfactory 
conduct of its employees at the jobsites. 

3. Each machine or unit of equipment shall be operated by an operator competent in handling the particular 
make of machine or unit or equipment in use, at a speed or rate of production not to exceed that 
recommended by the manufacturer. 
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C. If any subcontractor or person employed by the Contractor shall appear to the Engineer to be incompetent, or be 

under the influence of alcohol or illegal drugs, or to act in an unsafe, disorderly, or improper manner, the 
Engineer shall have sufficient cause to require that such person not again be employed on the work. However, 
nothing contained in this paragraph shall be used to shift the responsibility for supervision of persons employed 
by the Contractor from the Contractor or to require the Engineer to take any action with regard to an employee 
of the Contractor or subcontractor who is subject to discipline.  

D. The Contractor shall maintain labor relations in such manner and by such methods as will provide for harmony 
among workers. The Contractor shall assure that its subcontractors of all tiers comply with the provisions set 
forth in this Section. Failure of the Contractor or any of its subcontractors at any tier to comply with this 
provision shall be considered as grounds for termination of the Contract in accordance with Section 00 72 36, 
Termination of Right to Proceed. 

00 72 14 CONTRACTOR'S PLANT, CONSTRUCTION EQUIPMENT, AND FACILITIES 

A. The Contractor shall provide and ensure the use of, on any work, only such construction plant and equipment 
capable of producing the quality and quantity of work and materials required by the Contract and within the time 
or times specified. Before proceeding with any contract work or with erection of any facilities including but not 
limited to temporary structures, machinery, equipment, offices, warehouses, and camps, the Contractor shall, at 
its expense, furnish the Engineer with such information and drawings relative to such equipment, plant, and 
facilities as the Engineer may request. Upon written order of the Engineer, the Contractor shall promptly remove 
unsatisfactory equipment and facilities from the site and shall discontinue operation of unsatisfactory plant. 

B. The Contractor shall furnish and maintain such potable water supplies and proper sanitation facilities as it 
determines necessary for its forces at the jobsite and shall be responsible for the policing of same. 

C. The Contractor shall maintain all portions of the jobsite in a neat, clean, and sanitary condition at all times. 
Toilets shall be furnished by the Contractor where needed for use of its employees and their use shall be strictly 
enforced. 

1. The Contractor shall not make use of West County Wastewater's existing sanitary facilities. 

00 72 15 EQUIPMENT, MATERIALS, AND/OR PRODUCTS, SUBSTITUTION OF SPECIFIC ITEMS AND 
TRADE NAMES, WORKERS' SKILLS 

A. The work, unless otherwise permitted or approved by the Engineer, shall be completed with the incorporated use 
of equipment, materials, and/or products where such are specified. Substitutions and equal alternatives will be 
permitted as provided in this Section; however, neither the request for substitution nor the offer of alternatives 
shall in any way by their submittal obligate West County Wastewater to assent to any request or offer. Failure of 
the Contractor awarded the work to either submit requests for substitutions or to offer alternatives within the 
required times provided in this General Condition will be considered as evidence that the work shall be 
accomplished with trade-named equipment, materials, and/or products as identified in the Technical 
Specifications and/or the Project Drawings. 

1. Unless otherwise provided elsewhere in the Contract, all equipment, materials, and/or products 
incorporated into the work shall be new and, where not specified, shall be of the highest quality of the 
respective kinds for the intended use, and all workmanship shall meet or exceed applicable construction 
industry standards and practices. If equipment, materials, and/or products are designated by listing named 
manufacturers of particular equipment, materials, and/or products followed by the words "or equal," then 
the Contractor may furnish the named equipment, materials, and/or products or any equal equipment, 
materials, and/or products. The first-named manufacturer of particular equipment, materials, and/or 
products is the basis for the design shown on the Project Drawings. A subsequently named manufacturer 
or particular equipment, materials, and/or products has been determined to be an acceptable substitution 
but may require modifications in the Project's design and its ultimate construction to accommodate its 
use. If such subsequently named items are selected by the Contractor for incorporation into the work, the 
Contractor shall assume all costs required for modifications to the equipment, materials, and/or products, 
and Project design and construction as may be required for said items' use. Substitutions for an unnamed 
"equal" item of material shall be permitted upon compliance of the procedures set forth in Paragraph B of 
this Section. If a Contractor makes use of an unnamed "equal" product as a substitute for a specifically 
named material or product, the Contractor shall assume all costs required to make the necessary revisions 
or modifications to accommodate the use of said unnamed product.  



Basin 7 I&I Pipe Replacement Project Chesley and Giaramita 
February 2021  General Conditions: Section 00 72 00 
West County Wastewater  Page 17 of 51 

2. Before beginning the work and within thirty-five (35) calendar days after award of the Contract, the 
Contractor shall submit a List of Materials to the Engineer for review. The List shall include all items of 
equipment, materials, and/or products to be incorporated into the work and the names of suppliers with 
whom purchase orders have been placed. The names on the List shall be arranged in the same order as in 
the specifications, and shall contain sufficient data to identify precisely the items of equipment, materials, 
and/or products the Contractor proposes to furnish. The List shall include specification or Project 
Drawing references. Once the submission is determined to be acceptable to the Engineer, it shall be 
returned to the Contractor. 

3. If the Contractor is required to furnish sample specimens of materials, the Contractor shall comply with 
the provisions of 00 72 28, Inspection and Sample Specimens. 

B. Substitution for those equipment, materials, and/or products specified shall only be permitted when the proposed 
unnamed "equal" product or material to be furnished is both equal in quality and utility and after the Contractor 
has complied with the following provisions: (1) All substitutions shall be reviewed by the Engineer. (2) The 
Engineer must approve such substitution in writing prior to its incorporation into the work. (3) Unless otherwise 
authorized in writing by West County Wastewater, the Contractor shall, within thirty-five (35) calendar days of 
award and prior to placing any purchase orders, but at least thirty (30) calendar days before it requires approval 
of any such alternative item, submit to West County Wastewater sufficient data, drawings, samples, literature, or 
other detailed information as will demonstrate to the Engineer that the proposed substitute is equal in quality and 
utility to the equipment, materials and/or products specified. A side by side comparison of the proposed 
equipment specification to the contract specification shall be submitted by the Contractor for consideration 

1. Within thirty (30) calendar days following receipt of all requested information from the Contractor, the 
Engineer will determine whether the proposed alternative is equal in quality and utility and meets the 
requirements of the Contract and will inform the Contractor in writing of such determination. The burden 
of substantiating the quality and utility of alternatives shall be upon the Contractor, and the Contractor 
shall furnish all necessary information requested and required by the Engineer. The Engineer will be the 
sole judge as to the quality and utility of alternative equipment, materials, and/or products, and the 
Engineer's decision shall be final. An acceptance by the Engineer of a substitution shall not relieve the 
Contractor from complying with the requirements of the Project Drawings and Specifications. 
Acceptance by the Engineer shall not relieve the Contractor from full responsibility for the efficiency, 
sufficiency, and quality and performance of the substitute equipment, materials, and/or products, in the 
same manner and degree as the equipment, materials, and/or products specified by name. 

2. Failure of the Contractor to submit proposed substitutions for review in the manner described above and 
within the time prescribed shall be sufficient cause for rejection by West County Wastewater of any other 
proposed substitutions. 

3. In determining whether a proposed product is equal in quality and utility, the Engineer is not restricted to 
such basic issues as performance and durability, but may consider any other issues that the Engineer, in 
the discretion of the Engineer, deems appropriate. Said issues may, but are not required to include, nor 
are they limited to, such additional factors as comparable performance, reliability, efficiency of operation, 
ease of operation, adaptability, ease of maintenance, capital costs, life-cycle costs, operational 
characteristics, costs of training personnel, maintenance history, warranties, problems created by the 
resulting overall warranty system, availability of qualified service, availability of parts, the history of any 
supplier and compatibility with existing facilities. 

4. No one factor or group of factors, including such issues as savings on capital costs, shall be determinative 
of whether the proposed product or material is equal in quality and utility. The decision of the Engineer 
shall be based on those factors deemed by the Engineer to be relevant and any data, drawings, samples, 
literature, or other detailed information furnished by the Contractor with respect to the proposed 
substitution. 

5. Each decision as to whether a product or material is equal in quality and utility shall be made by the 
Engineer on a case-by-case basis. 

6. The Contractor shall be responsible for any and all costs, including consultant costs, incurred by West 
County Wastewater with respect to the proposed substitution that exceed the costs inherent in the normal 
and reasonable review of drawings and other standard data, information, and documents concerning any 
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proposed substitution. The Contractor shall be responsible for this cost, regardless of whether or not the 
substitution is approved by the Engineer. 

C. Unless otherwise provided in the Contract, the title and interest in the right to the use of all water, and the title to 
all soil, stone, gravel, sand, minerals, timber, and all other materials developed or obtained within the Project 
limits from operations by the Contractor or any of its subcontractors, of any of their representatives or 
employees, and the right to use or dispose of the same are hereby expressly reserved within West County 
Wastewater boundaries; and neither the Contractor nor any of its subcontractors, nor any of their representatives 
or employees, shall have any right, title, or interest in or to any part thereof. 

1. All material used under the Contract after it has been attached or affixed to the work or soil and after 
partial payment has been made therefore shall become the property of West County Wastewater. 

2. In the event that any Indian relics or items possessing archaeological or historical value are discovered by 
the Contractor or any of its subcontractors or any of their representatives or employees, the Contractor 
shall immediately notify the Engineer and await the Engineer's decision before proceeding with any 
work. The Contractor shall have no property right in such relics and items. 

3. The Contractor shall satisfy himself as to the quantity of acceptable materials or products which may be 
produced or obtained at local sources, and West County Wastewater will not assume any responsibility as 
to the quantities or quality of acceptable materials or products available. 

4. The Contractor, with the permission of the Engineer, may use in the proposed construction such stone, 
gravel, sand, or other material suitable in the opinion of the Engineer as may be found in excavation. 

5. Existing equipment, materials, and/or products to be salvaged shall remain the property of West County 
Wastewater. Salvage to be reinstalled in the work shall be refurbished as required before reinstallation. 
Other work to be salvaged shall be carefully removed and handled in such a manner as to avoid damage 
and shall be delivered to storage at a location designated by the Engineer. 

00 72 16 CONTRACTOR-FURNISHED DRAWINGS AND DATA 

A. Within thirty (30) calendar days after receiving Notice to Proceed (NTP), the Contractor shall submit at its own 
expense Shop Drawings and details of all structural and reinforcing steel, equipment, electrical controls, 
structural fabrications, pipe, pipe joints, special pipe sections, and other appurtenances. The Engineer's favorable 
review shall be obtained before any such items are manufactured or used in the work. The favorable review of 
Drawings by the Engineer shall apply in general design only and shall in no way relieve the Contractor from 
responsibility for errors or omissions contained therein. Favorable review by the Engineer shall not relieve the 
Contractor of its obligation to meet safety requirements and all other requirements of law. The Engineer will 
start reviewing the Contractor's submittals only after the NTP is issued by West County Wastewater with the 
exception of some unusual long lead items which may require submittals prior to issuing the NTP. 

B. Shop-drawing submittal and coordination are the responsibility of the prime contractor; this responsibility shall 
not be delegated in whole or in part to subcontractors or suppliers. Any designation of work "by others," shown 
on Shop Drawings, shall mean that the work will be the responsibility of the Contractor rather than the 
subcontractor or supplier who has prepared the Shop Drawings. 

C. Submittals shall be prepared in such form that data can be identified with the applicable Specification paragraph. 
The data shall demonstrate clearly compliance with the Project Drawings and Specifications and shall relate to 
the specific equipment to be furnished. Where manufacturer's standard drawings are employed, they shall be 
marked clearly to show what portions of the data are applicable to this Project. 

D. Review of shop-drawing submittals by the Engineer has as its primary objective the completion for West County 
Wastewater of a Project in full conformance with the Project Drawings and Specifications, unmarred by field 
corrections, and within the time provided. In addition to this primary objective, shop-drawing review as a 
secondary objective will assist the Contractor in its procurement of equipment that will meet all requirements of 
the Project Drawings and Specifications, will fit the structures detailed on the Project Drawings, will be 
complete with respect to piping, electrical, and control connections, will have the proper functional 
characteristics, and will become an integral part of a complete operating facility. Acceptance of Shop Drawings 
and submittals does not constitute a change order to the Contract requirements. 
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E. Where the Contractor is required by these Specifications to make submittals, they shall be submitted to the 

Engineer with a letter of transmittal and in sufficient number of copies to allow a distribution of at least one (1) 
copy to all parties needing a copy to carry out the provisions of the Specifications, including three (3) copies to 
be retained by the Engineer. The Engineer shall determine the appropriate number of such copies required at the 
time of the preconstruction conference. 

F. Within twenty one ( 21) calendar days of receipt by the Engineer of each of the Contractor's submissions and all 
appurtenant data required for their review, the appropriate number of copies will be returned to the Contractor 
with one of the following notations: 

1. Resubmittal not required; correction, if any, noted. 

2. Correct and resubmit corrections noted. 

G. Returned copies of Drawings marked with Notation "1" authorize the Contractor to proceed with the operations 
covered by such returned copies, provided that such operations be subject to the comments, if any, shown on 
such returned copies. 

H. Returned copies of Drawings marked with Notation "2" shall be corrected, as necessary and required, and shall 
be submitted in the same manner as before. 

I. When submittals are favorably reviewed, the Engineer will retain three (3) copies and will return all other copies 
to the Contractor. When submittals are not favorably reviewed, the Engineer will retain only two (2) copies and 
will return all others to the Contractor. It is considered reasonable that the Contractor shall make a complete and 
acceptable submission to the Engineer at least by the second submission of data. West County Wastewater 
reserves the right to deduct monies from payments due the Contractor to cover additional costs of the Engineer's 
review beyond the second submission. 

J. Favorable review by the Engineer will not constitute acceptance by the Engineer of any responsibility for the 
accuracy, coordination, and completeness of the Shop Drawings or the items of equipment represented on the 
Drawings. Accuracy, coordination, and completeness of Shop Drawings shall be the sole responsibility of the 
Contractor, including responsibility to back check comments, corrections, and modifications from the Engineer's 
review before fabrication. 

K. Supplemental, specific requirements for Shop Drawings and details are contained in the applicable technical 
sections of these Specifications. 

L. Copies of schedules and Shop Drawings submitted to the Engineer for review shall be such as to provide three 
(3) copies for the Engineer's files, and such additional copies as the Contractor may desire for its own office files 
and/or for distribution by it to subcontractors or vendors. Exceptions will be noted in specific sections of the 
Technical Specifications. 

M. All Shop Drawings and supporting data, catalogs, and schedules shall be submitted as the instruments of the 
Contractor, who shall be responsible for their accuracy and completeness. These submittals may be prepared by 
the Contractor, subcontractors, or suppliers, but the Contractor shall ascertain that submittals meet all of the 
requirements of the Contract, while conforming to structural, space, and access conditions at the point of 
installation. The Contractor shall check all submittals before submitting them to the Engineer. 

N. The Engineer shall check and review schedules, drawings, etc., submitted by the Contractor only for general 
design conformance with the concept of the Project and compliance with the Contract. 

O. Shop Drawings shall not be used to order products' fabrication or delivery for construction or installation unless 
submitted to and favorably reviewed by the Engineer. 

P. Acceptance by the Engineer of any drawings, method of work, or any information regarding materials and 
equipment the Contractor proposes to furnish shall not relieve the Contractor of its responsibility for any errors 
therein and shall not be regarded as an assumption of risks or liability by the Design Engineer or West County 
Wastewater, or any officer or employee thereof, and the Contractor shall have no recourse against West County 
Wastewater under the Contract on account of the failure or partial failure or inefficiency or insufficiency of any 
plan or method of work or material and equipment so accepted. Such acceptance shall be considered to mean 
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merely that the Engineer has no objection to the Contractor using, upon its own full responsibility, the plan or 
method of work proposed or furnishing the materials and equipment proposed. 

00 72 17 STANDARDS AND CODES 

A. All work shall be constructed by the Contractor in full accordance with the requirements of local building codes, 
the National Board of Fire Underwriters, the Pacific Fire Rating Bureau, the State Fire Marshall, the Safety 
Orders issued by the Division of Industrial Safety of the State of California, and all other prevailing codes and 
regulations having jurisdiction over construction included in the Contract Documents. 

B. Where references are made in the Contract to the respective standards and codes in accordance with which work 
is to be performed or tested, the edition or revision of such standards and codes in effect on the date of the 
Notice to Contractors shall apply, unless otherwise specified in the Technical Specifications; references to such 
standards and codes is solely for technical information. Nothing in these specifications is to be construed to 
permit work not conforming to governing codes. In case of conflict between referenced standards and codes or 
between standard(s) or code(s), and the requirements of the Contract, the Engineer will determine which shall 
govern. For purposes of bidding, it is assumed that the more restrictive one is required. 

00 72 18 SAFETY 

A. The Contractor shall be solely and completely responsible for conditions on the jobsite, including safety of all 
persons and property during performance of the work. This requirement shall apply continuously and not be 
limited to normal working hours. The Contractor shall promptly and fully comply with and carry out safety 
requirements as prescribed by federal, state, or local laws or regulations and industry standards. 

B. The services of the Engineer in conducting review and inspection of the Contractor's performance is not 
intended to include review of the adequacy of the Contractor's work methods, equipment, bracing or scaffolding, 
or safety measures, in, on, or near the construction site. 

C. The Contractor shall take such measures as may be necessary or required to assure that the safety and health of 
the employees and of the public may be safeguarded. 

D. THE CONTRACTOR IS HEREBY INFORMED THAT WORK ON THIS PROJECT COULD BE 
PHYSICALLY DANGEROUS TO WORKERS. THE CONTRACTOR SHALL CAREFULLY INSTRUCT 
ALL PERSONNEL WORKING ON THIS PROJECT AS TO POTENTIAL DANGERS, WHICH COULD BE 
POTENTIALLY HAZARDOUS TO WORKERS' HEALTH, AND SHALL PROVIDE SUCH NECESSARY 
SAFETY EQUIPMENT AND INSTRUCTIONS AS ARE NECESSARY TO PREVENT INJURY TO 
PERSONNEL AND DAMAGE TO PROPERTY. SPECIAL CARE SHALL BE EXERCISED RELATIVE TO 
WORK UNDERGROUND. 

E. The conveyance and treatment of raw sewage and its by-products can introduce pathogenic organisms which 
may cause diseases such as salmonellosis, typhoid fever, paratyphoid fever, bacillary dysentery, cholera, 
infectious hepatitis, polio, amoebic dysentery, and others. 

F. The Contractor shall be responsible for the direction and control of the work assigned and for assuring that all 
workers on the project understand the hazards of the work involved and the safe work procedures required for 
each job. The Contractor shall assure that its subcontractors of all tiers shall, without expense to West County 
Wastewater, comply with this safety responsibility. No work shall proceed until each worker and subcontractor 
understands the scope of the work and all safety rules and work procedures to be followed. The Contractor shall 
not allow a new employee or new subcontractor to begin work on West County Wastewater projects without a 
full and proper safety orientation. 

G. Use of alcoholic beverages and/or nonprescription drugs are strictly prohibited. Workers who use prescription 
drugs that interfere with workers ability to work safely are prohibited from the work site. 

H. The Contractor is advised that, in certain locations and under certain conditions, the work may take longer and 
may require special equipment in order to properly conform to safety regulations. In such cases, no additional 
compensation will be allowed the Contractor therefor. 
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I. The Contractor’s personnel shall wear hard hats at all times while on the project work site, except in offices or 

vehicles. 

J. Before starting work, the Contractor shall submit a written safety program for West County Wastewater's 
review. The objective of the safety program shall be accident prevention. Such program shall include, but not be 
limited to, the following: 

1. An organization chart and accompanying narrative which describes the responsibility for employee and 
public safety of those individuals who control each phase of operations and set forth in writing the 
policies and procedures to be followed by all personnel. The chart shall also show the Contractor's 
internal lines of communication (including subcontractors) for the program. 

2. The designation of a competent person. 

3. A specific program for communication between the Contractor and West County Wastewater on safety 
matters. The Contractor shall also designate one person with whom official contact can be made by West 
County Wastewater on safety matters. 

4. Evidence that the Contractor has become thoroughly familiar with the potential hazards of the work and 
applicable federal and state regulations. Such evidence shall be in the form of a signed affidavit per 
Section 00 45 17 titled Contractor Safety Acknowledgment. 

5. Specific safety procedures and guidelines for conduct of the work. 

K. West County Wastewater's review, comment upon, and/or acceptance of the Contractor's safety program and/or 
plan does not in any way negate the responsibilities of the Contractor for safety or place any responsibility upon 
West County Wastewater for such safety. Such review comment and/or acceptance shall not be construed as 
limiting in any manner the Contractor's obligation to undertake any action which may be necessary or required 
to establish and maintain safe working conditions at the site.  

L. The Contractor shall promptly comply with any directive from West County Wastewater in connection with 
safety. West County Wastewater reserves the right to stop work if West County Wastewater reasonably believes 
that there is an imminent danger to safety. West County Wastewater also reserves the right to require the 
Contractor to revise the Contractor's safety program and/or plan to eliminate future occurrences of the imminent 
danger. Even though the West County Wastewater reserves such rights, the exercise of such rights is in West 
County Wastewater's sole discretion, and such reservations will not be construed as obligations of West County 
Wastewater to monitor or enforce the Contractor's safety program, plan, and/or method of operation. West 
County Wastewater's exercise of these rights shall not provide a basis for any request by the Contractor for delay 
damages, extra compensation, and/or additional compensation to complete the work. 

M. It is the intent of West County Wastewater that the Contractor provide a safe working environment under normal 
conditions. HOWEVER, BECAUSE OF POTENTIALLY HAZARDOUS CONDITIONS SUCH AS 
CONFINED SPACES, POTENTIALLY EXPLOSIVE ATMOSPHERES, HANDLING OF CERTAIN 
CHEMICALS, POSSIBLE EXPOSURE TO PATHOGENS, ETC., SPECIALIZED EQUIPMENT MAY BE 
NECESSARY AND STRICT CONFORMANCE WITH SAFETY REGULATIONS WILL BE REQUIRED. 

N. The Contractor shall keep adequate first aid facilities and supplies available and instruction in first aid shall be 
given. 

O. The Contractor shall assure that its subcontractors of all tiers shall, without expense to West County 
Wastewater, comply with this Section and the provisions of Section 00 72 14, Contractor's Plant, Construction 
Equipment, and Facilities. 

00 72 19 PUBLIC ACCESS AND SAFETY; PROTECTION OF PROPERTY 

A. The design of the facilities included in this Project, has been based on the concept that the structures are not 
accessible to and usable by the handicapped and the general public. Consequently, stairs, landings, platforms, 
railings, ladders, exits, and the like, for treatment facilities were designed to conform only to the requirements 
for industrial use by authorized persons. 
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B. The Contractor shall have complete responsibility for the work and protection thereof, and for preventing 

injuries to persons and damage to the work and property and utilities on or about the work, until completion and 
final acceptance thereof. The Contractor shall in no way be relieved of its responsibility by any right of the 
Engineer to give permission or directions relating to any part of the work, by any such permission or directions 
given, or by failure of the Engineer to give such permission or directions. 

C. The Contractor shall provide and maintain all necessary safety equipment such as fences, barriers, signs, lights, 
walkways, guards, and fire-prevention and fire-fighting equipment and shall take such other action as is required 
to fulfill its obligations under this Section. 

D. The Contractor shall so conduct its operations as not to close or obstruct any portion of any railroad, highway, 
road, or other property until permits therefor have been obtained from the governmental or other authorities 
having jurisdiction thereof. If any of the above are required to be kept open and shall be damaged or rendered 
unsafe by the Contractor's operations, the Contractor shall, at its expense, make such repairs and provide such 
temporary guards, bridges, lights, and other signals as necessary or required for public safety and as will be 
acceptable to the governmental or other authorities having jurisdiction thereof. Fences which interfere with any 
work may, upon prior written approval of West County Wastewater, be removed by the Contractor but must 
then be restored to their original condition prior to final acceptance. Such removing and restoring shall be by and 
at the expense of the Contractor. 

E. Unless otherwise specifically provided in the Contract, the Contractor shall not do any work that would affect 
any pipeline, telephone, telegraphic, or electric transmission line, irrigation ditch, or other structure, nor enter 
upon the rights-of-way or lands appurtenant thereto, until notified by the owners that West County Wastewater 
has obtained proper authority therefor from the owners thereof. Thereafter and before it begins such work, the 
Contractor shall give said owners convenient access and reasonable cooperation in their removing, shoring, 
supporting, or otherwise protecting such lines, ditches, and structures and for replacing same. 

1. Care shall be exercised by the Contractor to prevent damage to adjacent walks, streets, culverts, and 
gutters; where equipment will pass over these obstructions, suitable planking shall be placed. 

2. The Contractor shall not be entitled to any extension of time or any extra compensation on account of any 
postponement, interference, or delay caused by any such line, ditch, or structure being on or adjacent to 
the site of work except as provided in Section 00 72 11, Differing Site Conditions. 

3. The Contractor shall preserve and protect all cultivated and planted areas, and vegetation such as trees, 
plants, shrubs, and grass on or adjacent to the premises, which, as determined by the Engineer, do not 
reasonably interfere with the performance of work. The Contractor will be held responsible for damage to 
any such areas and vegetation and for unauthorized cutting of trees and vegetation, including without 
limitation, damage arising from the performance of its work through operation of equipment or 
stockpiling of materials. All costs in connection with any repairs or restoration necessary or required by 
reason of any such damage or unauthorized cutting shall be borne by the Contractor.  

00 72 20 LAWS AND REGULATIONS 

A. The Contractor shall keep itself fully informed of, and shall observe and comply with, all laws, ordinances, and 
regulations which in any manner affect those engaged or employed on any work, or the materials and equipment 
used in any work or, which in any way affect the performance of any work, and of all orders and decrees of 
agencies having any jurisdiction or authority over work performed under the Contract. 

B. If any discrepancy or inconsistency should be discovered between the Contract and any such law, ordinance, 
regulation, order, or decree, the Contractor shall immediately report the same in writing to West County 
Wastewater. The Contractor shall be responsible for the compliance by subcontractors of all tiers with the 
provisions of this Section. 

1. Special attention is directed to Part 7, Chapter 1, Section 2, Sections 1770 et seq. of the Labor Code of 
the State of California. Reference is hereby made to the provisions for minimum per diem wages 
contained in Section 00 21 13, Invitation to Bid. 

C. The Contractor and each subcontractor engaged in the work shall pay each respective employee thereof an 
amount not less than the general prevailing rate of per diem wages established in compliance with Section 1770 
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et seq. of the Labor Code of the State of California and as determined by the Director of Industrial Relations to 
be effective and applicable for the various crafts, trades or type of worker needed or required to execute the 
contracts. In accordance with Section 1770 of said Labor Code, nothing otherwise provided under Article 2 of 
said Code shall prohibit the payment of wage rates to any worker in excess of such prevailing rates of wages as 
determined by the Director of the Department of Industrial Relations. However, should the Contractor or a 
subcontractor have a contractual relationship with workers whereby per diem rates of wages are paid in excess 
of such determined prevailing rates of wages, the Contractor or subcontractor shall identify and submit a 
certified listing of such workers and the amounts payable prior to beginning construction operations applicable 
thereto in accordance with this General Condition. 

1. Failure of the Contractor or any subcontractor to certify and list workers and actual wages in excess of 
those effective as determined by the Director of Industrial Relations shall be deemed an express 
statement by the Contractor or such subcontractor that actual wages shall be as determined by the 
Director of Industrial Relations and such will be paid all workers and be applicable to all work required 
and ordered under the Contract. 

2. The possibility of labor cost increases within the periods of time established and specified for completion 
of the Project is one of the elements to be considered by bidding Contractors and their subcontractors. 
West County Wastewater will not, at any instance of increase thereof, whether initiated by contractors, 
subcontractors, particular bargaining agreements, Director of Industrial Relations determinations, or 
otherwise, consider such as the basis of a request for additional compensation to West County 
Wastewater for work bid as specified and shown. 

a. It is stipulated that the provisions of Article 2, Chapter 1, Part 7, Division 2 (commencing with 
Section 1770), of the Labor Code, and in particular, Section 1775, shall be complied with. In 
accordance with said Section 1775, the Contractor shall forfeit to West County Wastewater or the 
Division of Labor Standards, as a penalty, up to fifty dollars ($50) per each calendar day or 
portion thereof, for each worker paid less than the prevailing rates for such work or craft in which 
such worker is employed for any work done under the Contract by him/her or by any 
subcontractor under the Contractor in violation of the provisions of the Labor Code and in 
particular, Labor Code Sections 1770 to 1780, inclusive. The amount of the daily penalty shall be 
as determined by the Labor Commissioner in accordance with Section 1775. In addition to said 
penalty and pursuant to said Section 1775, the difference between the prevailing wage rates and 
the amount paid to each worker for each calendar day or portion thereof for which each worker 
was paid less than the prevailing wage rate shall be paid to each worker by the Contractor. 

b. Where prevailing wage determinations have been predetermined to change during the Contract 
(beyond expiration dates as indicated on the forms), the Contractor shall obtain such changes from 
the Prevailing Wage Unit, Division of Labor Statistics and Research, Department of Industrial 
Relations, 525 Golden Gate Avenue, San Francisco, California 94102, telephone (415) 557-0561, 
and deliver copy of such to the Engineer. 

c. If a Contractor intends to use a craft or classification not shown on the general prevailing wage 
determinations, the Contractor may be required to pay the wage rate of the craft or classification 
most closely related to it as shown in the general determinations effective at the time of bid 
opening. 

3. The Contractor stipulates and agrees that pursuant to the provisions of Labor Code, Sections 1810 and 
1813, eight (8) hours labor shall constitute a legal day's work, and no worker shall be required or 
permitted to work more than eight (8) hours in any one (1) calendar day and forty (40) hours in any one 
(1) calendar week, except as provided below. Nothing in this provision shall be construed to relate to 
wage determination or in any way affect contractual provisions related to compensation. 

a. As penalty, the Contractor shall forfeit to West County Wastewater or the Division of Labor 
Standards twenty-five dollars ($25) for each worker employed in the execution of the Contract by 
it or by any subcontractor, for each calendar day during which any worker is required or permitted 
to labor more than eight (8) hours in any one calendar day and forty (40) hours in any one calendar 
week in violation of the provisions of the Labor Code of the State of California and in particular, 
Section 1810 to Section 1815 thereof, inclusive, except that work performed by employees of 
Contractors in excess of eight (8) hours per day and forty (40) hours during any one week shall be 
permitted upon compensation for all hours worked in excess of eight (8) hours per day at not less 
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than one and one-half (1-1/2) times the basic rate of pay, as provided in said Labor Code, Section 
1815. 

4. Payroll Records: The Contractor and subcontractor's attention is directed to the provisions of Section 
1776 of the Labor Code of the State of California and to the requirements therein pertaining to the 
keeping, availability, and filing of accurate payroll records of all journeymen, apprentices, and other 
workers performing work under this Contract. The Contractor agrees to comply with the requirements of 
said section. 

a. Prior to each monthly progress payment, the Contractor shall deliver to the Engineer copies of 
certified payrolls of its and all subcontractors' forces performing work at the jobsite (or sites 
established primarily for the work), for labor compliance purposes, and Extra/Force Account 
considerations. Such records shall be kept current on an effective day or period basis and in form 
acceptable to the Engineer. At a minimum, the form shall include the following information: 

i. Employee identification by name. 

ii. Employee's address and social security number. 

iii. Employee's craft and classification (in accordance with Director of Industrial Relations' 
wage determinations). 

iv. Employee's actual per diem wages (in compliance with Section 00 11 16, Invitation to Bid, 
and this Section 00 72 20, Laws and Regulations). 

v. Employee's subsistence and travel allowance (as applicable). 

vi. Employee's straight time and overtime hours worked each day and week. 

vii. Itemized deductions made from employee's wages. 

viii. Apprentices and ratio of apprentices to journeymen. 

ix. Contractor's or subcontractor's firm or company name, date or period for which applicable 
wage rates and allowances are effective, and the employer's signature. 

b. The certified payroll records shall be kept on forms provided by the Division of Labor Standards 
Enforcement, or shall contain the same information as the forms provided by the Division in 
addition to the above-listed information. 

c. The Contractor shall inform West County Wastewater of the location of the above payroll records, 
including the street address, city and county, and shall, within five (5) working days, provide a 
notice of change of location and address. 

d. The Contractor shall have ten (10) days in which to comply subsequent to receipt of written notice 
specifying in what respects the Contractor must comply with the provisions of California Code of 
Labor Section 1776. In the event that the Contractor fails to comply within the ten-day period, the 
Contractor shall, as a penalty to the state or to West County Wastewater, forfeit twenty-five 
dollars ($25) for each calendar day, or portion thereof, for each worker, until strict compliance is 
effectuated. Upon the request of the Division of Apprenticeship Standards, or the Division of 
Labor Standards Enforcement, these penalties shall be withheld from progress payments then due. 

e. Any copy of records made available for inspection as copies and furnished upon request to the 
public or any public agency by West County Wastewater shall be marked or obliterated in such a 
manner as to prevent disclosure of an individual's name, address, and social security number. 

f. Compliance with the above provisions of 00 72 20 and California Code of Labor Section 1776 
shall be the responsibility of the Contractor.  
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5. Apprentices: The Contractor shall comply with the provisions of Section 1777.5 and 1777.6 of the 
California Labor Code in regard to employment of apprentices. 

6. Labor Discrimination: Attention is directed to Section 1735 of the Labor Code, which reads as follows: 

a. No discrimination shall be made in the employment of persons upon public works because of race, 
religious creed, color, national origin, ancestry, physical disability, mental disability, medical 
condition, marital status, or sex of such persons, except as provided in Section 12940 of the 
Government Code, and every contractor for public works violating this Section is subject to all the 
penalties imposed for violation of this Chapter. 

7. As required by Section 1773.8 of the California Labor Code, the Contractor shall pay travel and 
subsistence payments to each workman needed to execute the work, as such travel and subsistence 
payments are defined in the applicable collective bargaining agreements filed in accordance with this 
section. 

8. The Contractor shall comply with all applicable federal, state, and local laws, ordinances, rules, and 
regulations, and lawful orders of all authorities having jurisdiction for the safety of persons and 
protection of property, more particularly described under Sections 00 72 18, Safety, Sanitary, and 
Medical Requirements, and 00 72 19, Public Access and Safety; Protection of Property of this document. 

9. Lateral and Subjacent Support: Attention is directed to Section 832 of the Civil Code of the State of 
California relating to lateral and subjacent supports, and wherever structures or improvements adjacent to 
the excavation may be damaged by such excavation, the Contractor shall comply with this law. As 
provided in Labor Code, Section 6707, a separate bid item is provided for costs of shoring and bracing of 
excavations five feet or more in depth. 

10. The Contractor shall comply with Sections 12101 through 12901 of Title 22, California Administrative 
Code. The Contractor shall warn all persons at the work site of their exposure to chemicals known to the 
State to cause cancer or birth defects or other reproductive harm. The Contractor shall be responsible for 
compliance by its subcontractors with this Section. 

11. The Contractor shall comply with Bay Area Air Quality Management District Regulation 11, Rule 2, as it 
applies to the demolition, renovation, or removal or any building elements and to the disposal of any 
asbestos-containing waste material. 

a. No regulated asbestos-containing material (RACM) shall be stripped or removed unless 
Contractor has provided at least one on-site representative and certified that said representative is 
familiar with the provisions of Regulation 11, Rule 2, as it pertains to demolition and renovation 
and the means of compliance therewith. Said representative shall be present during all removal 
and/or stripping of RACM. Contractor shall provide evidence as required under 11-2-303.9 of the 
Regulation that the required training of the representative has been completed. 

b. The Contractor shall comply with all state laws and regulations regarding asbestos and asbestos-
related work, including, but not limited to, the provisions of Labor Code Sections 6501.5 through 
6511. 

c. The Contractor shall so perform its work as not to discharge into the atmosphere from any source 
whatsoever smoke, dust, or other air contaminants in violation of the laws, rules, and regulations 
of the governmental entities having jurisdiction. 

D. Agreement to Assign (Contractors and Subcontractors) 

1. The Contractor's and subcontractors' attention is directed to the provisions of Government Code, Section 
4551, which requires that, in entering into a public works contract or subcontract, contractors and 
subcontractors agree to assign to the purchasing body all rights arising from violations of antitrust 
regulations. In pertinent part, Government Code, Section 4551, reads as follows: 

2. In entering into a public works contract or a subcontract to supply goods, services or materials pursuant 
to a public works contract, the contractor or subcontractor offers and agrees to assign to the awarding 
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body all rights, title and interest in and to all causes of action it may have under Section 4 of the Clayton 
Act (15 U.S.C. Section 15) or under the Cartwright Act (Chapter 2 [commencing with Section 16700] of 
Part 2 of Division 7 of the Business and Professional Code) arising from purchases of goods, services, or 
materials pursuant to the public works contract or the subcontract. This assignment shall be made and 
become effective at the time the awarding body tenders final payment to the contractor without further 
acknowledgment by the party. 

E. The Contractor's attention is directed to the provisions of Health and Safety Code, Section 7050.5, relating to the 
discovery of human remains. Upon any such discovery, there shall be no further excavation or disturbance of the 
site. The Contractor shall immediately notify West County Wastewater and the Contra Costa County Sheriff-
Coroner's Office of any such find and shall comply with all other applicable laws and regulations. 

F. The Contractor's attention is directed to the provisions of Health and Safety Code, Section 7050.5 and Public 
Resources Code, Sections 5098.5, 5097.94, 5097.98, and 5097.99, and the California Environmental Quality Act 
(CEQA), Appendix K, relating to the excavation, removal, destruction, injury, and defacement of historic or 
prehistoric ruins, burial grounds, archeological or vertebrate paleontological sites, or any other archeological, 
paleontological or historical feature. The Contractor shall immediately stop work in the area of the archeological 
discovery and notify West County Wastewater and comply with all other laws and regulations upon discovery of 
any such remains in the construction site. Compensation to the Contractor, if any, for lost time or changes in 
construction to avoid the find shall be determined in accordance with changed conditions or change order 
provisions of the Contract. 

G. Claims and Actions Against Public Entities and Employees 

1. The Contractor's and subcontractors' attention is directed to Government Code Section 900 et seq., 
dealing with claims and actions against public entities and employees. Nothing contained in these 
Contract, including but not limited to Section 00 72 12, Changes and Extra Work, Subsection E, is 
intended to modify or remove the requirements set forth in these sections. 

2. If the Contractor intends to file a claim with West County Wastewater for compensation in excess of the 
Contract amount or return of liquidated damages, the claim shall be in writing and include the documents 
necessary to substantiate the claim. Said documents may include invoices, cost breakdowns, and other 
documentation explaining the details of how the Contractor arrives at the amount calculated. Such claim 
must be filed on or before the date of final payment. Nothing in this subdivision is intended to extend the 
time limit or supersede notice requirements otherwise provided by contract for relating to requests for 
extra compensation or extensions of time. 

3. For claims of less than fifty thousand dollars ($50,000), West County Wastewater shall respond in 
writing to any written claim within 45 days of receipt of the claim, or may request, in writing, within 30 
days of receipt of the claim, any additional documentation supporting the claim or relating to defenses or 
claims West County Wastewater may have against the Contractor. 

a. If additional information is thereafter required by West County Wastewater, it shall be requested 
and provided by the Contractor pursuant to this subdivision within 20 days of the request from 
West County Wastewater or as otherwise mutually agreed upon by West County Wastewater and 
the Contractor. 

b. West County Wastewater's written response to the claim, as further documented, shall be 
submitted to the Contractor within 15 days after receipt of the further documentation or within a 
period of time no greater than that taken by the Contractor in producing the additional information, 
whichever is greater. 

4. For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred seventy-five 
thousand dollars ($375,000), West County Wastewater shall respond in writing to all written claims 
within 60 days of receipt of the claim, or may request, in writing, within 30 days of receipt of the claim, 
any additional documentation supporting the claim or relating to defenses or claims West County 
Wastewater may have against the Contractor. 

a. If additional information is, thereafter, required, it shall be requested and provided pursuant to this 
subdivision within 30 days of the request by West County Wastewater or otherwise mutually 
agreed upon by West County Wastewater and the Contractor.    
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b. West County Wastewater’s written response to the claim, as further documented, shall be 
submitted to the Contractor within 30 days after receipt of the further documentation, or within a 
period of time no greater than that taken by the Contractor in producing the additional information 
or requested documentation, whichever is greater. 

5. If the Contractor disputes West County Wastewater's written response, or if West County Wastewater 
fails to respond within the time prescribed, the Contractor may so notify West County Wastewater, in 
writing, either within fifteen (15) days of receipt of West County Wastewater’s response or within fifteen 
(15) days of the West County Wastewater's failure to respond within the time prescribed, respectively, 
and demand an informal conference to meet and confer for settlement of the issues in dispute. Upon a 
demand, West County Wastewater shall schedule a meet and confer conference within (thirty) 30 days 
for settlement of the dispute. 

6. If following the meet and confer conference the claim or any portion remains in dispute, the Contractor 
may file a claim pursuant to Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with 
Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code. For purposes of those 
provisions, the running of the period of time within which a claim must be filed shall be tolled from the 
time the Contractor submits its written claim pursuant to paragraph 2 above until the time the said claim 
is denied pursuant to the procedures set forth herein, including any period of time utilized by the meet 
and confer conference.  

00 72 21 PERMITS 

A. West County Wastewater’s Acquired Permits, Easements, and Agreements 

1. Attention is directed to the Project Drawings and to any parcel numbers appearing thereon which relate to 
an easement, permit, or agreement acquired by West County Wastewater for rights-of-way and land use 
to perform the work and which is contained in the easements, permits, and agreements on file at the West 
County Wastewater Administrative Offices, identified in Section 00 11 16, Invitation to Bid of the 
Contract Documents. 

2. All work within the various private and public properties shown containing a parcel number shall be 
accomplished in conformance with any specific conditions, instructions, and/or requirements or the 
respective easement, permit, or agreement. 

3. Where the conditions and/or requirements of such easements, permits, or agreements are greater than the 
conditions and/or requirements of West County Wastewater's Standard Specifications or supplementary 
conditions and/or requirements prescribed in other portions of the Contract, the conditions and/or 
requirements of such easements, permits, or agreements shall govern. 

4. West County Wastewater will, at its expense, provide the appropriate easements for the work under the 
Contract. West County Wastewater-provided easements will be shown in the Contract Documents. West 
County Wastewater may provide additional land for working space, haul roads, and for storage of 
materials and equipment. If West County Wastewater provides additional land, said additional land will 
be shown in the Project Drawings or Specifications. The Contractor, without cost to itself, may use 
portions of such easements and land as approved, for working space, haul roads, and for storage of 
materials and equipment. Should the Contractor find it necessary or advantageous to use any additional 
land for any purpose whatever, the Contractor shall, at its expense, provide for the use of such land. 

B. Construction Permits and Licenses 

1. The Contractor shall obtain and pay for all construction permits and licenses necessary for the 
performance of the Contract and shall give all public notices necessary for the lawful performance of the 
Contract. 

2. Where West County Wastewater has secured Project right-of-way by obtaining the required permits, 
easements, or agreements as stated in 00 72 21A, and said permit, easement, or agreement requires a 
subsequent contingent construction permit, inspection, or other related requirements, the Contractor shall 
meet these additional requirements. The inspection fees charged by regulatory agencies shall be paid for 
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by the West County Wastewater. However, if the inspection fee is due to noncompliance of the permit 
requirements, such inspection fee shall be paid for by the Contractor. 

C. Taxes 

1. The Contractor shall pay all taxes, levies, duties, and assessments of every nature due and payable by the 
Contractor in connection with any work under the Contract, shall make any and all payroll deductions 
required by law, and shall indemnify and hold harmless West County Wastewater from any liability on 
account of any and all such taxes, levies, duties, assessments, and deductions. 

00 72 22 RECORDS AND ACCOUNTS 

A. The Contractor shall, at its expense, keep and maintain such records and accounts in connection with the 
performance of the Contract and will furnish to West County Wastewater, upon request, an accurate written 
allocation of the total amount of the price paid for performance of work under the Contract to the various 
elements of the work, as may be required by West County Wastewater for accounting purposes and for public 
record. Such records and accounts shall remain accessible to West County Wastewater for a period of not less 
than three (3) years beyond the date of formal acceptance as provided under Section 00 72 41, Final Payment 
and Release. 

00 72 23 TESTING 

A. Testing of materials or work shall be as specified herein or by testing organizations approved by West County 
Wastewater. 

1. General. Where the Specifications require work to be specially tested or approved, it shall be tested only 
in the presence of the Engineer after timely notice of its readiness for inspection and test, and the work 
after testing shall be covered up only upon the consent thereto of the Engineer. 

a. The results of any tests made are for the information of the Engineer. Regardless of any test 
results, the Contractor is solely responsible for the quality of workmanship and materials and for 
compliance with the requirements of the Project Drawings and Specifications. 

b. Except as specifically required under detailed materials specifications for shop testing and 
inspection, all tests of materials furnished by the Contractor where tests will be made by the 
Engineer will be done in accordance with commonly recognized standards of national 
organizations. The Contractor shall furnish such samples of all materials as required by the 
Engineer without charge. No material shall be used unless it has been favorably reviewed by the 
Engineer. 

c. Where such inspection and testing is to be conducted by an independent laboratory or agency, the 
sample(s) of materials to be tested shall be selected by such laboratory or agency, or the Engineer, 
and not by the Contractor. 

d. Water for curing concrete shall be from a source approved by the Engineer and shall be furnished 
and disposed of by the Contractor. 

e. All piping shall be pneumatically or hydraulically tested for tightness. 

f. Where water testing of piping is required, the Contractor shall furnish and dispose of the water 
which is required for testing of piping for tightness and dispose of it in accordance with applicable 
regulations. 

2. Costs of Testing 

a. The Contractor shall be responsible for, and shall pay for, all off-site tests of materials required. 
The Engineer, unless specified otherwise in Technical Specifications shall have the right to 
witness all off-site tests and the Contractor shall furnish adequate notice of when tests will be 
made. 
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b. The Contractor shall be responsible for, and shall pay for, all on-site tests, except those tests 
specifically noted to be performed and paid for by West County Wastewater. The Engineer shall 
have the right to witness all on-site tests performed by the Contractor, and the Contractor shall 
furnish adequate notice of when tests will be made. 

c. When, in the opinion of the Engineer, additional tests or inspections are required because of the 
manner in which the Contractor executes its work, such tests and inspections will be paid for by 
West County Wastewater, but will be deducted from the Contract price. Examples of such 
additional tests and inspections are: tests of materials substituted for previously accepted materials 
or substituted for specified materials or retests made necessary by failure of material to comply 
with the requirements of the Specifications. 

00 72 24 PUBLICATIONS 

A. No publications or advertisements concerning the subject matter of the Contract shall at any time be made by or 
on behalf of the Contractor, its subcontractors, or suppliers, unless prior written authorization therefor is 
obtained from West County Wastewater. 

B. No advertising signs shall be erected at the site of the work. 

00 72 25  (NOT USED) 

00 72 26 ACCESS TO WORK AREAS 

A. West County Wastewater and its officers, agents, employees, and any other duly authorized representatives and 
employees, and all duly authorized representatives of governmental agencies having jurisdiction over work areas 
or any part thereof shall at all reasonable times, for the purpose of determining compliance with Contract 
requirements, have access to such areas and the premises used by the Contractor. The Contractor shall also 
arrange for West County Wastewater, and its officers, agents, employees, and any other duly authorized 
representatives and employees, to have access at all reasonable times to all places where equipment or materials 
are being manufactured, produced, or fabricated for use under the Contract. 

B. The Contractor's attention is drawn to the fact that during the course of the work of this Contract, existing 
sewerage facilities will be used and maintained by West County Wastewater's personnel. The Contractor shall 
coordinate its work in such a way as to interfere as little as possible with the routine work of existing facility 
operation consistent with the necessity for making the connections as specified and as shown on the Project 
Drawings. The intent of this item is also that the Contractor's work force shall be excluded from access to and 
use of existing facilities except in direct pursuit of the work of this Contract unless approved by the Engineer. 
The Contractor shall provide safe access at all times to all existing facilities for operating personnel and 
equipment. 

00 72 27 ILLUMINATION 

A. Should any work be performed at night as provided under Section 00 72 43, Night and Weekend Work, or where 
daylight is shut off or obscured, the Contractor shall, at its expense, provide artificial light sufficient to permit 
work to be carried on efficiently, satisfactorily, and safely, and to permit thorough inspection. The access to the 
place of work shall also be clearly illuminated. All wiring for electric light and power shall be installed and 
maintained in accordance with all applicable standards, securely fastened in place at all points, and shall be kept 
as far as possible from other electrical wires, telephone wires, signal wires, and wires used for firing blasts. 

00 72 28 INSPECTION AND SAMPLE SPECIMENS 

A. Unless otherwise provided in the Contract, all equipment, materials, and work shall be subject to inspection and 
testing by the Engineer. The Engineer shall have the right to reject equipment, materials, and work not in 
accordance with the Contract. Rejected work shall be satisfactorily corrected; rejected equipment shall be 
satisfactorily repaired or replaced with satisfactory equipment; and rejected material shall be satisfactorily 
replaced with satisfactory material, all in accordance with the Contract. The Contractor shall promptly segregate 
and remove rejected materials and equipment from the premises. All such correcting, repairing, replacing, and 
removing shall be by and at the expense of the Contractor. 
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B. The Engineer will perform inspections in such manner as not to delay the work unreasonably, and the Contractor 

shall perform its work in such manner as not to delay inspection unreasonably. The Contractor shall give the 
Engineer reasonable advance notice of operations requiring special inspections or tests, and it may request 
inspection of a portion of any work at any time by reasonable advance notice to the Engineer. The Contractor 
shall, at its expense, furnish promptly all facilities, labor, and materials necessary and required for such 
inspection and tests. 

C. The Contractor shall bear any additional inspection costs resulting from its failure to have a portion of work 
ready for inspection at the time requested by it for inspection, or from inspection of any previously rejected 
portion of work where the defects requiring such rejection were due to the Contractor's fault or negligence. Such 
costs may be deducted, in whole or in part, from any monies due or that may become due to the Contractor 
under the Contract. 

D. The Contractor shall furnish the Engineer all reasonable facilities for the Engineer's safety and convenience in 
inspecting work, at all times and at all places where inspection may take place. If the Engineer finds that 
conditions are unsafe for inspection at a particular location, he may, upon notice to the Contractor, refuse to 
inspect in that location until such conditions are corrected. The Contractor shall bear any additional costs 
resulting from such action, including any costs incurred to permit subsequent inspection of any portion of work 
covered or completed at the location before correction of the conditions, whether or not such portion of work is 
found to meet Contract requirements. 

E. Inspection of materials and finished articles to be incorporated into any work may be made by the Engineer at 
the place of production, manufacture, or shipment. When such inspection is to be performed, no such materials 
or finished articles shall be shipped from such place of inspection or incorporated in any work prior to 
inspection or without the written approval of the Engineer. Equipment, materials, and work not in conformity 
with the Contract shall be corrected or replaced with satisfactory equipment and materials by and at the expense 
of the Contractor so as to conform to the Contract as determined by the Engineer. 

F. No acceptance of equipment, materials, or work shall be construed to result from such inspections by the 
Engineer. Any inspections or tests or waivers thereof shall not relieve the Contractor of its responsibility for 
meeting the requirements of the Contract. 

G. Where so required in the Contract, or whenever requested by the Engineer, the Contractor shall, at its expense, 
promptly furnish to the Engineer sample specimens of materials to be incorporated into any work. Samples shall 
be submitted in an orderly sequence so that dependent materials or equipment can be assembled and reviewed 
without causing delays in the work. Samples of material from natural sources shall be taken in the presence of 
the Engineer; otherwise, the sample will not be considered for testing. Samples shall be tagged or labeled 
securely and fully identified as to manufacturer, type, size or capacity, lot, and date, all as applicable and by 
reference to the applicable section and paragraph of the Contract. Materials for which samples are required shall 
not be used in any work until approved in writing by the Engineer. Materials incorporated in any work shall 
conform to such samples as the Engineer, in his discretion, determines meet the requirements of the Contract. 
Samples will be returned to the Contractor only at the discretion of the Engineer. 

00 72 29 PROGRESS 

A. The construction plant and equipment provided by the Contractor, its labor force, and its methods and 
organization for handling work, shall be such as will achieve the necessary quality of work and rate of progress 
required by the Contract. 

B. If at any time during the progress of work, the Contractor's actual progress, as determined by the Engineer, is 
inadequate to meet the requirements of the Contract, the Engineer may notify the Contractor of such imminent 
or actual noncompliance with the Contract. The Contractor shall thereupon take such steps as may be necessary 
to improve its progress including, but not limited to, an increase in the labor force, the number of shifts, and/or 
overtime operations, days of work and/or the amount of construction equipment all without additional cost to 
West County Wastewater. Neither such notice by the Engineer nor the Engineer's failure to issue such notice 
shall relieve the Contractor from its obligations to achieve the quality of work and rate or progress required by 
the Contract. 

C. Failure of the Contractor to comply with the instructions of the Engineer under these provisions may be grounds 
for determination by the Engineer that the Contractor is not prosecuting work with such diligence as will assure 
completion within the times specified. Upon such determination, West County Wastewater may terminate the 
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Contractor's right to proceed with the performance of the Contract, or any separable part thereof, in accordance 
with Section 00 72 36, Termination of Right to Proceed, herein. Said termination shall be without prejudice to 
any other remedies available to West County Wastewater. 

D. In the event of a dispute between the parties as to performance of the work, the interpretation of this Contract, or 
payment or nonpayment of work performed, the parties shall attempt to resolve the dispute. If the dispute is not 
resolved and West County Wastewater has not terminated the Contract in accordance with Section 00 72 36, 
Termination of Right to Proceed, then the Contractor agrees to continue the work diligently to completion and 
will neither rescind this Contract nor stop the progress of the work. In the event any litigation is commenced 
with respect to this Contract, such litigation shall not serve to suspend Contractor's obligation to continue 
performance of the work hereunder. 

00 72 30  (NOT USED) 

00 72 31 RESPONSIBILITY FOR WORK; PRECAUTIONS; SECURITY 

A. The Contractor shall assume responsibility for all material and skilled application of all work furnished and 
performed under this Contract including any Amendments thereto. At the completion of this Contract, the 
construction shall constitute a complete and operable facility. In the event an error or omission is discovered in 
the Contract during the course of the work, the Engineer shall be promptly notified in writing. If the Engineer 
determines that remedial measures are necessary requiring extra work clearly outside the scope of the Contract 
work, a Change Order will be negotiated in accordance with Section 00 72 12, Changes and Extra Work. 

1. The Contractor shall be responsible for, and shall bear any and all risk of loss of, or damage to, any work 
and all materials and equipment until final acceptance under the Contract, unless such loss or damage 
results from the active negligence of West County Wastewater or any act of God as defined herein. 

B. As provided in Sections 4150 and 4151 of the California Government Code, the Contractor shall not be 
responsible for the cost of repairing or restoring damage to the work which damage is determined to have been 
proximately caused by an act of God, in excess of five (5) percent of the contracted amount, provided that the 
work damaged was built in accordance with accepted and applicable building standards and the Project 
Drawings and Specifications of West County Wastewater. For purposes of this section, the term "acts of God" 
shall include only the following occurrences or conditions and effects: earthquakes in excess of a magnitude of 
3.5 on the Richter Scale and tidal waves. The Contractor shall promptly take all necessary precautions against 
any conditions created during the performance of the Contract which involve a risk of bodily harm to others or a 
risk of damage to work or to property, including the property of West County Wastewater. The Contractor shall 
inspect all work, materials, and equipment to discover any such conditions. 

C. Existing fences may enclose some or all portions of the project site. The fences are for the protection and 
security of existing facilities. While it may be necessary for the Contractor to remove some of the fences for 
installation of new structures, fences, and pipelines, the Contractor's operations shall not reduce the present 
protection and security. If the present fences are removed, an equivalent temporary continuous perimeter 
protection shall be provided, and new fence shall be installed in the locations shown, prior to completion of the 
work. 

D. No fence or other existing enclosure about existing facilities shall be assumed by the Contractor to provide 
appropriate security for either equipment, plant, or materials intended to be employed or incorporated in the 
work. 

E. The Contractor assumes all liability for its failure to comply with the foregoing regardless of any right the 
Engineer may have to inspect the Contractor's work. 

00 72 32 STORAGE OF MATERIALS AND EQUIPMENT 

A. The Contractor shall, at its expense, store all materials and equipment as specified in the Contract or, where not 
specified, in such a manner as to assure the preservation of their quality and fitness, and so as to facilitate 
prompt inspection by the Engineer. 
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00 72 33 USE OF COMPLETED PORTIONS OF THE WORK 

A. Partial Beneficial Use. "Partial beneficial use" shall be defined as use of a portion of the Contract work by West 
County Wastewater before that portion of work is to be put in service and before acceptance of the Contract by 
West County Wastewater. The portion of the contract work is usually a system or facility which can be operated 
or used independently from other systems or facilities included in the Contract and is not required for the proper 
operation of other systems or facilities. 

1. West County Wastewater may, at any time, in a written order to the Contractor (1) declare that West 
County Wastewater intends to use a specified part of the work, which in West County Wastewater's 
opinion is sufficiently complete to permit use of said work, (2) enclose a tentative list of items remaining 
to be completed or corrected within the area designated for partial beneficial use, and (3) fix the date of 
commencement of partial beneficial use. 

2. The warranty period for the part of the work which is specified for partial beneficial use shall start on the 
date which is fixed for commencement of partial beneficial use. 

3. If, as a result of the Contractor's failure to comply with the provisions of the Contract, such partial 
beneficial use proves to be unsatisfactory to West County Wastewater, West County Wastewater shall 
have the right to continue such use until such portion of work can, without adversely affecting West 
County Wastewater, be taken out of service for correction of defects, errors, omissions, or replacement of 
unsatisfactory materials or equipment, as necessary for such work to comply with the Contract. The time 
for completion of corrections or replacements shall not exceed six (6) months from the date of acceptance 
of the Contract, unless otherwise mutually agreed upon in writing between the parties. 

4. The Contractor shall not use any portions of the work which have been accepted for partial beneficial use 
nor any facilities which existed prior to the date when the Contractor commenced work on the project 
unless such use is approved by West County Wastewater in writing. Where the Contractor's written 
request is granted for the use of portions of the work of facilities declared as being subject to partial 
beneficial use, the Contractor shall properly use and maintain, and upon completion of the Contractor's 
use, and at the Contractor's expense, recondition said portions of the work or facilities to the satisfaction 
of West County Wastewater. 

B. Substantial Completion. "Substantial completion" shall be defined as construction sufficiently completed in 
accordance with the Contract so that Wet County Wastewater can occupy or utilize all portions and all systems 
of the work for all of the uses for which said work was intended, including seven (7) continuous days of 
successful operation of the entire system. 

1. When the Contractor considers that the work is substantially completed, the Contractor shall prepare and 
submit to West County Wastewater a list of items to be completed or corrected and request an inspection 
for substantial completion. A failure to include any items on such list does not alter the responsibility of 
the Contractor to complete all work in accordance with the Contract. When West County Wastewater 
determines on the basis of the inspection that all portions and all systems of the work are substantially 
complete, West County Wastewater will then prepare a certificate of substantial completion which will 
establish the date of substantial completion of the work; shall state the responsibilities of West County 
Wastewater and the Contractor for security, maintenance, operation, and insurance; and shall fix the time 
within which the Contractor shall complete the items listed therein. The Certificate of Substantial 
Completion shall be submitted to the Contractor. 

2. Approval of a Certificate of Substantial Completion will not constitute acceptance of the work nor start 
the warranty period. Approval of a Certificate of Substantial Completion will fix the date for lowering the 
amount of liquidated damages to the value specified in the Contract for the period after substantial 
completion.   

00 72 34 CLEANING UP 

A. The Contractor shall, at all times, keep the premises, occupied by it in relation to this Contract, in a neat, clean, 
and safe condition and at all times provide reasonable access thereto. The Contractor shall, as a minimum, 
conduct daily inspections to verify that requirements of this Section are being met. 
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B. During the progress of the work, the Contractor shall: 

1. Retain all stored items in an orderly arrangement allowing maximum access, not impeding drainage or 
traffic, and providing the required protection of material. 

2. Provide adequate storage of all items awaiting removal from the jobsite, observing all requirements for 
fire protection and protection of the environment. 

3. Remove any accumulation of scrap, debris, waste material, and other items not required for construction 
of this work. 

4. Dispose of existing materials and equipment to be demolished and removed and all trash such as broken 
concrete, wood blocking, shipping containers, etc., resulting from the contract work off the premises 
occupied by the Contractor, including West County Wastewater property, at the Contractor's expense. 
West County Wastewater-leased dumpsters and other disposal containers on West County Wastewater's 
property, unless specifically provided by the Contractor, shall not be used by the Contractor. 

5. Maintain all excavation, embankments, haul roads, permanent access roads, Plant site, waste disposal 
areas, borrow areas, and all other work areas within contract work limits free from dust, as determined by 
the Engineer. Industry-accepted methods of dust control suitable for the area involved, such as sprinkling, 
chemical treatment, light bituminous treatment, or similar methods, will be permitted. No separate 
payment will be made to the Contractor for dust control. 

C. If the Contractor fails to comply with any of the foregoing, West County Wastewater will transmit written 
notification of noncompliance. If, within five (5) calendar days of the written notification, the Contractor fails to 
comply, cleanup may be undertaken by West County Wastewater at the expense of the Contractor. 

D. Upon completion of any portion of any work, the Contractor shall promptly remove all of its equipment, 
temporary structures, and surplus construction and other materials not to be used at or near the same location 
during later stages of work. Upon completion of any work and before final inspection is made, the Contractor 
shall unless otherwise specifically directed by the Engineer: 

1. Remove from the job site all plant, buildings, tools, surplus materials, equipment, forms, rubbish, scrap, 
debris, and waste. 

2. Hose down all paved areas on the site. Completely remove all resultant debris. 

3. Visually inspect all interior surfaces, and remove all traces of soil, waste material, smudges, and other 
foreign matter. Remove all traces of splashed materials from adjacent surfaces. Remove all paint 
droppings, spots, stains, and dirt from finished surfaces. Use only approved cleaning materials and 
equipment. 

4. Restore any improved area used for the Contractor's work or material storage to its condition at the time 
the Contractor moved onto the site or to the satisfaction of the Engineer. 

5. Schedule final cleaning and improvement restoration to enable West County Wastewater to accept a 
completely clean and restored project. 

00 72 35 PROGRESS, COMPLETION, DELAYS, AND EXTENSIONS OF TIME 

A. The time limits stated in the Contract are of the essence to the Contract. By executing the Contract, the 
Contractor confirms that the time limits set forth in the Contract including interim or milestone dates, are 
reasonable periods for the performance of the work. The Contractor shall not be entitled to extensions of time 
limits at any time in the progress of the work unless the delay is occasioned by an act or neglect of West County 
Wastewater or unless the delay in the completion of the work arises from unforeseeable causes beyond the 
control and without fault or negligence of both the Contractor and subcontractors or suppliers. Such 
unforeseeable causes may include: acts of God; acts of a public enemy; acts of a governmental entity not 
occasioned by the Contractor's, subcontractor's or supplier's conduct; acts of another contractor in performance 
of a contract with West County Wastewater; fires; floods; epidemics; quarantine restrictions; freight embargoes; 
unusually severe weather; or other delays of subcontractors or suppliers arising from unforeseeable causes 
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beyond the control and without the fault or negligence of both the Contractor and such subcontractors or 
suppliers. 

B. If the Contractor seeks an extension of time for the completion of any phase of the work, the Contractor shall 
file with the Engineer a written request for an extension of time for the portion of the work so delayed within ten 
(10) calendar days of the onset of such delay and such request shall fully state the reasons for such delay. When 
such a request is received, the Engineer will ascertain the reasons for and the extent of such delay. If the 
Engineer determines that the facts justify an extension of time, the Contract will be modified accordingly, in 
writing. If the Engineer determines that the facts do not justify an extension of time, such request will be denied. 
The Engineer's finding of fact of either determination will be given to the Contractor and such findings shall be 
final unless the Contractor files a protest under Section 00 72 1, Authority of the Engineer and Contractor's 
Appeal Procedure. No extension will be granted for any portion of any delay unless the required written request 
is made by the Contractor as specified herein and the Engineer finds justification for the request. 

C. Owner may make changes to the work, or suspend the work, and no matter how many changes, such changes or 
suspension are within the contemplation of the parties and will not be a basis for a compensable delay 

D. No time extensions will be granted until a delay occurs which: 

1. impacts the projects critical path, 

2. consumes all available float, slack time, or schedule contingency within the construction schedule (the 
time between the Contractor's scheduled early completion date and the Contract completion date), and 

3. extends work beyond the Contract completion date. 

E. Float, slack time, or schedule contingency within the construction schedule is not for the exclusive use nor 
benefit of the West County Wastewater or the Contractor but is a resource available to both parties as needed. 

00 72 36 TERMINATION OF RIGHT TO PROCEED 

A. If the Contractor should refuse or fail, except in cases for which extension of time is provided, to supply enough 
properly skilled workers, proper equipment and proper appliances or proper materials, or if it should fail to make 
prompt payments to subcontractors or for material or labor, or disregard laws, ordinances, or the instructions of 
the Engineer, or otherwise be guilty of a substantial violation of any provision of this contract, then West 
County Wastewater, upon certification of the Engineer that sufficient cause exists to justify such action, may 
without prejudice to any other right or remedy, serve written notice upon the Contractor and Surety of its 
intention to terminate the performance of the Contractor, such notices to contain the reasons for such 
terminations, and unless within seven (7) calendar days after the serving of such notice upon the Contractor and 
Surety, such cause shall cease and satisfactory arrangement for correction shall be made, the performance of the 
Contractor shall cease and terminate. In the event of any such termination, or should the Contractor be adjudged 
as bankrupt, or if it should make a general assignment for the benefit of its creditors, or if a receiver should be 
appointed on account of its insolvency, West County Wastewater shall serve notice thereof upon the Surety and 
Contractor, and the Surety shall have the right to perform the Contract; provided, however, that if the Surety 
does not commence performance thereof within seven (7) calendar days from the date of service of notice of 
termination upon the Surety, West County Wastewater may take possession of the premises and of all materials, 
tools, equipment, and appliances thereon and finish the work by whatever method West County Wastewater may 
deem expedient. In such case, the Contractor shall not be entitled to receive any further payment until the work 
is finished. If the unpaid balance of the Contract price shall exceed the expense of finishing the work, including 
compensation for additional managerial and administrative services, such excess shall be paid to the Contractor. 
If such expense shall exceed such unpaid balance, the Contractor and Surety shall pay the difference to West 
County Wastewater. The expense incurred by West County Wastewater as herein provided, and the damage 
incurred through the Contractor's default, shall be certified by the Engineer. Service of any notices hereunder 
shall be deemed complete upon the deposit in the United States mail, postage prepaid, addressed to the address 
of the Contractor and Surety as shown on records on file with West County Wastewater. 

B. Said termination shall be without prejudice to any other remedies available to West County Wastewater. 

C. Upon receipt of any such written notice of termination of right to proceed, the Contractor shall, at its expense, 
for that work affected by any such termination: 
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1. Assist West County Wastewater in making an inventory of all materials and equipment in storage at the 
site, en route to the site, and on order from suppliers. 

2. Assign to West County Wastewater subcontracts, supply contracts, and equipment rental agreements all 
as designated by West County Wastewater. 

3. Remove from the site all construction materials, equipment, and plant listed in said inventory other than 
such construction materials, equipment, and plant which are designated in writing by West County 
Wastewater to be used by West County Wastewater in completing such work. 

00 72 37 OPTIONAL TERMINATION 

A. Including, but not limited to, provisions for termination in the event of national emergency under Section 4410 
et. seq. of the Government Code of the State of California, West County Wastewater may, at its option, cancel 
and terminate the Contract in whole or in part at any time by written notice thereof to the Contractor, whether or 
not the Contractor is in default. 

B. Upon any such cancellation and termination, the Contractor shall waive any claims for damages, including loss 
of anticipated profits, on account thereof, but as the sole right and remedy of the Contractor and West County 
Wastewater, West County Wastewater shall pay the Contractor in accordance with subparagraph B, below, 
provided, however, that the provisions of the Contract, which by their very nature survive final acceptance under 
the Contract, shall remain in full force and effect after such cancellation and termination to the extent provided 
in such provisions. 

1. Upon receipt of any such notice, the Contractor shall, unless the notice requires otherwise: 

a. Immediately discontinue work on the date and to the extent specified in the notice. 

b. Place no further orders or subcontracts for materials, services, or facilities, other than as may be 
necessary or required for completion of such portion of work under the Contract that is not 
terminated. 

c. Promptly make every reasonable effort to obtain cancellation upon terms satisfactory to West 
County Wastewater of all orders and subcontracts to the extent they relate to the performance of 
work terminated. 

d. Assist West County Wastewater as specifically requested, in writing, in the maintenance, 
protection, and disposition of property acquired by West County Wastewater under the Contract. 

2. Upon any such termination, West County Wastewater will pay to the Contractor an amount determined in 
accordance with the following (without duplication of any item): 

a. All amounts due and not previously paid to the Contractor for work completed in accordance with 
the Contract prior to such notice, and for work thereafter completed as specified in such notice. 

b. The cost of settling and paying claims arising out of the termination of work under subcontracts or 
orders as provided in subparagraph B.1.c, above. 

c. The reasonable costs incurred pursuant to subparagraph B.1.d, above. 

d. Any other reasonable costs incidental to such termination of work. 

e. The foregoing amounts shall include a reasonable sum, under all of the circumstances, as profit for 
any work performed by the Contractor. 

00 72 38 SUSPENSION 

A. West County Wastewater may, at its sole option, by notice in writing to the Contractor, suspend at any time the 
performance of all or any portion of work to be performed under the Contract. Upon such notice of suspension 
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of work, the Contractor shall permit West County Wastewater to designate the amount and type of plant, labor, 
and equipment to be committed to the Project. During the period of suspension, the Contractor shall use its best 
efforts to utilize its plant, labor, and equipment in such a manner as to minimize costs associated with 
suspension. 

1. Upon receipt of any notice, the Contractor shall, unless the notice requires otherwise: 

a. Immediately discontinue work on the date and to the extent specified in the notice. 

b. Place no further orders or subcontracts for material, services, or facilities with respect to 
suspended work other than to the extent required in the notice. 

c. Promptly make every reasonable effort to obtain suspension upon terms satisfactory to West 
County Wastewater of all orders, subcontracts, and rental agreements to the extent they relate to 
performance of work suspended. 

d. Unless otherwise specifically stated in the notice, the Contractor shall continue to protect and 
maintain the Project including those portions on which work has been suspended. 

2. As full compensation, the Contractor will be reimbursed for the following costs, reasonably incurred, 
without duplication of any item, to the extent that such costs directly result from such suspension of 
work: 

a. A standby charge to be paid to the Contractor during the period of suspension of work which 
standby charge shall be sufficient to compensate the Contractor for keeping, to the extent required 
in the notice, its organization and equipment committed to the Project in a standby status. 

b. All reasonable costs associated with mobilization and demobilization of the Contractor's plant, 
forces, and equipment. 

c. An equitable amount to reimburse the Contractor for the cost of maintaining and protecting that 
portion of the Project upon which work has been suspended. 

d. If, as a result of any such suspension of work, the cost to the Contractor for subsequently 
performing work is increased or decreased, an equitable adjustment will be made in the cost of 
performing the remaining portion of the work. 

B. Upon receipt of notice to resume suspended work, the Contractor shall immediately resume work on the 
suspended work to the extent required in the notice. Any request on the part of the Contractor for time or 
compensation shall be made within ten (10) calendar days after receipt of notice to resume work and the 
Contractor shall submit for review a revised construction schedule. 

00 72 39 MEASUREMENT AND PAYMENT 

A. Unless otherwise provided in the Contract, the Engineer will decide the method to be used in determining the 
weight of the parts and items, such as the use of shipping weights, scale weights, manufacturers' weights, catalog 
weights, or computed weights. Payment will only be made on the basis of net weight which will exclude the 
weight of all tare, packing, blocking, shop welds, and the weight of materials which are required to be placed or 
applied at the site of construction, such as grout, wedges, and caulking materials. The Contractor shall, if 
required by the Engineer, and at its expense, furnish scales and provide assistance for weighing and measuring 
such materials without additional charge. 

B. Wherever the measurement and payment provisions of the Contract provide that payment for the item(s) listed 
therein will be made at the Contract-unit price or Contract lump-sum price therefor, whichever is set forth in 
Section 00 41 43, Schedule of Bid, such payment shall be full compensation to the Contractor for all work 
referred to in such provision, including but not limited to the following: all labor, supervision, tools, materials, 
equipment, the performance of all operations, all other direct expenses and items of overhead, general and 
administrative expense, and profit for the applicable Contract item.  
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C. Wherever in the Contract it is provided that the Contractor shall perform certain work "at its expense" or 

"without charge," or that certain work "will not be paid for separately," such quoted words mean that the 
Contractor shall not be entitled to any additional compensation from West County Wastewater for such work, 
and the cost therefor shall, unless otherwise specified, be considered as inherently included in the payment for 
other items of work identified in Section 00 41 43, Schedule of Bid. 

00 72 40 PROGRESS PAYMENTS 

A. Unless otherwise provided in the Specifications, monthly progress payments will be made as the work proceeds. 
Such payments will be made in accordance with estimates of the amount and value of work satisfactorily 
performed by the Contractor up to the time of each estimate. 

1. Prior to preparation of the first estimate for a progress payment, the Contractor shall submit for review by 
the Engineer a detailed cost breakdown of the work under each bid item awarded.  Bond and insurance 
costs shall not be considered a separate item of cost for this purpose but shall be included in 
mobilization/demobilization.  

2. Partial payments for mobilization/demobilization costs shall be as follows: 

a. Thirty-five percent (35%) of the amount bid for mobilization/ demobilization or 1.75 percent of 
the original contract amount, whichever is less, shall be paid in each of the first two progress 
payments. 

b. The balance of the amount bid for mobilization/demobilization shall be paid upon completion of 
all work on the project. 

B. Generally, the Contractor will not be compensated for materials and equipment delivered to the site until after 
they are incorporated in the work. If the Engineer determines that the progress of the work will benefit by the 
delivery to the site of certain materials and equipment in advance of their actual requirement, and if such 
materials and equipment are delivered in accordance with the following conditions, a portion of the cost of the 
materials and equipment may be included in progress payments. The conditions for such partial payments are as 
follows: 

1. At least four (4) weeks prior to the delivery of such materials and equipment, the Contractor shall submit 
a list of such materials and equipment for review on the acceptability for partial payments. 

2. Shop drawings and technical data for such materials and equipment must be reviewed and accepted prior 
to delivery. 

3. Upon delivery, the Contractor shall submit written evidence, satisfactory to the Engineer, that the 
Contractor is the unconditional owner of such materials, free from all claims, liens, and security interest, 
and a bill of sale or other equivalent document with warranty of title to such materials and equipment. 

4. Title to the delivered material shall be vested in West County Wastewater at the time of delivery to the 
site. The Contractor shall, however, notwithstanding such transfer of title to West County Wastewater be 
absolutely responsible to West County Wastewater for such materials and equipment until the same shall 
have been completely installed, tested, and accepted. 

5. Such equipment and materials shall be properly stored or stockpiled to the satisfaction of the Engineer. 
The Contractor shall at its own cost replace any materials and equipment damaged or lost. 

6. Stored or stockpiled materials shall be available for inspection by the Engineer. 

7. After delivery of material, if any defects are discovered, whether caused by defective manufacture or 
damage occurring during delivery or storage (including storage at West County Wastewater or the 
construction site), the materials shall be removed and replaced with suitable material at the Contractor's 
expense. 

8. The Contractor's insurance shall include coverage for such material against theft, fire, vandalism and 
malicious mischief. 
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9. The maximum portion of cost to be included in progress payments for materials and/or equipment 
qualifying under this section will be 75 percent of the total cost of the delivered materials and/or 
equipment eligible for such partial payment. The payment will in no case exceed the bid price or assigned 
value for the item of work for which the material and/or equipment is furnished and the accumulated total 
payment for all material delivered but not yet incorporated into the work will in no case exceed ten (10) 
percent of the total value of the Contract. 

10. In estimating progress payments, the Engineer may use the unit prices bid by the Contractor. In the event 
that there are no unit bid prices, or the bid unit prices do not, in the opinion of the Engineer, represent the 
actual value of the equipment and materials furnished, the Engineer may estimate progress payments 
based on prices reflecting such actual value. 

11. Nothing in the above conditions shall relieve the Contractor of its responsibility for incorporating the 
materials in the work in conformity with the Contract. 

C. In the event the initial detailed cost breakdown is not accepted by the Engineer, additional cost breakdowns shall 
be submitted by the Contractor until the Engineer determines that the cost breakdown is acceptable. The 
breakdown will then become the basis for partial payment determination. Progress payment estimates shall be 
made by the Contractor and submitted to the Engineer for review and concurrence. Once West County 
Wastewater has agreed to the items of cost, the Contractor shall prepare a progress payment request on a form 
furnished by West County Wastewater and submit the request for payment. The burden of requesting payment is 
on the Contractor. West County Wastewater has no obligation to pay for a separate item of cost unless that item 
of cost is included in a progress payment request by the Contractor. 

D. In making progress payments, West County Wastewater shall retain five (5) percent of the cumulative estimated 
amount until final acceptance of all work under the Contract set forth under Section 00 72 41, Final Payment 
and Release. The Contractor shall be allowed to substitute securities for any monies withheld to ensure 
performance under this Contract pursuant to Section 22300 of the California Public Contract Code. The 
Contractor shall execute the Escrow Agreement for Security Deposits in Lieu of Retentions in the form 
contained in Section 00 45 15, of the Contract Documents, if applicable. Any payments otherwise payable under 
the Contract may be withheld, in whole or in part, by West County Wastewater as may be necessary to protect 
West County Wastewater from loss because of: 

1. Defective work which is not remedied; or 

2. Third party claims filed or reasonable evidence indicating probable filing of such claims; or 

3. Failure of the Contractor to make payments properly to subcontractors or for labor, materials, or 
equipment; or 

4. Reasonable evidence that the work cannot be completed for the unpaid balance of the contract sum; or 

5. Failure of the Contractor to submit an acceptable construction schedule or failure to update the schedule.  

6. Damage to West County Wastewater or another contractor; or 

7. Reasonable evidence that the work will not be completed within the time provided for in the Contract; or 

8. Contractor's failure or inability to obtain or maintain insurance coverage and bonds as required by the 
Contract throughout the course of the job; or 

9. Persistent failure to carry out the work in accordance with the Contract. 

10. Failure to deliver copies of certified payrolls, as specified in this Section, General Conditions, Section 00 
72 20, Laws and Regulations. 

11. In addition, West County Wastewater may deduct from any such payments due the Contractor any 
amounts West County Wastewater may be currently or in the future authorized to retain pursuant to 
federal, state, or local laws or regulations, any amounts due to West County Wastewater from the 
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Contractor, and any other amounts which West County Wastewater is otherwise authorized to retain as 
specified in Section 00 73 00, Supplementary Conditions. 

E. West County Wastewater will retain an amount from any payment due the Contractor in an amount not to 
exceed twice the value of repairs, corrections, or replacements as provided herein to assure that the Contractor 
completes such repairs, corrections, or replacements. The Contractor shall receive payments of such retained 
amounts as the repair, correction, or replacement work is completed. 

F. The Contractor may prevent withholding of the Progress Payment by, (1) correcting such defects in 
workmanship or materials as may exist, (2) curing any default existing in any of the conditions of the Contract, 
or (3) paying, satisfying, or discharging any claim of West County Wastewater or any other person against the 
Contractor arising out of or in any way connected with the work to be performed under the Contract. The 
determination as to whether conditions exist as set forth above to justify withholding payment(s), in whole or in 
part, and/or whether the Contractor has properly remedied such claims, defects, or failures shall be at the 
discretion of the Engineer. 

G. If the Contractor's obligation to meet and make such claims and payments as set forth above are not promptly 
met after receipt by the Contractor of a written notice from the Engineer, West County Wastewater may 
discharge such obligations and deduct all costs in connection with such discharge of Contractor's obligations 
from payments(s) to the Contractor. If the amount which may be withheld from payment(s) is insufficient to 
meet such costs, or if any claim or charge against the Contractor shall be discharged by West County 
Wastewater after the final contract payment is made, Contractor and its Sureties shall promptly pay West 
County Wastewater all costs incurred thereby, regardless of when such claim arose or whether such claim 
imposed a lien upon the Project or the real property upon which the Project is situated. 

H. Said Contractor's progress payment requests shall be made in writing on or about the twenty-fifth (25th) day of 
each calendar month, and payment will be made within twenty-one (21) calendar days after the Engineer verifies 
that the request has been properly filed and submitted. Progress estimates will not be required to be made by 
strict measurement, but may be made by measurement or by estimation or partly by one method and partly by 
another. 

I. In accordance with Section 980 of the Government Code, West County Wastewater will pay interest on progress 
payments held over sixty (60) calendar days from the date of submission, as long as the request for payment by 
the Contractor is deemed properly filed and submitted. A request for payment by the Contractor will not be 
deemed properly filed or submitted until such time as the Record Drawings are reviewed and found to be current  
The date of submission is the date West County Wastewater's representative signs the progress payment request 
form in the space provided for the resident engineer. This signature will verify that the request has been properly 
filed and submitted. 

J. Any submission of any invoice without the proper, required accompanying submittals, or with incorrect 
calculations, or in a format not acceptable to West County Wastewater will be deemed by West County 
Wastewater to be a disputed request for payment and not a properly submitted request for payment. Such 
invoice will be returned to the Contractor for resubmittal. 

K. No progress estimate or payment need be made when, in the judgment of the Engineer, the total value of the 
work done since the last estimate amounts to less than five thousand dollars ($5,000). 

L. All equipment, materials, and work covered by progress payments will, upon such payment, become the 
property of West County Wastewater, but this provision shall neither be construed as constituting acceptance of 
any work or as relieving the Contractor from the sole responsibility for all equipment, materials, and work upon 
which payments have been made, including the restoration of any damaged work until final acceptance thereof, 
other than as provided in Section 00 72 33, Use of Completed Portions of the Work, nor as a waiver of the right 
of West County Wastewater to require fulfillment of all of the terms of the Contract. 

00 72 41 FINAL PAYMENT AND RELEASE 

A. Whenever the Contractor deems that its obligations under the Contract have been fulfilled, the Contractor shall, 
in writing, so notify the Engineer. Upon receipt of such notice, the Engineer will, in company with the 
Contractor, inspect the work which has been performed. If the Engineer determines that all work which, by the 
terms and conditions of the Contract, is to be performed, has been satisfactorily performed, the Engineer will 
recommend acceptance of the work. After acceptance of the work by West County Wastewater, West County 
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Wastewater will cause to be filed in the office of the Engineer and the office of the County Recorder of Contra 
Costa County, in accordance with Section 4005 of the Government Code of the State of California, a notice of 
completion of all work under the Contract. Upon expiration of the statutory period for filing of liens and stop 
notices and provided no liens or stop notices have been filed, West County Wastewater will pay to the 
Contractor the amount remaining due after deducting from such amount all such amounts as will have been 
previously paid to the Contractor under the Contract, and also any amounts which, by the terms of the Contract, 
West County Wastewater is or may be authorized or required to reserve or retain. All prior progress payments, 
being estimates, will be subject to adjustment in the final payment. 

B. West County Wastewater requires a release of all claims arising out of work related to undisputed contract 
amounts. Final payment shall be subject to the Contractor executing a release in favor of West County 
Wastewater, its directors, officers, representatives, agents, and employees as to all claims of and liability to the 
Contractor or any third party for anything done or furnished for, or in relation to, any work related to undisputed 
contract amounts; and for any act or omission of West County Wastewater, its directors, officers, 
representatives, agents and employees, respectively, or of any person relating to or affecting any work related to 
such final payment. 

C. Claims by the Contractor for additional compensation or damages remaining in dispute as set forth in the final 
payment release shall be excluded from the terms of the release. West County Wastewater may withhold from 
the final payment up to one hundred fifty percent (150%) of the estimated value of claims by West County 
Wastewater or third parties against the Contractor, including but not limited to claims regarding amounts 
previously paid to the Contractor by West County Wastewater. 

D. The release signed by the Contractor as part of the final payment shall be in substantially the following form: 

E.     Final Payment and Release 

Project Name _________________________________________________________ 

West County Wastewater Project Number_________________________________________________ 

The acceptance by Contractor of the final contract payment in the sum of $___________ covering undisputed contract 
amounts shall operate as, and shall be a release to the West County Wastewater, West County Wastewater's directors, 
officers, representatives, agents, and employees, respectively, from all claims of and liability to the Contractor (except 
as set forth below), including claims of the Contractor as the successor in interest by assignment or otherwise, to claims 
of laborers, mechanics, subcontractors, consultants, and material men and including claims by laborers, mechanics, 
subcontractors, consultants, and material men as successors in interest by assignment, or otherwise, arising out of the 
work performed under the Contract which are related to said undisputed Contract amounts. This Release shall be 
effective as to all claims of the Contractor arising out of or in connection with the performance of the work under this 
Contract with respect to said undisputed Contract amounts, including tort claims, which are known to the Contractor or 
reasonably should have been known to the Contractor at the date of the signing of this Release. The acceptance by 
Contractor of the final contract payment described above shall operate as a waiver of all claims described herein and of 
any entitlement to additional payment arising out of the Contract, except as to those claims by the Contractor and their 
respective estimated dollar amounts listed herein below. It is understood that the amounts set forth below are good faith 
estimates and may be subject to some reasonable modification. It is intended that this Release be construed in 
accordance with the limitations set forth in California Public Contract Code, Section §7100. 

DESCRIPTION OF       ESTIMATED AMOUNT OF 
 DISPUTED CLAIM        DISPUTED CLAIM 

        $    

         

         

Signed:     

By:     
       (typed or printed) 
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Title    

Company Name:     Dated:    

F. West County Wastewater, at its option, may elect to issue final payments directly to certain of the 
subcontractors, or to issue joint check payments, payable to the Contractor and subcontractor involved. 
Contractor agrees to verify the correctness of any final payments to be made to subcontractors by West County 
Wastewater and acknowledge the same in writing to West County Wastewater within five (5) days of written 
request from West County Wastewater. If the Contractor disputes the correctness of any final payment to be 
made to a subcontractor, the Contractor shall so notify West County Wastewater, in writing, of the matters in 
dispute and the amounts thereof. The notice shall be in writing delivered to West County Wastewater within five 
(5) days of the above-written request from West County Wastewater. Said payments shall be made in 
accordance with estimates made by the Contractor and/or subcontractor and approved by the Engineer of the 
amount and value of work satisfactorily performed by the subcontractor. Amounts so paid to the subcontractor 
shall be deducted from any amounts due the Contractor under the terms of the Contract and any change or extra 
work orders. However, to the extent that the Contractor disputes any portion or all of the estimated payment due 
a subcontractor, an amount not to exceed 150 percent (150%) of the disputed amount will be withheld from the 
payment to the subcontractor. If the entire amount due the subcontractor is disputed by the Contractor, then up 
to 150 percent (150%) of this entire amount may be deducted from payments to Contractor until the dispute is 
resolved. 

G. If, as stated above, West County Wastewater elects to issue final payments to a subcontractor or subcontractors 
or to issue joint check payments, West County Wastewater may request, as part of its payment to the 
subcontractor or subcontractors involved, that said subcontractor or subcontractors sign a Conditional Waiver 
and Release Upon Final Payment to the subcontractor which shall be in substantially the following form: 

Conditional Waiver and Release Upon Final Payment to Subcontractor 

Upon receipt by the undersigned of a check from West County Wastewater in the sum of 
 $    payable to        and when the 
check has been properly endorsed and has been paid by the bank upon which it is drawn, this document shall 
become effective to release any mechanic's lien, stop notice, or bond right the undersigned has on the this 
Contract. This release covers the final payment of the undersigned for all labor, services, equipment, or material 
furnished on the job, except for disputed claims for additional work described in the attached sheet, if any, in 
the amount of $      . 

Before any recipient of this document relies on it, said party should verify evidence of payment to the 
undersigned. 

Dated:           
        Company Name 

By:     

Title:     

00 72 42 LIQUIDATED DAMAGES 

A. If the Contractor fails to complete the work in a manner satisfactory to West County Wastewater or before the 
dates of completion agreed upon and fixed herein or as duly extended as here-in-before provided, the 
Contractor, pursuant to the provisions of this Contract and California Government Code Section 53069.85, shall 
forfeit and pay to West County Wastewater the sum set forth under Section 00 73 21, Amount of Liquidated 
Damages, for each calendar day of such delay. Contractor and West County Wastewater mutually agree that this 
daily Amount of Liquidated Damages is a reasonable estimate of future damages as of the date of this Contract, 
and mutually agree that the sum so specified as liquidated damages is not manifestly unreasonable under the 
circumstances existing at the time the Contract was made. West County Wastewater may deduct said sums from 
the payments due the Contractor each month. If the payments due the contractor are less than the amount of such 
liquidated damages, said damages shall be deducted from any other monies due or to be due the Contractor. The 
Contractor or its Surety shall pay the balance to West County Wastewater.  
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B. This liquidated damages provision is intended to apply only to the normal administrative, construction, 

engineering, supervision, design, redesign, operation, and other analogous costs associated with delays in 
projects similar to the project involved herein. This liquidated damages provision shall not apply to other 
damages, including consequential damages other than as specified above nor shall preclude West County 
Wastewater from seeking said other damages not covered by the liquidated damages provision. Specifically, this 
liquidated damages provision shall not apply to or include consequential damages resulting from the delay itself, 
as opposed to the direct-cost-type damages described above, incurred as a result of typical day-to-day project 
costs normally associated with on-going work. These excluded consequential and other damages shall include, 
but not be limited to, first- and third-party claims for torts, claims of inverse condemnation, environmental costs 
and claims, and/or regulatory fees or fines imposed in whole or in part due to Contractor's failure to complete 
the work in the manner, including time, as set forth in the Contract.  

00 72 43 NIGHT AND WEEKEND WORK 

A. The Contractor may be required to prosecute the work at night if, at any time, the Engineer shall deem it 
necessary for the progress of the work, or if emergencies arise, and the Contractor shall promptly comply with 
any such requirements made in writing by the Engineer. The Contractor will also be permitted to work at night if 
it shall satisfy the Engineer of the need therefor, in order to maintain the required progress or protect the work 
from the elements. When required, ordered, or permitted to work at night, the Contractor shall provide sufficient 
and satisfactory lighting and other facilities therefor. For night work, if any be performed, the Contractor shall 
employ a crew organized and prepared for regular and continuous night work, however and whenever so 
employed in the work the Contractor shall receive no extra payment, but compensation shall be considered as 
having been included in the price stipulated for the work. 

B. No work shall be done on weekends except:  

1. usual protective work, such as pumping;  
2. work done in case of emergency threatening injury to persons or property; or  
3. when in the sole judgment of the Engineer, the work will be of advantage to the West County 

Wastewater. 

C. When night and weekend work is undertaken the Contractor shall first obtain all necessary permits from all 
entities having jurisdiction (for example noise ordinances) prior to starting such work. 

00 72 44 INTOXICATING LIQUORS AND DRUGS 

A. The Contractor shall not sell and shall neither permit nor suffer the introduction or use of intoxicating liquors or 
no prescribed illegal narcotics or drugs upon or about the work. 

00 72 45 MEETINGS 

A. A pre-construction meeting will be held after the award of the Contract to resolve any remaining pre-
construction submittal issues as required by the Contract, and discuss various administrative items 
(including, but not limited to: the overall project construction schedule, the frequency of progress 
meetings, and the length of the look-ahead schedules). At this meeting, the Contractor may be requested 
to furnish West County Wastewater with certified payroll forms containing the classifications of workers 
who will be employed on the project and the wage each classification will be paid. The Contractor shall 
also be prepared to discuss all of the referenced items, as well as the methods of implementing the various 
work items. 

B. At a frequency of no longer than one (1) month, the Project Manager will conduct progress meetings for 
the purpose of discussing and resolving matters concerning the various elements of the work. The 
Contractor shall furnish look-ahead schedules at each of the progress meetings. 

C. West County Wastewater may notice other meetings at which attendance by the Contractor and 
subcontractors may be required. 

D. Time and place for the above meetings and the names or titles of persons and subcontractors required to 
be present shall be as directed by the Project Manager. The Contractor shall comply with these 
attendance requirements and shall also require, if needed, its subcontractors to comply. 
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00 72 46 LIENS AND STOP NOTICE 

A. If at any time any notices of lien are filed for labor performed or materials or equipment manufactured, 
furnished, or delivered to or for the work, the Contractor shall at its own cost and expense, promptly discharge, 
remove, or otherwise dispose of the same, and until such discharge, removal, or disposition, the Engineer shall 
have the right to retain from any monies payable to the Contractor an amount which, in the Engineer's sole 
judgment, the Engineer deems necessary to satisfy such liens and pay the costs and expenses, including 
attorneys' fees, of defending any actions brought to enforce the same, or incurred in connection therewith or by 
reason thereof. 

B. If, at any time prior to the expiration of the period for service of a Stop Notice, there is served upon West 
County Wastewater a Stop Notice as provided in Sections 3179 through 3210 of the Civil Code of the State of 
California, West County Wastewater shall, until the discharge thereof, withhold from the monies under its 
control so much of said monies due or to become due the Contractor under this Contract as shall be sufficient to 
answer the claim stated in such Stop Notice and to provide for the reasonable cost of any litigation thereunder; 
provided, that if the Engineer shall, in the Engineer's discretion, permit Contractor to file with West County 
Wastewater the bond referred to in Section 3196 of the Civil Code of the State of California, said monies shall 
not thereafter be withheld on account of such Stop Notice. The monies which West County Wastewater 
withholds shall be a minimum of one hundred twenty-five percent (125%) of the face value of the Stop Notice. 

00 72 47 NO WAIVER 

A. Neither the inspection by the Engineer, nor any order, measurement, approval, determination, decision, or 
certificate by the Engineer, nor any order by West County Wastewater for the payment of money, nor any 
payment for or use, occupancy, possession, or acceptance of the whole or any part of the work by West County 
Wastewater, nor any extension of time, nor any other act or omission of West County Wastewater or of the 
Engineer shall constitute, or be deemed to be an acceptance of any defective or improper work, materials, or 
equipment nor operate as a waiver of any requirement or provision of the Contract, nor of any remedy, power, or 
right herein reserved to West County Wastewater nor of any right to damages for breach of Contract. Any and 
all rights and/or remedies provided for in the Contract are intended and shall be construed to be cumulative; and, 
in addition to each and every other right and remedy provided for herein or by law, West County Wastewater 
shall be entitled, as a right, to a writ of injunction against any breach or threatened breach of the Contract by the 
Contractor, by its subcontractors, or by any other person or persons. 

00 72 48 QUALITY OF EQUIPMENT, MATERIAL, PRODUCTS, AND/OR WORKMANSHIP 

A. The Contractor shall furnish all equipment, materials, and/or products required to complete the work, except 
equipment, materials, and/or products that are designated in the Contract Documents to be furnished by West 
County Wastewater.  

1. Only equipment, materials, and/or products meeting the requirements of the Contract Documents shall be 
incorporated in the work. The equipment, materials, and/or products furnished and used shall be new and 
shall be manufactured, handled, and installed in a workmanlike manner to ensure a completed project in 
accordance with the Contract Documents. Manufacturers’ warranties, guarantees, instruction sheets, and 
parts lists which are furnished with certain equipment, materials, and/or products incorporated in the 
work shall be delivered to the Engineer before the Contract will be accepted. 

2. If no detailed specifications are set forth, the Contractor shall furnish equipment, materials, and/or 
products in conformance with the latest standards, specifications, manuals or codes of an acceptable 
technical society, organization or association, or to the laws or regulations of any applicable 
governmental authority, whether such reference be specific or by implication, in effect at the time of 
opening of bids. In general, the work performed shall be in full conformity and harmony with the intent 
prescribed under Section 00 72 02, Intent of the Contract. 

B. The Engineer has the authority to disapprove or reject work, whether in place or not, which the Engineer 
believes to be defective, or that the Engineer believes will not produce a completed project that conforms to the 
Contract Documents or that will prejudice the integrity of the design concept of the completed project as a 
functioning whole as indicated by the Contract Documents. Such equipment, materials, and/or products shall be 
removed immediately from the work site, unless otherwise permitted by the Engineer. No rejected equipment, 
materials, and/or products, the defects of which have been subsequently corrected, shall be used in the work, 
unless approval in writing has been given by the Engineer. Upon failure of the Contractor to comply promptly 
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with any order of the Engineer made under the provisions in this Article, the Engineer may cause the removal 
and replacement of rejected work included equipment, materials, and/or products. The Engineer may deduct the 
costs incurred due to the failure of the Contractor to remove and replace rejected work from any monies due or 
to become due the Contractor. 

1. The fact that the Engineer has not disapproved or rejected any part of the work or any of the equipment, 
materials, and/or products supplied in connection therewith shall not be deemed or construed to mean an 
automatic acceptance of any such part of the work or any such equipment, materials, products, and/or 
workmanship. 

00 72 49 WEST COUNTY WASTEWATER’S OWNERSHIP OF PROJECT MATERIALS AND SALVAGE 

A. Unless otherwise provided in the Contract, the title and interest in the right to the use of all water, and the title to 
all soil, stone, gravel, sand, minerals, timber, and all other materials developed or obtained within the Project 
limits from operations by the Contractor or any of its subcontractors, of any of their representatives or 
employees, and the right to use or dispose of the same are hereby expressly reserved to West County 
Wastewater; and neither the Contractor nor any of its subcontractors, nor any of their representatives or 
employees, shall have any right, title, or interest in or to any part thereof. 

1. All material used under the Contract after it has been attached or affixed to the work or soil and after 
partial payment has been made therefor shall become the property of West County Wastewater. 

B. The Contractor shall satisfy itself as to the quantity of materials that meet the specifications which may be 
produced or obtained at local sources, and West County Wastewater will not assume any responsibility as to the 
quantities or quality of materials available. 

1. The Contractor, with the written permission of the Engineer, may use in the proposed construction such 
stone, gravel, sand, or other material suitable in the opinion of the Engineer as may be found at the 
project site. 

2. Existing items to be salvaged shall remain the property of West County Wastewater. Items to be 
reinstalled in the work shall be refurbished as required before reinstallation. Items to be salvaged shall be 
carefully removed and handled in such a manner as to avoid damage and shall be delivered to storage at a 
location designated by the Engineer. 

00 72 50  (NOT USED) 

00 72 51 PROVISIONS REQUIRED BY LAW DEEMED INSERTED 

A. Each and every provision of law and clause required by law to be inserted in the Contract shall be deemed to be 
inserted herein, and the Contract shall be read and enforced as though they were included herein. If through 
mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the application of 
either party, the Contract shall forthwith be physically amended to make such insertion. 

00 72 52 CONFLICT OR INCONSISTENCY 

A. Unless otherwise noted below, conflicts or inconsistencies between parts of the Contract will be resolved by the 
Engineer with a change order or an addendum, if required. Addenda and change orders bearing the most recent 
date shall prevail over addenda or change orders bearing earlier dates. Any reference to addenda-changed 
specifications or drawings shall be considered to have been changed accordingly. 

B. In resolving conflicts, errors, or discrepancies, the order of precedence shall be as follows: 

1. Change Orders/Addenda (most recent in time takes precedence) 

2. Contract and Bond Forms 

3. Technical Specifications (Division 20 and above if required) 
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4. Technical Specifications (Division 1 through 16 as required) 

5. Special Conditions 

6. Project Drawings 

7. General Conditions 

8. Instructions to Bidders 

9. Bid Forms 

10. Notice to Contractors 

C. Reference specifications shall have the same order of precedence as the document in which it is referenced. For 
example, a reference to West County Wastewater’s Standard Specifications contained in the Technical 
Specifications will have the same order of precedence as that Technical Specification. A reference to an 
Appendix contained in the Technical Specifications will have the same order of precedence as that Technical 
Specification. If a reference specification is mentioned in more than one part of the Contract, the part with the 
highest order of precedence shall govern. 

D. With reference to the Project Drawings: 

1. Figures govern over scaled dimensions. 

2. Project-specific drawings govern over general and typical drawings. 

3. Addenda/Change Order drawings govern over Project Drawings. 

4. Project Drawings govern over standard drawings. 

E. It shall be the Contractor's responsibility to resolve any conflicts between the requirements contained on permits 
from other agencies and the Contract to the satisfaction of the Engineer. When there is a conflict between the 
requirement(s) as specified in the Contract and as required by other agencies, the more restrictive requirement(s) 
shall prevail. 

00 72 53 UTILITY AND OTHER EXISTING FACILITIES 

A. The location of known existing utilities and pipelines are shown on the Project Drawings in their approximate 
locations. Some of the locations include multiple conduits. The Contractor shall exercise care in avoiding 
damage to those facilities which are to remain in service subsequent to the construction of the particular new 
facility involved, and it will be held responsible for their repair if damaged. The Contractor shall also exercise 
care in maintaining those pipes and facilities required for continuing operation of the existing facilities until 
such time as they can be abandoned. There is no guarantee that all utilities or obstructions are shown or that the 
locations indicated are accurate. 

B. The Contractor shall be responsible for discovery of all existing underground installations in advance of 
excavating or trenching, by contacting all local utilities 48 hours in advance, and by prospecting. Contractor 
shall notify Underground Service Alert 48 hours prior to any excavation work. 

C. When the excavation work approaches the approximate location of underground utilities, the exact location shall 
be determined by careful probing or hand digging. When uncovered, adequate protection shall be provided for 
the existing installation. 

D. The Contractor shall exercise extreme caution in working in the area adjacent to existing sewerage facilities. It is 
essential that all the existing facilities be maintained in service until the new work is ready for full time 
operation, and the new work is placed in service. Construction of the connections between the existing facilities 
and the new facilities shall be at times and during periods acceptable to West County Wastewater. The 
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Contractor shall advise the Engineer in writing of its proposed construction schedule for these connections at 
least five (5) calendar days in advance. 

E. The Contractor shall uncover and completely expose all piping where crossings, interferences, or connections 
are shown on the Project Drawings, prior to trenching or excavating for any pipe or structures, to determine 
actual elevations. New pipelines shall be laid to such grade as to clear all existing facilities which are to remain 
in service for any period subsequent to the construction of the run of pipe involved. If the Contractor does not 
expose all required utilities, it shall not be entitled to additional compensation for work necessary to avoid 
interferences or for repair to damaged utilities. Excavations around underground electrical ducts and conduits 
shall be performed using extreme caution to prevent injury to workers or damage to the electrical ducts or 
conduits. 

F. Notwithstanding any other provision of this Contract between the West County Wastewater and the Contractor: 

1. In accordance with the provisions of Section 4215 of the California Government Code, in any contract to 
which West County Wastewater is a party, West County Wastewater shall assume the responsibility 
between the parties to the contract for the timely removal, relocation, or protection of existing main or 
trunk line utility facilities located on the site of any construction project and that are a subject of the 
Contract if such utilities are not identified by the West County Wastewater in the Project Drawings and 
Specifications and made a part of the Notice to Contractors; provided, however, that nothing herein shall 
be deemed to require West County Wastewater to indicate the presence of existing service laterals or 
appurtenances whenever the presence of such utilities on the site of the construction project can be 
inferred from the presence of other visible facilities, such as buildings, meter and junction boxes on or 
adjacent to the site of construction. West County Wastewater will compensate the Contractor for the costs 
of locating and repairing damage and removing or relocating such utility facilities which are not indicated 
in the Project Drawings and Specifications provided that the Contractor exercises due reasonable care. 

2. The owner of the utility shall have the sole discretion to perform repairs or relocation work or permit the 
Contractor to do such repairs or relocation work at a reasonable price. 

3. The Contractor shall not be assessed liquidated damages for delay in completion of the Project when such 
delay was caused by the failure of West County Wastewater to show existing utilities or other existing 
facilities, excluding service laterals. 

G. If interferences between existing utilities and proposed work occurs at locations other than those shown on the 
Project Drawings, the Contractor shall notify the Engineer, and a method for correcting said interference will be 
supplied by the Engineer. Payment for correction of interferences not shown on the Project Drawings will be in 
accordance with the provisions of Section 00 72 11, Differing Site Conditions. 

H. Planned utility service shutdowns to any portion of the treatment plant or collection system shall be 
accomplished during periods of minimum use. In some cases this may require night or weekend work. The 
Contractor shall program its work so that service will be restored in the minimum possible time, and shall 
cooperate with West County Wastewater in reducing shutdowns of utility systems to a minimum. No utility 
interruption will be permitted without the prior approval of the Engineer and the specific utility. 

00 72 54 SURVEYS, LINES, AND GRADES 

A. All work under the Contract shall be done to the lines and grades shown on the Project Drawings, unless 
directed otherwise by the Engineer. 

1. The Contractor shall use three (3) consecutive points on the same slope in order to detect any variation 
from a straight grade. If any discrepancy occurs, the Contractor shall immediately notify the Engineer. If 
this discrepancy is not reported at the time of discovery to the Engineer, the Contractor shall be 
responsible for correcting any error in the finished work at no cost to West County Wastewater. 

2. West County Wastewater may make any survey to accurately measure quantities for payment to the 
Contractor. 

3. West County Wastewater will have the right at any time to interrupt the Contractor's work schedule in 
order to have lines or grades checked on any work in progress; and no time extension will be granted for 
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such interruptions, provided that the interruptions do not exceed a reasonable amount of time under the 
specific circumstances involved.   

00 72 55 CONTRACT DOCUMENTS AND RECORD DRAWINGS 

A. The Contractor to whom award is made may obtain from West County Wastewater, at no extra cost, up to four 
(4) copies of the Contract Documents as specified in Subsection 19 of Section 00 21 13. The Contract 
Documents include Section 00 01 10, Table of Contents; Section 00 01 15, List of Drawings; Section 00 11 16, 
Invitation to Bid; Section 00 21 13, Instructions to Bidders; Section 00 41 43 Bid Forms; Section 00 43 00, 
Procurement Form Supplements; Section 00 45 00, Representations and Certifications; Section 00 52 00, 
Contract Forms; Section 00 61 00, Bond Forms; Section 00 72 00, General Conditions; Section 00 73 00, 
Supplementary Conditions; Technical Specifications; Project Drawings; and any addenda thereto. 

B. The Contractor shall keep on the work site a copy of the Contract Documents and shall at all times give the 
Engineer access thereto. Any drawings included in the detailed Specifications shall be regarded as part thereto 
and of the Contract. Anything mentioned in these Specifications and not shown on the Project Drawings, or 
shown on the Project Drawings and not mentioned in these Specifications, shall be of like effect as though 
shown or mentioned in both. The Engineer will furnish from time to time such detail drawings, plans, profiles, 
and information as he may consider necessary for the Contractor's guidance. It shall be the duty of the 
Contractor to see that the provisions of the Contract Documents are complied with in detail irrespective of the 
inspection given the work during its progress by the Engineer. Any failure on the part of the Contractor to 
observe the requirements contained in the Contract Documents will be sufficient cause for the rejection of the 
work at any time before its acceptance. 

C. The Contractor shall maintain, at the jobsite, one record set of Project Drawings in good order and clearly 
marked to show any deviations which have been made from the Project Drawings, including concealed 
construction and utility features which are revealed during the course of construction. Marked prints shall be 
updated at least once each week and shall be available to the Engineer for review as to currency prior to 
developing partial payment estimates. Upon completion of the work, the marked set of prints shall be delivered 
to the Engineer. 

D. In the case of those drawings which depict the detail requirement for equipment to be assembled and wired in 
the factory, such as motor control centers and the like, the Record Drawings shall be updated by indicating those 
portions which are superseded by change order drawings or final shop drawings, and by including appropriate 
reference information describing the change orders by number and the shop drawings by manufacturer, drawing, 
and revision numbers. 

E. Requests for partial payments will not be approved if the updated set of Drawings is not in good order or is not 
kept current. Request for final payment will not be approved until the complete and correct Record Drawings are 
delivered to the Engineer. 

00 72 56 CONTAMINATED SOIL/MATERIALS 

A. Contaminated soils and materials shall include, but not be limited to, pollutants and/or materials defined as 
hazardous substances or hazardous wastes under the Resource Conservation and Recovery Act (RCRA), the 
Comprehensive Environmental Response Compensation and Liability Act (CERCLA), the Hazardous 
Substances Control Act (Health and Safety Code Section 25300 and following), the Hazardous Waste Control 
Act (Health and Safety Code Section 25100 and following), or as defined as pollutants or contaminants under 
any other applicable state and federal laws and regulations. Said materials shall include, but not be limited to, 
friable asbestos, PCBs, petroleum products and its byproducts, and waste oil, among other substances. 

B. Contractor shall notify West County Wastewater in person or by telephone within two hours of discovery as to 
any contaminated soil or materials on or beneath the jobsite, including in buildings and related structures which 
could be impacted by the construction project so discovered by the Contractor, its personnel, agents, 
representatives, consultants, or any other persons working under the direction and control of the Contractor. In 
addition, written notice shall be delivered to West County Wastewater by the Contractor within 24 hours of 
discovery. Contractor shall require that like provisions be inserted in all contracts with its subcontractors and 
tiers of subcontractors. This shall not relieve the Contractor from the obligation and responsibility to ensure that 
the provisions of this general condition are complied with. 



Basin 7 I&I Pipe Replacement Project Chesley and Giaramita 
February 2021  General Conditions: Section 00 72 00 
West County Wastewater  Page 48 of 51 
C. The Contractor and its subcontractors shall immediately cease any and all work at the location of the discovery 

of the contaminated soil or materials until further notice from West County Wastewater or the Engineer. 

D. However, if the Contract Documents specifically direct the Contractor to conduct appropriate cleanup operations 
with respect to the contaminants discovered, the Contractor shall proceed with these operations. In addition, the 
Contractor shall notify West County Wastewater of the discovery of said contaminants in the manner set forth 
above. Further, if the contaminants substantially vary from the description in the Contract Documents as to type 
of material, quality of materials, level of concentration or toxicity, location, as to the materials' affect on 
groundwater, or vary in any other substantial manner from the description as set forth in the Contract 
Documents, the Contractor shall immediately cease operations and notify West County Wastewater in the 
manner set forth above. 

E. All work done by the Contractor with respect to cleanup, removal, and remedial actions concerning the 
contaminated soils or materials shall be done according to law. All required notices shall be given by the 
Contractor to the County Environmental Health Hazard Materials Section and other appropriate governmental 
agencies, including the State Department of Toxic Substances Control and the Regional Water Quality Control 
Board-San Francisco Bay Region, among others. The Contractor or any subcontractor doing such work on 
behalf of the Contractor shall have the appropriate certification, licenses, and permits prior to commencing any 
such cleanup, removal, and/or remedial work. West County Wastewater shall not be responsible for the 
negligence of or violation of any laws, rules, regulations, or ordinances by the Contractor or any of the 
Contractor's subcontractors, agents, consultants, employees, or representatives in doing such cleanup, removal, 
and remedial work. 

F. If any of the cleanup, removal, containment, and remediation work substantially impacts upon the community, 
including, but not limited to, traffic, odor, and health issues, West County Wastewater reserves the right to direct 
that the manner of operations by the Contractor be revised accordingly to reduce or eliminate the adverse 
effects. 

00 72 57 Not used 

00 72 58 Not used 

00 72 59 STORM WATER POLLUTION PREVENTION 

A. General 

1. Prevention - The Contractor shall prevent the pollution of storm drain systems and creeks on or near the 
construction project site(s) resulting from the construction operation. The Contractor shall keep pollution 
out of storm drains by reducing the possibility of accidental discharge of materials and wastes, by 
reducing erosion and sedimentation, and by any action as required. The Contractor shall train all 
employees and subcontractors on the storm water pollution prevention requirements contained in these 
Specifications and ensure that all employees and subcontractors are aware of the consequences as 
described in subsection A.3. below. The Contractor shall include appropriate subcontract provisions to 
ensure that these requirements are met by all subcontractors.  

2. Notification - If the Contractor causes or permits the spillage or overflow of any sewage, oil, or 
petroleum product, hazardous substance, contaminant, or waste that may result in the fluid or substance 
being discharged directly or indirectly into any storm drains, creeks, wetlands, or other manmade or 
natural waterways the Contractor shall notify West County Wastewater as soon as possible to the extent 
notification can be provided without substantially impeding cleanup or other emergency measures. In no 
event shall such notification be later than one hour after knowledge of the occurrence. 

3. Cleanup - Immediately upon gaining knowledge of such spillage, overflow, or discharge, the Contractor 
shall eliminate the cause of the spillage, overflow, or discharge and take action to minimize any damages. 
The Contractor shall also immediately implement a cleanup program. The cleanup, including sampling 
and testing required by regulatory agencies to determine the nature and level of contamination shall be 
performed and completed to the satisfaction of the various regulatory agencies involved and West County 
Wastewater, at the expense of the Contractor. Any fines, penalties, and/or subsequent actions imposed 
upon West County Wastewater and/or the Contractor by regulatory agencies related to the spillage, 
overflow, or discharge and any subsequent monitoring, testing, and reporting, as required by regulatory 
agencies, shall also be at the expense of the Contractor. The Contractor shall keep a stockpile of spill 
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cleanup materials, such as rags or absorbents, readily accessible on site. The quantity of cleanup materials 
shall be appropriate in consideration of the risk of an occurrence of a spill, overflow or discharge. 

B. Management of Nonhazardous Material and/or Waste 

1. Designated Area - The Contractor shall propose designated areas of the project site, for approval by the 
Engineer, suitable for material delivery, storage, and waste collection that to the maximum extent 
practicable are near construction entrances and away from catch basins, gutters, drainage courses, and 
creeks. 

2. Backfill or Excavated Material - The Contractor shall not allow backfill or excavated material to enter the 
storm drains or creeks. When rain is forecast within 24 hours or during wet weather, the Contractor may 
be required to cover such material with a tarpaulin and to surround the material with sand bags. 

3. Street Sweeping - At least once per week or more frequently as directed by the Engineer, the Contractor 
shall clean and sweep roadways and on-site paved areas of all materials attributed to or involved in the 
work. The Contractor shall not use water to flush down streets in place of street sweeping. 

4. Disposal - At the end of each working day, the Contractor shall collect all scrap, debris, and waste 
material, and dispose of such materials properly. The materials may be stored in the Contractor’s yard in 
stockpiles or placed in dumpsters. The Contractor shall inspect dumpsters for leaks and replace or repair 
dumpsters that leak. The Contractor shall not discharge water from cleaning dumpsters on site. The 
Contractor shall arrange for regular waste collection before dumpsters overflow. 

C. Management of Hazardous Material and/or Waste 

1. Storage - The Contractor shall label and store all hazardous materials, such as pesticides, paints, thinners, 
solvents, and fuels, and all hazardous wastes, such as waste oil and antifreeze in accordance with all 
applicable state and federal regulations. The Contractor shall store all hazardous materials and all 
hazardous wastes in accordance with secondary containment regulations. All such materials and wastes 
shall be covered, as needed, to avoid rainwater becoming polluted with hazardous constituents which 
could result in potential management of collected rain water as a hazardous waste. The Contractor shall 
keep an accurate, up-to-date inventory, including Material Safety Data Sheets (MSDSs), of hazardous 
materials and hazardous wastes stored on site. 

2. Usage - When rain is forecast within 24 hours or during wet weather, the Contractor shall refrain from 
applying chemicals in outside areas. The Contractor shall follow material manufacturer's instructions 
regarding uses, protective equipment, ventilation, flammability, and mixing of chemicals.  The 
Contractor shall post warning signs in areas treated with chemicals. 

3. Disposal - The Contractor shall arrange for regular hazardous waste collection to comply with time limits 
on storage of hazardous wastes. The Contractor shall dispose of hazardous waste in accordance with 
Section 00 72 56, Contaminated Soil/Materials. The Contractor shall not wash any spilled material into 
streets, gutters, storm drains, or creeks and shall not bury spilled hazardous materials. The Contractor 
shall report any hazardous materials spill to West County Wastewater in accordance with Section A.2 
above. 

D. Vehicle/Equipment Cleaning, Maintenance, and Fueling 

1. General - The Contractor shall inspect vehicles and equipment arriving on site for leaking fluids and shall 
promptly repair leaking vehicles and equipment. Drip pans shall be used to catch leaks until repairs are 
made. 

a. The Contractor shall comply with federal, state, and city requirements for aboveground storage 
tanks. 

2. Cleaning - The Contractor shall perform vehicle or equipment cleaning with water only in a designated, 
bermed area that will not allow rinse water to run off site into streets, gutters, storm drains, or creeks.  
Soaps, solvents, degreasers, steam-cleaning equipment, or equivalent methods shall not be allowed. 
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3. Maintenance and Fueling - The Contractor shall perform maintenance and fueling of vehicles or 
equipment in areas that will not allow run-on of storm water or runoff of spills to storm drains and 
provide for confined clean-up. Examples are working in bermed areas or utilizing drip pans. The 
Contractor shall not contaminate the soils or groundwater with such maintenance and fueling activities.   

a. The Contractor shall use secondary containment, such as a drip pan, to catch leaks or spills any 
time that vehicle or equipment fluids are dispensed, changed, or poured, and shall clean up leaks 
and spills of vehicle or equipment fluids immediately and dispose of the waste and cleanup 
materials as hazardous waste, as described in Section C.3 above. 

E. Dewatering Operations 

1. Sediment Control - The Contractor shall route water through a control measure, such as a sediment trap, 
sediment basin, or Baker tank, to remove settleable solids prior to discharge to the storm drain system. 
Straw bales shall be placed in front of storm drain inlets as required. Filtration of the water following the 
control measure may be required on a case-by-case basis. Approval of the control measure shall be 
obtained in advance from the Engineer. If the Engineer determines that the dewatering operation would 
not generate an appreciable amount of settleable solids, the control measure requirement above may be 
waived. 

2. Contaminated Groundwater - If the project is within an area of known groundwater contamination or if 
contamination is found, water from dewatering operations shall be tested prior to discharge. If the water 
quality meets Regional Water Quality Control Board (RWQCB) standards, it may be discharged to a 
storm drain or creek. Otherwise, the water shall be hauled off site for proper disposal. 

F. Paving or Oiling Operations 

1. When rain is forecast within 24 hours or during wet weather, the Engineer may prevent the Contractor 
from paving or oiling the street. The Engineer may direct the Contractor to protect drainage courses by 
using control measures, such as earth dike, straw bale, and sand bag, to divert runoff or trap and filter 
sediment.  

2. The Contractor shall prevent saw-cut slurry from entering catch basins and storm drains by limiting the 
area over which the slurry may spread.  

3. The Contractor shall cover catch basins and manholes when paving or applying seal coat, tack coat, 
slurry seal, or fog seal. 

4. The Contractor shall not sweep or wash down excess sand (placed as part of a sand seal or to absorb 
excess oil) into gutters, storm drains, or creeks. The Contractor shall either collect the sand and return it 
to the stockpile or dispose of it in a trash container. 

G. Concrete, Grout, and Mortar Waste Management 

1. Concrete Truck/Equipment Washout - The Contractor shall not wash out concrete trucks or equipment 
into streets, gutters, storm drains, or creeks. The Contractor shall perform washout of concrete trucks or 
equipment off site or in a designated area on site where the water will flow onto dirt or into a temporary 
pit in a dirt area. The Contractor shall let the water percolate into the soil and dispose of the hardened 
concrete in a trash container. If a suitable dirt area is not available, the Contractor shall collect the wash 
water and remove it off site. 

2. Exposed Aggregate Concrete Wash Water - The Contractor shall avoid creating runoff by draining water 
from washing of exposed aggregate concrete to a dirt area. If a suitable dirt area is not available, the 
Contractor shall filter the wash water through straw bales or equivalent material before discharging to a 
storm drain. The Contractor shall collect sweepings from exposed aggregate concrete for disposal. 

H. Paint Disposal and Clean-up 

1. Disposal of Unused Paint - The Contractor shall carefully use, store and dispose of paint, solvents, 
chemicals, and waste materials in compliance with all applicable state and federal regulations. The 
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Contractor shall not dispose of paint to sanitary sewer systems or storm drains. The Contractor shall 
utilize other recycling and disposal services as follows: 

a. “Recycling Centers” and “Waste Disposals” as may be listed in the yellow pages. 

b. Local household hazardous waste facility if appropriate. 

i. The Contractor may dispose of small amounts of leftover latex (water-based) paint by 
applying the paint to the surface of an item to be discarded and allowing it to dry 
thoroughly, then disposing of it in a dumpster. 

ii. The Contractor shall store these materials and conduct cleaning of painting equipment and 
tools in a designated area that will not allow run-on of storm water or runoff of spills. The 
Contractor shall not allow wash water from cleaning of painting equipment and tools into 
streets, gutters, storm drains, or creeks.  

2. Disposal of Paint Clean-up Waste - The Contractor shall remove as much excess paint as possible from 
brushes, rollers, and equipment before starting cleanup. 

a. The Contractor shall not discharge cleaning wastes from oil-based paints, buckets, brushes or tools 
to the sanitary sewer system. The Contractor shall retain a certified waste hauler to recycle or to 
dispose of cleaning wastes from oil-based paints at the Contractor’s expense. 

b. The Contractor may discharge very small amounts of cleaning wastes from brushes, rollers, 
buckets, and tools contaminated with latex (water-based) paints to the sanitary sewer system 
provided they do not contain additives with pollutants of concern (e.g., mercury, tributyltin). 
Brushes, rollers, and tools containing latex paints may be washed over a sink with plenty of water. 
Buckets containing latex paints shall first be emptied into the original can or discarded as specified 
in paragraph 1 above. Should excessive amounts of paint or solvent be found in the wastewater 
discharged, the Contractor may be subject to enforcement action by West County Wastewater in 
accordance with West County Wastewater’s Codes. 

c. The Contractor shall not discharge any of these paint clean-up wastes to storm drains, streets, 
gutters, or creeks. 

d. Waste Disposal - The Contractor shall dispose of waste thinner, solvent, and sludge from cleaning 
of equipment and tools as hazardous waste, as described in Section C.3 above. The Contractor 
shall dispose of excess thinners, solvents, and oil- and water-based paint as hazardous waste. 

I. Contaminated Soil - If the project is within an area of known soil contamination or evidence of soil 
contamination is found, the Contractor shall comply with the requirements of Section 00 72 56, Contaminated 
Soil/Materials. 

 

END OF GROUP 00 72 00 
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SECTION 00 73 00 

SUPPLEMENTARY  CONDITIONS 
 
Section Title 
00 73 01 Insurance Coverage Requirements 
00 73 02 Preconstruction Conference 
00 73 03 Surveys 
00 73 04  West County Wastewater Holidays 
00 73 05 Responsibility 
00 73 06 Conflicts, Errors, Discrepancies 
00 73 07 Clean up and Restoration 
00 73 08 Commencement, Prosecution, and Completion 
00 73 09 Existing Utilities and Sewerage Facilities 
00 73 10 Inspection by Others 
00 73 11 Salvaged Material 
00 73 12 Disposal of Material 
00 73 13 Potential Hazards and Safety 
00 73 14 Explosive 
00 73 15 Dust Control 
00 73 16 Fire Prevention 
00 73 17 Air Pollution 
00 73 18 Title to Materials Found 
00 73 19 Final Acceptance 
00 73 20 Attorneys’ Fees 
00 73 21 Amount of Liquidated Damages 
00 73 22 Percentage of Progress Payments to be Retained 
00 73 23 Amount of Minimum Progress Payment 
00 73 24 Retention for Repairs 
00 73 25 Connections to Existing Facilities 
00 73 26 Certification of Labor Charges 
00 73 27 Sole Source Items 
00 73 28 Partial Payment for Materials and Equipment Delivered  
00 73 29 Maintaining Existing Utilities 
00 73 30 Permits, Easements and Agreements 
00 73 31 Parking and Employee Identification 
00 73 32 Work During Disputes and Litigation 
00 73 33 Submittals 
00 73 34 Extensions of Time for Delay Due to Inclement Weather 
00 73 35 Erosion Control 
00 73 36 Standard Details 
00 73 37 Drawings and Project Manual 
00 73 38  Initial Start-up and Operation of Facilities 
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00 73 39 Responsibility for Spare Parts & Special Tools 
 
00 73 40 Manuals, Operating Instructions and Affidavits 
00 73 41 Record Plans 
00 73 42  Joint Survey to Establish Preconstruction Conditions 
00 73 43 Construction Constraints 
00 73 44 Traffic Control 
00 73 45 Work Hours 
00 73 46 Federal, State and Local Requirements 
00 73 47 Apprentices 
00 73 48 Labor, Wages and Wage Determinations 
00 73 49 Disadvantaged Business Enterprise (DBE) Requirements (Not Used) 
00 73 50 American Iron and Steel (AIS) Requirements (Not Used) 
00 73 51 Project Signage Requirements (Not Used) 
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00 73 01  INSURANCE COVERAGE REQUIREMENTS 

A. Insurance: On or before beginning the Project, the Contractor, at its own cost and expense, 
shall carry, maintain for the duration of the Project, and provide proof thereof in a form that 
is acceptable to West County Wastewater the insurance specified in subsections (1) through 
(5) below with insurers and under forms of insurance satisfactory in all respects to West 
County Wastewater. The Contractor shall not allow any subcontractor, professional or 
otherwise, to commence work on any subcontract until all insurance required of the 
Contractor has also been obtained for said subcontractor, or until West County Wastewater 
has approved the insurance status of the Contractor's subcontractor. 

1. Commercial General Liability: Insurance Services Office Form CG 00 01, including 
products and completed operations, with limits of no less than five million dollars 
($5,000,000) per occurrence for bodily injury, personal injury, and property damage. If 
a general aggregate limit applies, either the general aggregate limit shall apply 
separately to this project or the general aggregate limit shall be twice the required 
occurrence limit. The Contractor, at the Contractor's own cost and expense, shall 
maintain Commercial General Liability Insurance for the period covered by this 
Contract for risks associated with the Project. 

2. Automobile Liability: Insurance Services Office Form Number CA 0001 covering 
Code 1 (any vehicle), with limits no less than five million dollars ($5,000,000) per 
accident. Such coverage shall include but shall not be limited to, protection against 
claims arising from bodily and personal injury, including death resulting therefrom, 
and damage to property resulting from activities contemplated under this Contract, 
including the use of owned and non-owned automobiles. 

3. Workers' Compensation: Worker's Compensation Insurance as required by the State of 
California , with statutory limits, and Employer's Liability Insurance with limits of not 
less than one million dollars ($1,000,000) per accident for bodily injury or disease for 
any and all persons employed directly or indirectly by the Contractor. In the 
alternative, the Contractor may rely on a self-insurance program to meet these 
requirements as long as the program of self-insurance complies fully with the 
provisions of the California Labor Code. In such case, excess Worker's Compensation 
Insurance with limits of not less than five million dollar ($5,000,000) shall be 
maintained. The insurer, if insurance is provided, and the Contractor, if a program of 
self-insurance is provided, shall waive all rights of subrogation against West County 
Wastewater for loss arising from worker injuries sustained under this Contract. The 
worker’s compensation policy shall be endorsed with a waiver of subrogation in favor 
of West County Wastewater for all work performed by the Contractor, its employees, 
agents and subcontractors. 
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4. Builder’s Risk: (Course of Construction) insurance covering all risks of loss less 

policy exclusions, with limits equal to the completed value of the project and no 
coinsurance penalty provisions. 

5. Professional Liability. If applicable (for design/build), the Contractor, at the 
Contractor's own cost and expense, shall maintain for the period covered by this 
Contract professional liability insurance for licensed professionals performing the 
work in an amount not less than one million dollars ($1,000,000) and a $2,000,000 
policy aggregate covering the licensed professionals' errors and omissions, as follows: 

a. Any deductible shall not exceed $5,000 per claim. 

b. Notice of cancellation or non-renewal must be received by West County 
Wastewater at least thirty days prior to such change. 

c. The following provisions shall apply if the professional liability coverages are 
written on a claims made form: 

i. The retroactive date of the policy must be shown and must be before the date 
for the commencement of the Project. 

ii. Insurance must be maintained and evidence of insurance must be provided 
for at least five years after completion of the Project if reasonably available. 

iii. If coverage is canceled or not renewed and it is not replaced with another 
claims made policy form with a retroactive date as provided under 00 73 2 
A.(5) (c) (i) above, the Contractor must provide extended reporting coverage 
on the expiring policy for a minimum of five years after completion of the 
Project. 

iv. A copy of the claim reporting requirements, including any extended 
reporting period provisions, must be submitted to West County Wastewater 
prior to the commencement of the Project. 

v. If the services involve lead based paint or asbestos identification/ 
remediation, the Contractors Pollution Liability. 

6. Contractor’s Pollution Legal Liability and/or Asbestos Legal Liability and/or Errors 
and Omissions (if project involves environmental hazards) with limits no less than 
$1,000,000 per occurrence or claim, and $2,000,000 policy aggregate. 

7. Each of the following shall be included in the insurance coverage or added as an 
endorsement to the policy: 
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a. West County Wastewater, its subsidiary districts, its officers, employees, agents 

and volunteers shall be covered as additional insureds as respects each of the 
following:  

i. Liability arising out of automobiles owned, leased, hired, or borrowed by or 
on behalf of the Contractor.  

ii. Liability arising out of work or operations performed by or on behalf of the 
Contractor, including materials, parts, or equipment furnished in connection 
with such work or operations and the insured’s general supervision of or by 
the Contractor.  

iii. Liability arising out of premises owned, occupied or used by the Contractor. 

b. General liability coverage can be provided in the form of an endorsement to the 
Contractor’s insurance (at least as broad as ISO Form CG 20 10, 11 85 or both 
CG 20 10 and CG 20 37 forms if later revisions used.). 

c. The coverage shall contain no special limitations on the scope of protection 
afforded to West County Wastewater, its subsidiary districts, its officers, 
employees, agents and volunteers. 

d. The insurance policy form shall provide coverage on an occurrence basis, and not 
on the basis of claims made. 

e. The insurance must cover complete contractual liability. This may be provided by 
amending the definition of "incidental contract" to include any written agreement. 

f. Any explosion, collapse, and underground property damage exclusion must be 
deleted. 

g. An endorsement must state that coverage is primary insurance and that no other 
insurance or self-insured retention carried by West County Wastewater will be 
called upon to contribute to a loss under the coverage. 

h. The policy must contain a cross liability or severability of interests clause. 

i. Any failure of the Contractor to comply with reporting provisions of the policy 
shall not affect coverage provided to West County Wastewater and its subsidiary 
districts, its officers, employees, agents and volunteers. 

j. Broad form property damage liability must be afforded. A deductible that does 
not exceed $250,000 may be provided. 
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k. Insurance is to be placed with California-admitted insurers, and carrier(s) must be 

rated "A: VII" or above in the Best's Rating Guide unless otherwise acceptable to 
West County Wastewater. 

l. Notice of cancellation or non-renewal must be received by West County 
Wastewater at least thirty days prior to such change. 

8. Deductibles and Self-Insured Retentions. During the period covered by this Contract, 
upon express written authorization of West County Wastewater, the Contractor may 
increase such deductibles or self-insured retentions with respect to West County 
Wastewater, its subsidiary districts, its officers, employees, agents and volunteers. 
West County Wastewater may condition approval of an increase in deductible or self-
insured retention levels upon a requirement that the Contractor procure a bond 
guaranteeing payment of losses and related investigations, claim administration, and 
defense expenses that is satisfactory in all respects to each of them. 

9. Notice of Reduction in Coverage. If any coverage required under 00 73 2. A. (1), (2), 
(3), (4), (5) or (6) of this Contract is reduced, limited, or materially affected in any 
other manner, at any time during the period that insurance coverage is required under 
this Contract, the Contractor shall provide written notice to West County Wastewater 
at the Contractor's earliest possible opportunity and in no case later than five days after 
the Contractor is notified of the change in coverage. 

10. Verification of Insurance. The Contractor shall submit acceptable proof of insurance, 
along with all endorsements that implement the insurance coverage required by West 
County Wastewater. Proof of insurance may be provided by an accurate Certificate of 
Insurance that identifies all insurance coverage actually in force, although it may 
exceed the amounts or coverages required by West County Wastewater. The original 
Certificate of Insurance, and signed endorsements shall be provided to West County 
Wastewater prior to performance of the work. 

11. Builder’s Risk (Course of Construction) Insurance. The Contractor may submit 
evidence of Builder’s Risk insurance in the form of Course of Construction coverage. 
Such coverage shall name West County Wastewater as a loss payee as their interest 
may appear. If the project does not involve new or major reconstruction, at the option 
of West County Wastewater, an Installation Floater may be acceptable. For such 
projects, a Property Installation Floater shall provide property damage coverage for 
any building, structure, machinery or equipment damaged, impaired, broken, or 
destroyed during the performance of the Work, including during transit, installation, 
and testing at the project site. 

12. Any exceptions to the above requirements, limits or conditions are to be made in the 
sole and exclusive discretion of West County Wastewater, by and through West 
County Wastewater's General Manager. 
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13. Contractor shall require and verify that all subcontractors maintain insurance meeting 

all the requirements stated herein. 

14. Verification of Coverage. Contractor shall furnish West County Wastewater with 
original certificates and amendatory endorsements, or copies of the applicable 
insurance language, effecting coverage required by this contract. All certificates and 
endorsements are to be received and approved by West County Wastwater before work 
commences. However, failure to obtain the required documents prior to the work 
beginning shall not waive the Contractor’s obligation to provide them. West County 
Wastewater reserves the right to require complete, certified copies of all required 
insurance policies, including endorsements, required by these specifications at any 
time. 

15. Special Risks or Circumstances. West Coutny Wastewater reserves the right to modify 
these requirements, including limits, based on the nature of the risk, prior experience, 
insurer, coverage, or other circumstances. 

B. Indemnification  

1. The Contractor and its sureties shall indemnify and hold harmless West County 
Wastewater, the Board, each member of the Board, and West County Wastewater’s 
officers, agents and employees from all liability and claims of any kind, subject to the 
limitations set forth by law, including attorney’s fees, arising out of or in connection 
with the work to be performed, including but not limited to: 

a. Liability or claims resulting directly or indirectly from the negligence or 
carelessness of the Contractor or its agents in the performance of the work, or in 
guarding or maintaining the same, or from any improper materials, implements, or 
appliances used in its construction, or by or on account of any act or omission of 
the Contractor or its agents. 

b. Liability or claims arising directly or indirectly from or based on the violation of 
any law, ordinance, regulation, order, or decree, whether by the Contractor or its 
agents. 

c. Liability or claims arising directly or indirectly from the use or manufacture by the 
Contractor, its agents, or West County Wastewater in the performance of the work 
of any copyrighted or non-copyrighted composition, secret process, patented or 
unpatented invention, article or appliance, unless otherwise specifically stipulated 
in the Contract. 

d. Liability or claims arising directly or indirectly from the breach of any warranties, 
whether express or implied, made to the West County Wastewater or any other 
parties by the Contractor or its agents. 
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e. Liability or claims arising directly or indirectly from the willful misconduct of the 

Contractor or its agents. 

f. Liabilities or claims arising directly or indirectly from any breach or default of the 
obligations assumed herein by the Contractor. 

g. Liabilities or claims arising directly or indirectly from injuries, sickness, disease 
or death of employees of Contractor or his subcontractors, suppliers, or vendors in 
connection with or incident to their Contract or the work to be performed 
hereunder. 

2. Said duty to indemnify shall not be affected or in any way diminished by the fact that 
West County Wastewater, the Board, any member of the Board, or West County 
Wastewater’s officers, agents or employees may have jointly caused or contributed to 
the liability or claim by their acts, omissions, conduct, or negligence. The 
indemnification obligation under this Article shall not be limited in any way by any 
limitation of the amount or type of damages, compensation, or benefits payable by or 
for the Contractor or any such subcontractor or other person or organization under the 
Worker’s Compensation Act, Disability Benefit Act, or other employee benefit act.  

3. The duty of the Contractor and its sureties to defend, indemnify and hold harmless as 
set forth above, shall include but not be limited to the duty to defend as set forth in 
Section 2778 of the California Civil Code, provided, however, that nothing herein 
shall be construed to require the Contractor to indemnify West County Wastewater, its 
subsidiary Districts, its officers, employees, agents and volunteers against any 
responsibility for liability in contravention of Section 2782 of the California Civil 
Code. The duty to defend shall include but not be limited to any costs and expenses for 
attorney's fees, consultants, expert witnesses, court costs and all incidental and 
consequential damages or costs from claims or litigation. 

4. The Contractor and its sureties expressly and specifically agree to waive any and all 
subrogation rights they may have against West County Wastewater, its subsidiary 
districts, officers, employees, agents and volunteers which any insurer of Contractor 
may acquire by virtue of the payment of any loss. Contractor agrees to obtain any 
endorsement that may be necessary to affect this waiver of subrogation. 
Indemnification and waiver of subrogation contained in this section shall remain 
operative and in full force and effect regardless of any termination of this Contract. 

00 73 02  PRECONSTRUCTION CONFERENCE 
 
A. The purpose of the preconstruction conference shall be to review the Contractor's 

preconstruction submittals, as required by the Contract, and to execute a West County 
Wastewater construction permit and discuss various administrative items. 
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B. At the time and place established for the preconstruction conference, the Contractor shall: 
 

1. Execute and secure a West County Wastewater construction permit for the work 
under Contract. This permit is for record purposes only, and no fee, therefore, will 
be charged to the Contractor. 

2. File with the West County Wastewater's written Payroll Listing of labor costs in 
accordance with Section 00 73 26, Certification of Labor Charges. 

3. Present the construction schedule and methods of implementing the work. 
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00 73 03   SURVEYS 

A. The Engineer will furnish only a basic reference line, a beginning point on this line, and a 
bench mark from which the Contractor shall established such other control and reference 
point as he may need and as will be required to properly lay out the work. Monuments for 
principal control points shall be set by the Contractor and shall be protected by the 
Contractor from disturbance. If the monuments are disturbed, any work that is governed by 
these monuments shall be held in abeyance until the monuments are reestablished by the 
Contractor. Contractor shall engage a registered civil engineer or licensed land surveyor 
subject to approval of the Engineer for this work. The accuracy of all the Contractor's 
stakes, alignments, and grades is the responsibility of the Contractor. However, the 
Engineer has the discretionary right to check the Contractor's stakes, alignments, and grades 
at any time. Where such discretion is to be exercised by the Engineer, he will notify the 
Contractor of his intention, stating the time at which the checking will commence. Any part 
of the work in progress, the results of which are predicated directly upon the Contractor's 
stakes, alignments, or grades to be checked, shall be held in abeyance until the Engineer has 
notified the Contractor that the checking has been completed.  

00 73 04  WEST COUNTY WASTEWATER HOLIDAYS 

A. The following are the official 2021 holidays of the West County Wastewater and work shall 
not be scheduled for these days: 

    2021 
   January 2, ”New Year’s Day (Observed)” 
   January 18, “Martin Luther King Day” 
   February 15, “President’s Day” 
   May 31, “Memorial Day” 
   July 5, “Independence Day (Observed)” 
   September 6, “Labor Day” 
   November 11, “Veteran’s Day” 
   November 25, “Thanksgiving Day” 
      November 26, “Day After Thanksgiving” 
              December 27, “Christmas Day (Observed)” 
    

00 73 05  RESPONSIBILITY 

The Contractor shall assume responsibility for all new material and skilled application of all 
work furnished and performed under this Contract including any Amendments thereto. At the 
completion of this Contact, the construction shall constitute a complete and operable facility. In 
the event an error or omission is discovered in the Drawings or Specifications during the course 
of the work, the Engineer shall be promptly notified in writing. If the Engineer determines that 
remedial measures are necessary requiring extra work clearly outside the scope of the Contract 
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work, a Change Order will be negotiated in accordance with Section 00 72 12, Changes and 
Extra Work. 
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00 73 06  CONFLICTS, ERRORS, DISCREPANCIES 

In the case of conflicts errors, or discrepancies in any of the Contract Documents, the order of 
precedence shall be as follows: 

1. Change Orders/Addenda (most recent in time takes precedence) 

2. Contract and Bond Forms 

3. Technical Specifications (Division 20 and above if required) 

4. Technical Specifications (Division 1 through 16 as required) 

5. Supplementary Conditions 

6. Project Drawings 

7. General Conditions 

8. Instructions to Bidders 

9. Bid Forms 

10. Notice to Contractors 

 
00 73 07 CLEAN UP AND RESTORATION  
 
A. Upon completion of the work, remove from the site the equipment, all debris, unused 
materials, temporary construction buildings, and other miscellaneous items resulting from or 
used in the operations.  Replace or repair any facility which has been damaged during the 
construction work.  Restore the site as nearly as possible to its original condition. 

1. Throughout the construction period, maintain the Contract working area neat and 
clean as described in this section. 

2. Make final cleanup and restore landscaping for acceptance. 

3. In addition to requirements of this section, comply with all requirements for 
cleaning up as described in various other sections of this Specification. 

 
B. Quality Assurance 

1. Inspection: As a minimum, conduct weekly inspections to verify that requirements 
of this section are being met. 
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C. Cleaning Materials and Equipment: Provide all required personnel, equipment, and 

materials needed to maintain the work area neat and clean. 
 
D. Progress Cleaning- General 

1. Retain all stored items in an orderly arrangement allowing maximum access, not 
impeding drainage or traffic, and providing the required protection of material. 

2. Provide adequate storage for all items awaiting removal from the jobsite, 
observing all requirements for fire protection and protection of the environment. 

3. Remove any accumulation of scrap, debris, waste material, and other items not 
required for construction of this work. 

4. Mechanically clean all roadways affected by the work daily. 

00 73 08  COMMENCEMENT, PROSECUTION, AND COMPLETION 

The Contractor shall commence work within five calendar days from the date on the Notice to 
Proceed. Once work is started, it shall be diligently prosecuted to completion on or before the 
expiration of the time hereinafter stated.  
 
Bid Item    Completion Required Within: 
 
All Items  The Contract time for this project shall be deemed to start five calendar 

days from the date on the Notice to Proceed. The Contractor shall 
complete the work in Forty-five (45) working days. 

 
The Contractor shall coordinate the work to incorporate the project scope, as specified in Section 
01 11 00, Work Covered by Contract Documents.  
 
The Contractor shall furnish sufficient forces, construction plant, and equipment, and shall work 
such hours, including extra shifts and overtime operations, and shall furnish such other 
necessaries so as to assure the prosecution of the work. 
 
At least two working days in advance of the actual date of commencement of initial operations at 
the jobsite, the Contractor shall give West County Wastewater written notice of its intent to 
commence the work under this Contract. 
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At least two working days in advance of any excavation work for this Project, the Contractor 
shall give telephone notice of its intent to occupy the jobsite and its schedule of anticipated 
operations to prosecute the work to: 
 

Underground Service Alert (USA) 
Phone: (800) 642-2444 

 
Prior to commencing any excavation work required under this Contract and, pursuant to Section 
6705 of the Labor Code of the State of California, the Contractor shall submit, for West County 
Wastewater approval, a detailed plan showing the design of shoring, bracing, sloping, or other 
provisions to be made for worker protection from the hazard of caving ground during such 
excavations. 
 
The Contractor shall furnish West County Wastewater with a copy of all construction permits 
and auxiliary agreements as may be required and as may be secured by the Contractor regarding 
methods and appliances specially approved by jurisdictional agencies or private parties with 
which West County Wastewater has acquired previous permit, easement, or agreement for the 
work. Such copies of Contractor-secured permits and agreements shall be delivered to theSenior  
Project Manager (Keith Reynolds Jr.: kreynolds@wcwd.org) and must receive approval of the 
Senior Project Manager (Keith Reynolds Jr.: kreynolds@wcwd.org) at least 14 calendar days 
prior to prosecution of any work covered thereunder. Failure to provide copies of permits within 
the required time period shall result in forfeiture of permit fee reimbursement by West County 
Wastwater. 
 
Pursuant to provisions under Section 00 72 35, Progress, Completion, Delays, and Extensions of 
Time, the Contractor shall notify the Engineer in writing of any causes which lead to an 
unavoidable delay in the commencement of the work within ten calendar days after any 
occurrence of such delays. 
 
At the time and place established for the preconstruction conference, the Contractor shall file 
with West County Wastewater the written certifications prescribed under Section 00 73 26, 
Certification of Labor Charges to verify charges for any extra work which may be ordered and 
documented in a Daily Extra Work Report in accordance with Section 00 72 12, Changes and 
Extra Work.  

00 73 09  EXISTING UTILITIES AND SEWERAGE FACILITIES 

A. Notwithstanding any other provision of this Contract between West County Wastewater 
and the Contractor: 

 
1. In accordance with the provisions of Section 4215 of the California Government Code, 

in any contract to which West County Wastewater is a party, West County Wastewater 
shall assume the responsibility between the parties to the contract for the timely 

mailto:kreynolds@wcwd.org
mailto:kreynolds@wcwd.org
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removal, relocation, or protection of existing utility facilities except for service 
laterals, and appurtenances located on the site of any construction project that are a 
subject of the Contract if such utilities are not identified by West County Wastwater in 
the Plans and Specifications and made a part of the Invitation to Bid. West County 
Wastewater will compensate the Contractor for the costs of locating and repairing 
damage not due to the failure of the Contractor to exercise reasonable care, and 
removing or relocating such utility facilities which are not indicated in the Plans and 
Specifications with reasonable accuracy. 

 
2. The Contractor shall not be assessed liquidated damages for delay in completion of the 

Project when such delay was caused by the failure of West County Wastewater or the 
owner of the utility to provide for removal or relocation of such utility facilities except 
for service laterals, and appurtenances which are not identified by West County 
Wastewater in the Plans. 

 
3. Nothing herein shall be deemed to require West County Wastewater to indicate the 

presence of existing service laterals or appurtenances whenever the presence of such 
utilities on the site of the construction project can be inferred from the presence of 
other visible facilities, such as buildings, meter and junction boxes on or adjacent to 
the site of the construction; provided, however, nothing herein shall relieve West 
County Wastewater from identifying utility relocations in the Plans and Specifications 
except for service laterals, and appurtenances. 

 
4. The owner of the utility shall have the sole discretion to perform repairs or relocation 

work or permit the Contractor to do such repairs or relocation work at a reasonable 
price. 

 
5. The Contractor is hereby notified that existing water, gas, electrical, CATV, and 

telephone service laterals are not shown on the project drawings. The Contractor shall 
include in his bid, an allowance to locate, cross, and protect these services. Full 
compensation for this work along with the cost of locating, crossing and protecting 
main or trunk lines shall be included in the prices bid for the various contract bid items 
of work and no additional and no additional compensation will be allowed therefor. 

 
B. The location of known existing utilities and pipelines are shown on the Contract Drawings 

in their approximate locations. Some of the locations include multiple conduits. The 
Contractor shall exercise care in avoiding damage to those facilities which are to remain in 
service subsequent to the construction of the particular new facility involved, and it will be 
held responsible for their repair if damaged. The Contractor shall also exercise care in 
maintaining those pipes and facilities required for the continuing operation of the existing 
facilities until such time as they can be abandoned. There is no guarantee that all utilities or 
obstructions are shown or that the locations indicated are accurate. 
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1. The Contractor shall be responsible for discovery of all existing underground 

installations in advance of excavating of trenching, by contacting all local utilities 48 
hours in advance, and by prospecting. Contractor shall notify Underground Service 
Alert 48 hours prior to any excavation work. 

 
2. When the excavation work approaches the approximate location of underground 

utilities, the exact location shall be determined by careful probing or hand digging. 
When uncovered, adequate protection shall be provided for the existing installation. 

 
3. The Contractor shall exercise extreme caution in working in the area adjacent to 

existing sewerage facilities. It is essential that all the existing facilities be maintained 
in service until the new work is ready for full time operation, and the new work is 
placed in service. Construction of the connections between the existing facilities and 
the new facilities shall be at times and during periods acceptable to West County 
Wastewater. The Contractor shall advise the Engineer in writing of its proposed 
construction schedule for these connections at least five calendar days in advance. 

 
4. The Contractor shall uncover and completely expose all piping where crossings, 

interferences, or connections are shown on the Drawings, prior to trenching or 
excavating for any pipe or structures, to determine actual elevations. New pipelines 
shall be laid to such grade as to clear all existing facilities which are to remain in 
service for any period subsequent to the construction of the run of pipe involved. If the 
Contractor does not expose all required utilities, it shall not be entitled to additional 
compensation for work necessary to avoid interferences or for repair to damaged 
utilities. Excavations around underground electrical ducts and conduits shall be 
performed using extreme caution to prevent injury to workers or damage to the 
electrical ducts or conduits. 

 
5. If interferences occur at locations other than those shown on the Drawings, the 

Contractor shall notify the Engineer, and method for correcting said interference will 
be supplied by the Engineer. Payment for correction of interferences not shown on the 
Drawings will be in accordance with the provisions of section 00 72 11, Differing Site 
Conditions. 

 
C. Perpendicular Crossings of Existing Utilities under Pressure: The work under this Contract 

includes excavations which may be perpendicular to existing high pressure utilities. The 
Contractor shall comply with the following provisions to protect the existing utilities: 

 
1. The Contract shall contact the owner of the utility pipeline and request that the 

approximate location be marked in the field. 
 
2. After the location is marked, the Contractor shall hold a safety meeting with the 

representative of the pipeline company and the Contractor's field personnel. The 
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approximate location of the pipeline and the procedure to be used in exposing the 
pipeline shall be reviewed. 

 
3. The Contractor shall arrange for a pipeline company representative to be present when 

the excavation is started and while exposing the pipeline. 
 
4. The Contractor shall perform the exploratory excavations at least five working days in 

advance of the time the new sewer will be installed in the area of the utility pipeline. 
 
5. The Contractor shall not commence excavation if the field location marks are absent or 

if the pipeline representative is not present. 
 
6. The Contractor shall exercise caution while excavating in the area which has been 

marked: 
 

a. The Contractor shall thoroughly probe the area before beginning excavation with 
machines and during the continuance of the excavation. 

 
b. When the pipeline is found by probing, the pipeline shall be completely exposed 

by hand throughout the limits of required excavations before excavation by 
machine continues. 

 
7. The Contractor shall arrange with the owner of the utility pipeline to repair any 

damage done to the pipeline at no cost to West County Wastewater. 
 
D. Parallel Excavations Near Utilities under Pressure: The work under this Contract includes 

excavations which may be parallel to and near existing high pressure utilities. The 
Contractor shall comply with the following provisions to protect the existing utilities: 

 
1. The Contractor shall contact the owner of the utility pipeline and request that the 

approximate location be marked in the field. 
 
2. After the location is marked, the Contractor shall hold a safety meeting with the 

representative of the pipeline company and the Contractor's field personnel. The 
approximate location of the pipeline, the procedures to be used in exposing the 
pipeline, and the schedule for exposing the pipeline shall be reviewed. 

 
3. The Contractor shall arrange for a pipeline company representative to be present when 

the excavation is started and while exposing the pipeline. 
 
4. The Contractor shall not commence excavation if the field location marks are absent of 

it the pipeline representative is not present. 
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5. The Contractor shall exercise caution while excavating in the area which has been 

marked. 
 
6. The existing pipeline shall be exposed every 50 to 100 feet by the Contractor at 

locations where the catch point of a sloped trench would be within five feet of the 
centerline of the existing pipeline. 

 
7. The Contractor shall perform the exploratory excavations at least fourteen working 

days in advance of the time that the new sewer will be installed in the area of the utility 
pipeline. 

 
8. If the location of the existing pipeline is found by exploratory excavations to be 

consistently outside of the future excavation and the soil is stable, the Contractor may 
proceed with machine excavations: 

 
a. The Contractor shall be cognizant in that the existing utility pipeline is near the 

excavation. 
 
b. The Contractor shall take due caution while performing excavation operations. 
 
c. If the utility pipeline is exposed during excavation operations, the Contractor shall 

contact the Engineer. 
 
d. The Contractor shall stop excavating and contact the Engineer if the soil becomes 

unstable. 
 

9. If through exploratory excavations, the Contractor finds the location of the existing 
pipeline is within the future excavation, the Contractor shall contact the Engineer. 

 
10. The Contractor shall arrange with the owner of the utility pipeline to repair any 

damage done to the pipeline at no cost to West County Wastewater. 

00 73 10  INSPECTION BY OTHERS 

Work may be inspected at any time by appropriate federal, state, and local agencies having 
jurisdiction. 

00 73 11  SALVAGED MATERIAL 

Existing materials and equipment to be salvaged shall remain the property of West County 
Wastewater. Salvaged materials to be reinstalled in the work (if any) shall be refurbished as 
specified before reinstallation. Other material to be salvaged shall be carefully removed and 
handled in such a manner as to avoid damage and shall be delivered to West County Wastewater 
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at a location within the Water Quality and Resource Recovery Plant (WQRRP) as designated by 
the Engineer. 
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00 73 12  DISPOSAL OF MATERIAL 

Existing materials and equipment to be demolished, removed, and disposed of, as noted in the 
Drawings, and all trash such as broken concrete, wood blocking, shipping containers, etc., 
resulting from the Contract work shall be disposed of at the Contractor's expense. 
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00 73 13  POTENTIAL HAZARDS AND SAFETY 
 
The conveyance and treatment of raw sewage and its by-products can introduce pathogenic 
organisms which may cause diseases such as salmonellosis, typhoid fever, paratyphoid fever, 
bacillary dysentery, cholera, infectious hepatitis, polio, amoebic dysentery, and others. 
 
The Contractor is advised that, in certain locations and under certain conditions, the work may 
take longer and may require special equipment in order to properly conform to safety regulations. 
In such cases, no additional compensation will be allowed the Contractor therefor. 
 
The Contractor's personnel shall wear hard hats at all times while on the project area. 
 
Work under this Contract may be in areas where approved protective respiratory equipment is 
required pursuant to Cal/OSHA General Industrial Safety Order, Section 5144. 
 
The Contractor shall prepare and submit its safety program for the Project work to the Engineer 
for the Engineer's review as required in Section 00 72 18, Safety. 
 
The Contractor's authorized representative shall have a working knowledge of, and be 
responsible for, all state and federal safety regulations applicable to the Project. 

00 73 14  EXPLOSIVE 

The use of explosives on the work is prohibited except certain approved types of cartridge-
actuated fastening tools. 

00 73 15  DUST CONTROL 

The Contractor, for the duration of the Contract, shall maintain all excavation, embankments, 
haul roads, permanent access roads, project site, waste disposal areas, borrow areas, and all other 
work areas within Contact work limits free from dust, as determined by the Engineer. Industry-
accepted methods of dust control suitable for the area involved, such as sprinkling, chemical 
treatment, light bituminous treatment, or similar methods, will be permitted. No separate 
payment will be made to the Contractor for dust control. 

00 73 16  FIRE PREVENTION 

The Contractor shall not permit unauthorized fires either within or adjacent to the limits of the 
Project, and it shall be liable for all damage from fire due directly or indirectly to its own 
activities or to those of its employees or of its subcontractors or their employees. The Contractor, 
at its expense, shall conform to all federal, state, and local laws and regulations pertaining to 
burning, fire prevention and control within or adjacent to the Project. A copy of each required 
permit shall be furnished to West County Wastewater. 
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The Contractor's forces or equipment may be required to fight fires in the vicinity, regardless of 
cause. West County Wastewater will not assume any responsibility for payment for fighting fire 
when such is ordered by government authority. 
 
Burning or welding operations near any combustible material will require the presence of a 
firewatch observer equipped with a portable fire extinguisher. 

00 73 17  AIR POLLUTION 

The Contractor shall so perform its work as not to discharge into the atmosphere from any source 
whatever smoke, dust, or other air contaminants in violation of the laws, rules, and regulations of 
the governmental entities having jurisdiction. 

00 73 18  TITLE TO MATERIALS FOUND 

Unless otherwise provided in the Contract, the title and interest in the right to the use of all water, 
and the title to all soil, stone, gravel, sand, minerals, timber, and all other materials developed or 
obtained in the excavation or other operations by the Contractor or any of its subcontractors, or 
any of their representatives or employees, and the right to use or dispose of the same are hereby 
expressly reserved by West County Wastewater and neither the Contractor nor any of its 
subcontractors, nor any of their representatives or employees, shall have any right, title, or 
interest in or to any part thereof; neither shall they, nor any of them, assert or make any claim 
thereto. The Contractor shall as determined by West County Wastewater, be permitted to use in 
its work, without charge, any such materials which meet the requirements of the Contract and as 
to which West County Wastewater will have the right to use and consume without payment to a 
third party. 
 
In the event that any Indian relics or items with archeological or historical value are discovered 
by the Contractor or any of its subcontractors or any of their representatives or employees, the 
Contractor shall immediately notify the Engineer. The Contractor shall have no property rights to 
such relics and items. 

00 73 19  FINAL ACCEPTANCE 

Whenever, as determined by the Engineer in accordance with Section 00 72  41, Final Payment 
and Release, the Contractor has fulfilled its obligations under the contract, the Engineer will 
recommend acceptance of the work. After acceptance of the work by West County Wastwater, 
West County Wastewater will file the Notice of Completion in accordance with Section 4005 of 
the Government Code. Such notice will constitute "Final Acceptance." 

00 73 20  ATTORNEY'S FEES  

In case any litigation is commenced with respect to this Contract, the prevailing party shall be 
entitled to recover from the other party, in addition to amounts found due and owing, costs of suit 
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and reasonable expenses and fees, including reasonable attorneys' fees, incurred by the prevailing 
party in such litigation, all to be taxed as costs and included in any judgment rendered. 

00 73 21  AMOUNT OF LIQUIDATED DAMAGES 

The amount of liquidated damages for inexcusable delays to be assessed under Section 00 72 42, 
Liquidated Damages, shall be $500 for each calendar day of delay beyond each of the required 
completion dates listed in the Contract. 

00 73 22  PERCENTAGE OF PROGRESS PAYMENTS TO BE RETAINED 

The percentage of estimated value to be retained under Section 00 72 40, Progress Payments, 
shall be five percent. 

The Contractor shall be allowed to substitute securities for any monies withheld to ensure 
performance under this Contract pursuant to Section 22300 of the California Public Contract 
Code. The Contractor shall execute the Escrow Agreement for Security Deposits in Lieu of 
Retentions in the form contained in Section 00 45 15 of the contract Documents, if applicable. 

00 73 23  AMOUNT OF MINIMUM PROGRESS PAYMENT 

No progress payment will be made when, in the judgment of the Engineer, the total value of the 
work done since the last estimate amounts to less than $5,000 as set forth in Section 00 72 40, 
Progress Payments. 

00 73 24  RETENTION FOR REPAIRS 

West County Wastewater will retain an amount from any payment due the Contractor equal to 
twice the value of repairs, corrections, or replacements as provided herein to assure that the 
Contractor completes such repairs, corrections, or replacements. The Contractor shall receive 
payments of such retained amounts as the repair, correction, or replacement work is completed. 

00 73 25  CONNECTIONS TO EXISTING FACILITIES 

The Contractor is required to connect to certain existing facilities as indicated on the Drawings; 
however, the Contractor must give five calendar days advance notice and receive prior approval 
of the Engineer for all such connections, whether such connections are "live" or "inactive." 

The Contractor shall at all times conduct its operation so as to interfere as little as possible with 
existing works. 

All work of connecting with, cutting into, and reconstructing existing pipes or structures shall be 
planned to interfere with the operation of the existing facilities for the shortest possible time 
when the demands on the facilities best permit such interference, even though it may be 
necessary to work outside of normal working hours to meet these requirements. Before starting 



 
 
February 2021 

                        Basin 7 I&I Pipe Replacement Project Chesley 
and Giaramita 

  Supplementary Conditions:  Section 00 73 00 
West County Wastewater Page 24 of 38 

 
work which will interfere with the operation of existing facilities, the Contractor shall do all 
possible preparatory work and shall see that all tools, materials, and equipment are made ready 
and at hand. No connections shall be made without West County Wastewater's prior approval as 
specified herein. 

The Contractor shall make such minor modifications in the work relating to existing structures as 
may be necessary, without additional compensation. 

The Contractor shall have no claim for additional compensation by reason of delay or 
inconvenience in adapting its operations to meet the above requirements. 

All materials and equipment associated with or to be incorporated into the work as herein 
specified shall be preassembled, prefabricated, precut, or otherwise prepared to the maximum 
practical degree. It shall be the Contractor's responsibility to fulfill all requirements of the work 
within the allotted shutdown periods. 

00 73 26  CERTIFICATION OF LABOR CHARGES 

A. At the time and place established for the preconstruction conference in accordance with 00 
73 02 Preconstruction Conference, the Contractor shall file with the Engineer the following 
written certifications prescribed hereunder either by state law or for West County 
Wastewater’s use to verify charges for any Extra and/or Force Account work which may be 
ordered and documented in a Daily Work Report. 

 
1. Certificate showing the amount(s) of Workers' Compensation Insurance applicable to 

forces under its supervision and, in accordance with Section 1861 of the Labor Code of 
the State of California, endorsed thereon as follows: 

 
a. "I am aware of the provisions of Section 3700 of the Labor Code of the State of 

California which requires every employer to be insured against liability for 
workers' compensation or to undertake self-insurance in accordance with such 
provisions before commencing the performance of the work of this Contract." 

 
b. Contract title, date, and signature of Contractor. 

 
B. The Contractor and subcontractor's attention is directed to the provisions of Section 1776 of 

the Labor Code of the State of California and to the requirements thereon pertaining to the 
keeping, availability, and filing of accurate payroll records of all journeymen, apprentices, 
and other workers performing work under this Contract. 

 
C. Prior to each monthly progress payment, the Contractor shall deliver to the Engineer copies 

of certified payrolls of its and all subcontractors' forces performing work at the jobsite (or 
Plant sites established primarily for the work), for labor compliance purposes, and 
Extra/Force Account considerations. Such records shall be kept current on an effective day 



 
 
February 2021 

                        Basin 7 I&I Pipe Replacement Project Chesley 
and Giaramita 

  Supplementary Conditions:  Section 00 73 00 
West County Wastewater Page 25 of 38 

 
or period basis and in form acceptable to the Engineer. At a minimum, the form shall 
include the following information: 

 
1. Employee identification by name. 
2. Employee's address and social security number. 
3. Employee's craft and classification (in accordance with Director of Industrial 

Relations' wage determinations). 
4. Employee's actual per diem wages (in compliance with Section 00 11 16 Invitation to 

Bid, and Section 00 72 20, Laws and Regulations).  
5. Employee's subsistence and travel allowance (as applicable). 
6. Contractor's or subcontractor's firm or company name, date or period for which 

applicable wage rates and allowances are effective, and the employer's signature. 

00 73 27  SOLE SOURCE ITEMS 

Some products or manufacturers may be specified as the only items allowed. Such items may 
have been chosen for reasons of durability or appearance. As provided in Section 00 72 15, 
Equipment, Materials, and/or Products, Substitution of Specific Items and Trade Names, 
Worker’s Skills, no substitutions for these items will be reviewed by the Engineer. 

00 73 28  PARTIAL PAYMENT FOR MATERIALS AND EQUIPMENT DELIVERED  
 
Generally, the Contractor will not be compensated for materials and equipment delivered to the 
site until after they are incorporated in the work. If the Engineer determines that the progress of 
the work will benefit by the delivery to the site of certain materials and equipment in advance of 
their actual requirement, and if such materials and equipment are delivered in accordance with 
the following conditions, a portion of the cost of the materials and equipment may be included in 
progress payments, as specified under Section 00 72 40, Progress Payments. The conditions for 
such partial payments are as follows: 
 
At least four weeks prior to the delivery of such materials and equipment, the Contractor shall 
submit a list of such materials and equipment for review on the acceptability for partial 
payments.  Shop drawings and technical data for such materials and equipment must be reviewed 
and accepted prior to delivery.  Upon delivery, the Contractor shall submit written evidence, 
satisfactory to the Engineer, that the Contractor is the unconditional owner of such materials. free 
from all claims, liens, and security interest, and a bill of sale or other equivalent document with 
warranty of title to such materials and equipment. 
 
Title to the delivered material shall be vested in West County Wastewater at the time of delivery 
to the site. The Contractor shall, however, not withstanding such transfer of title to West County 
Wastewater be absolutely responsible to West County Wastewater for such materials and 
equipment until the same shall have been completely installed, tested, and accepted. Such 
equipment and materials shall be properly stored or stockpiled to the satisfaction of the Engineer. 
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The Contractor shall at its own cost replace any materials and equipment damaged or lost.  
Stored or stockpiled materials shall be available for inspection by the Engineer or other 
authorized agent of West County Wastewater. 
 
After delivery of material, if any defects are discovered, whether caused by defective 
manufacture or damage occurring during delivery or storage (including storage at West County 
Wastewater or the construction site), the materials shall be removed and replaced with suitable 
material at the Contractor’s expense.  The Contractor’s insurance shall include coverage for such 
material against theft, fire, vandalism, and malicious mischief. 
The maximum portion of cost to be included in progress payments for materials and/or 
equipment qualifying under this section will be seventy five percent of the total cost of the 
delivered materials and/or .equipment eligible for such partial payment. The payment will in no 
case exceed the bid price or assigned value for the item of work for which the material and/or 
equipment are furnished and the accumulated total payment for all material delivered but not yet 
incorporated into the work will in no case exceed ten percent of the total value of the Contract. 
 
For sewer pipe the payment for material delivered but not yet installed in the work shall be 
limited to a maximum of 1,500 linear feet or the amount of footage which the Contractor has 
proved capable of laying in five working days , whichever is less.  In estimating progress 
payments, the Engineer may use the unit prices bid by the Contractor in his proposal. In the event 
that there are no unit bid prices, or the bid unit process do not, in the opinion of the Engineer , 
represent the actual value of the equipment and materials furnished, the Engineer may estimate 
progressive payments based on prices reflecting such actual value. 
 
Nothing in the above conditions shall relieve the Contractor of its responsibility for incorporating 
the materials in the work in conformity with the Contract Documents. 
 
00 73 29 MAINTAINING EXISTING UTILITIES 
 
The Contractor shall provide standby power if the power supply is disconnected during business 
hours. Flow in the West County Wastewater's existing sewers shall not be restricted or dammed 
for any period of time without the approval of West County Wastewter. Any rerouting and/or 
bypass pumping of existing flows shall be made at the Contractor's expense. The Contractor shall 
submit to the Engineer for approval plans for rerouting, bypassing and/or handling of existing 
sewage flows during construction at least fourteen (14) days prior to such work. 
 
00 73 30 PERMITS, EASEMENTS, AND AGREEMENTS 
 
Attention is directed to Section 00 72 21, Permits. The Contractor will obtain Encroachment 
Permits. West County Wastewater will reimburse the Contractor for the necessary permit and 
inspection fees. The contractor must pay re-inspection of the same item and any citation/fine/fees 
resulting from contractor’s negligence or lack of completion. 
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00 73 31  PARKING AND EMPLOYEE IDENTIFICATION  
  
Contractor vehicles shall not park in such a way as to impede traffic.  Contractor vehicles shall 
not park in employee-designated parking spots. Contractor vehicles are permitted to park in 
public parking spots at West County Wastewater properties and in designated locations as agreed 
upon. 
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00 73 32  WORKING DURING DISPUTES AND LITIGATION 
 
In the event of a dispute between the parties as to performance of the work, the interpretation of 
this Contract, or payment or nonpayment of work performed, parties shall attempt to resolve the 
dispute.  If the dispute is not resolved, Contractor agrees to continue the work diligently to 
completion and will neither rescind this Contract nor stop the progress of the work, but will 
submit such controversy to determination in accordance with the terms of the Contract 
Documents.  In the event any litigation is commenced with respect to this Contract, such 
litigation shall not serve to suspend Contractor's obligation to continue performance of the work. 
 
00 73 33 SUBMITTALS 
 
A. Where the Contractor is required by these Contract Specifications to make submittals, they 

shall be made to the Engineer with a letter of transmittal and in sufficient number of copies 
to allow a distribution of at least one copy to all parties needing a copy to carry out the 
provisions of the Specifications, allowing for two copies to be retained by the Engineer. 

B. When submittals are favorably reviewed, the Engineer will retain two copies and will return 
all other copies to the Contractor. When submittals are not favorably reviewed, the 
Engineer will retain only two copies and will return all others to the Contractor. 

C. In addition to those specifically required, the Contractor shall submit drawings and 
information describing materials and equipment in sufficient detail to determine whether 
the materials and equipment conform to the specifications. 

D. Submittals shall comply with Section 00 72 16, Contractor Furnished Drawings and Data. 

E. The Contractor shall verify that the material and equipment described in each submittal 
conform to the requirements of the specifications and drawings. 

F. The Contractor may authorize a material or equipment supplier to deal directly with the 
Engineer with regard to a submittal only after it has been officially submitted by the 
Contractor. In all cases, however, the Contractor retains full responsibility for the accuracy 
and completeness of information contained in the submittals and its proper processing. 

G. Key submittal schedules shall be shown on the Construction Project Schedule. Contractor 
shall provide adequate time for processing and reviewing, and should anticipate the 
potential for re-submittals where such is likely. The date a submittal is required to maintain 
project schedule shall be shown on the transmittal. Unreasonable dates and dates 
inconsistent with the schedule will not be accepted or honored. No allowances will be made 
for delays occasioned by the Contractor's failure to follow submittal requirements. In no 
case will there be compensation for any delay due to submittals.  
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H. Transmittal Form: The submittals shall be accompanied by a transmittal form. At a 

minimum, the transmittal form shall include the following information: 
a. Name and address of Contractor. 
b. Date and submittal/transmittal number. 
c. Project name, project number and name of Engineer to review.  
d. Item number, item description, and name of supplier. 
e. Identification of any deviations from the specified requirements. 
f. Signature of Contractor. 
g. A signature line for the Engineer to indicate approval.  

00 73 34  EXTENSIONS OF TIME FOR DELAY DUE TO INCLEMENT WEATHER 

Inclement weather is any weather condition or conditions resulting immediately therefrom, 
causing the Contractor to suspend construction operations or preventing the Contractor from 
proceeding with at least 75 percent of the normal labor and equipment force engaged on the 
work, for all project sites combined. 
 
Should the Contractor prepare to begin work at the regular starting time at the beginning of any 
regular work shift on any day on which inclement weather, or the conditions resulting from the 
weather, or the condition of the work prevents work from beginning at the usual starting time, 
and the crew is dismissed as a result thereof, the Contract will not be charged for a working day 
whether or not conditions change thereafter during the day, and the major portion of the day 
could be considered to be suitable for such construction operations. 

00 73 35  EROSION CONTROL 

Non-paved areas disturbed during construction shall be revegetated by hydroseeding upon 
completion of construction to prevent soil erosion. Vegetation shall be established prior to final 
completion.  Attention is directed to Section 00 72 59 Storm Water Pollution Prevention. 
 
00 73 36 STANDARD DETAILS 
 
Standard Details shall mean the West County Wastewater’s Standard Details, which are available 
at no cost from West County Wastewater. 
 
00 73 37 DRAWINGS AND PROJECT MANUAL 
 
A. The Contractor may obtain from West County Wastewater, free of charge, four copies of 

the Drawings and Project Contact Documents. Additional sets may be procured at cost of 
$75 each. 

 
B. The Contact Documents shall include the bidding conditions and requirements, Contract 

forms, conditions, Specifications, Supplements, Addenda, and clarifications thereto. 
 



 
 
February 2021 

                        Basin 7 I&I Pipe Replacement Project Chesley 
and Giaramita 

  Supplementary Conditions:  Section 00 73 00 
West County Wastewater Page 30 of 38 

 
C. The Contractor shall keep on the work site a copy of the Contract Documents and 

Drawings and shall at all times give the Engineer access thereto. Any drawings included 
in the detailed Specifications shall be regarded as part thereto and of the Contract. 
Anything mentioned in these Specifications and not shown on the Drawings, or shown on 
the Drawings and not mentioned in these Specifications, shall be of like effect as though 
shown or mentioned in both. The Engineer will furnish from time to time such detail 
drawings, plans, profiles, and information as he may consider necessary for the 
Contractor's guidance, unless otherwise provided in the Proposal or detail Specifications. 
It shall be the duty of the Contractor to see that the provisions of these Specifications are 
complied with in detail irrespective of the inspection given the work during its progress 
by the authorized official or his representatives. Any failure on the part of the Contractor 
to observe the Specifications will be sufficient cause for the rejection of the work at any 
time before its acceptance. Only "favorably reviewed" Shop Drawings shall be used for 
construction. 

 
D. Wherever Military Specifications (MIL), ANSI, ASTM, AASHTO, AISC, AWS, 

AWWA, Federal Specifications (FS), Manufacturer's Standardization Society (MSS), or 
other specifications are referred to in these Specifications without designation of year, the 
reference is to the current or revised specification effective at the time of receiving 
proposals. 

 
E. In all cases where reference is made to the requirements of such organizations as 

American Society for Testing and Materials, copies of the requirements referred to are on 
file with the Design Engineer and may be seen at his office. 

 
F. Wherever the following terms are used, the intent and meanings shall be as follows: 
 
Abbreviation  Stands For 
AASHTO  American Association of State Highway and Transportation Officials 
ACI   American Concrete Institute 
ABMA  American Boiler Manufacturers Association 
ADC   Air Diffusion Council 
AGA   American Gas Association 
AGMA  American Gear Manufacturers Association 
AISC   American Institute of Steel Construction 
AISI   American Iron and Steel Institute 
AITC   American Institute of Timber Construction  
AMCA  Air Moving and Conditioning Association 
ANSI   American National Standard Institute (formerly United States of American 

Standards Institute) 
APA   American Plywood Association 
API   American Petroleum Institute 
AREA   American Railway Engineering Association 
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ASCE   American Society of Civil Engineers 
ASME   American Society of Mechanical Engineers 
ASTM   American Society of Testing and Materials 
AWPA   American Wood Preservers Association 
AWS   American Welding Society 
AWWA  American Water Works Association 
CAGI   Compressed Air and Gas Institute 
Cal/OSHA  State of California Department of Industrial Relations, Division of  
   Industrial Safety 
CARB   California Air Resources Board 
CBR   California Bearing Ratio 
CISPI   Cast Iron Soil Pipe Institute 
CMMA  Crane Manufacturers Association of America 
CTI   Cooling Tower Institute 
DFPA   Douglas Fir Plywood Association 
EIA   Electronic Industries Association 
EPA   U. S. Environmental Protection Agency 
ETL   Electrical Testing Laboratory 
FPS   Fluid Power Society 
FS   Federal Specifications 
HI   Hydraulic Institute 
HMI   Hoist Manufacturers Institute 
IAPMO  International Association of Plumbing and Mechanical Officials 
ICBO   International Conference of Building Officials 
IEEE   Institute of Electrical and Electronic Engineers 
IES   Illuminating Engineering Society 
IPCE   International Power Cable Engineers Association 
ISA   Instrument Society of America 
NBS   National Bureau of Standards 
NEC   National Electric Code 
NEMA   National Electrical Manufacturers Association 
NFPA   National Fire Protection Association 
NSF   National Sanitary Foundation 
OSHA   Occupational Safety and Health Act 
SMACNA  Sheet Metal and Air Conditioning Contractors National Association 
SSPC   Structural Steel Painting Council 
UBC   Uniform Building Code 
UL   Underwriters Laboratories 
 
00 73 38 INITIAL START-UP AND OPERATION OF FACILITIES  
 
During the construction of this Project, use of the newly constructed facilities prior to overall 
acceptance may be necessary to ensure that the entire facility can be constructed. Initial 
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lubrication of all equipment, and all lubrication and maintenance and such staff as required for 
test operation shall be provided by the Contractor until West County Wastewater assumes 
operation. After assuming operation, West County Wastewater will supply operating personnel 
and will pay for electricity, chemicals and lubricants. The Contractor shall train West County 
Wastewater’s operating personnel in the proper operation and control of the new facilities as 
specified herein. The Contractor shall also furnish all such mechanical and electrical workers as 
required to make adjustments and maintain the operating equipment until acceptance. 
Maintenance of operating equipment shall include adjustments, replacements and modifications 
as required. The Contractor shall initially lubricate all equipment and furnish West County 
Wastewater with a lubricant schedule indicating the type of lubricant needed, amounts and 
frequency of application. Use of facilities will in no way constitute acceptance of the facilities 
being used. The Contractor shall notify West County Wastewater at least thirty calendar days 
before any West County Wastewater-furnished lubricants, fuel, chemicals, gas or power will be 
required for the initial operating periods. 
 
The cost of all labor, material and equipment required to be furnished by the Contractor as part of 
the initial start-up operation shall be included in the lump-sum bid amounts. 
 
00 73 39 RESPONSIBILITY FOR SPARE PARTS AND SPECIAL TOOLS 
 
The Contractor and Vendor shall provide all spare parts required for the first year’s operation. 
The Contractor and Vendor shall provide all special tools required to assemble, disassemble and 
maintain all equipment provided under this contract. 
 
00 73 40 MANUALS, OPERATING INSTRUCTIONS AND AFFIDAVITS 
 
A. Manuals and Instructions. The Contractor shall deliver to the Engineer six (6) sets of 

acceptable manufacturer’s operation and maintenance instructions covering each item of 
mechanical, electrical and instrumentation equipment or equipment assembly provided 
under this Contract. All information shall be submitted, reviewed and approved as 
received and prior to installation of the equipment. Submittal and review of the above 
information shall be handled in a manner similar to shop drawings as specified in Section 
00 72 15, Contractor-Furnished Drawings and Data. 

 
B. Operation and maintenance instructions shall include, as a minimum, the following data 

for each item of mechanical, electrical and instrumentation equipment: 
1. An itemized list of all data provided. 
2. Name and location of the manufacturer, the manufacturer’s local representative, 

the nearest suppliers and spare parts warehouse.  
3. Recommended installation, adjustment, start up, calibration and troubleshooting 

procedures. 
4. Recommended lubrication, lubrication intervals and an estimate of yearly quantity 

needed. 
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5. Recommended step-by-step procedures for all modes of operation. 
6. Complete internal and connection wiring diagrams. 
7. Recommended preventative maintenance procedures and schedule. 
8. Complete parts lists, by generic title and identification number, with exploded 

views of each assembly. 
9. Recommended spare parts and special tools. 
10. Disassembly, overhaul and reassembly instructions. 

 
C. Following completion of an item, instructions and procedures shall be modified by the 

Contractor to reflect field changes. 
 

D. Before final acceptance of the Project, the Contractor shall bind all six (6) sets of 
operation and maintenance instructions in appropriately labeled, expanding post-type 
binders. Each completed binder shall only contain material which can be held with the 
posts in the non-expanding position. A complete table of contents listing all items and 
their location in the set shall be included in each binder. For ready reference, the 
Contractor shall compile a complete list of manufacturer’s local representatives for each 
item provided. 
 

E. Affidavits. The Contractor shall provide field service by equipment manufacturers as a 
part of this Project, as required in the Technical Specifications. Equipment shall not be 
considered ready for operation until after the authorized factory-trained and qualified 
manufacturer’s representative for the specific equipment has checked and adjusted the 
equipment and certified by written affidavit that the equipment has been properly 
installed, tested, adjusted, lubricated and calibrated and is ready for full time operation. 
Acceptable affidavits shall be submitted prior to completion of work. Affidavits shall 
contain the following specific wording: 
 
“the (Name of the Equipment) has been properly installed, tested, adjusted, lubricated and 
is ready for full time operation. The installation has been inspected and has been found to 
be in conformance with our (the manufacturer’s) standards and requirements.” 

 
00 73 41 RECORD PLANS 
 
The Contractor shall maintain, at the jobsite, one record set of contract drawings in good order 
and clearly marked to show any deviations which have been made from the Contract Drawings, 
including concealed construction and utility features which are revealed during the course of 
construction. Marked prints shall be updated at least once each week and shall be available to the 
Engineer for review as to currency prior to developing partial payment estimates. Upon 
completion of the work, the marked set of prints shall be delivered to the Engineer. 
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Requests for partial payments will not be approved if the record set of drawings is not in good 
order or is not kept current. Request for final payment will not be approved until the complete 
and correct "as-built" record drawings are delivered to the Engineer. 

 
00 73 42 JOINT SURVEY TO ESTABLISH PRECONSTRUCTION CONDITIONS 
 
A. West County Wastewater intends to engage to perform preconstruction examinations and 

make an overall evaluation of the condition of structures, roads, and road crossings in the 
vicinity of the work, as applicable, which might be damaged during construction. 
Participation by the Contractor in the examination is required. 

 
B. The examination of existing buildings, structures, roads, and other improvements located 

in the zone of influence of the construction operations, will be performed jointly by West 
County Wastewater, and the Contractor, and the property owners under supervision of 
West County Wastewater. The scope of each examination shall include road damage, 
cracks in structures, settlement, leakage, and other visible signs of damage. 

 
C. Records of all observations will be prepared by West County Wastewater, including 

survey measurements, sketches, notes, photographs, and video tapes when deemed 
necessary. 

 
D. The above records, photographs and video tapes are intended for use as indisputable 

evidence in ascertaining the extent of any damage which may occur as a result of the 
Contractor's operations and are for the protection of the Contractor and West County 
Wastewater. They will be a means of determining whether and to what extent damage 
resulting from the Contractor's operations occurred during the contract work. 

 
E. The Contractor shall take adequate precautions to prevent damage to existing buildings, 

structures, detour roads, road crossings, and other improvements during the prosecution 
of the work. 

 
F. The West County Wastewater-funded joint survey does not relieve the responsibility of 

the Contractor to conduct any additional preconstruction surveys or any periodic or 
continuous monitoring of structures or improvements during construction activities which 
may be required because of the Contractor's construction techniques or work sequence. 
The Contractor shall conduct the additional preconstruction survey or construction 
monitoring as identified by the Contractor without additional compensation from West 
County Wastewater. 

 
00 73 43 CONSTRUCTION CONSTRAINTS 
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The project area is located at three locations, Willard Avenue, Chesley St, and Giaramita St, in 
Richmond, Contra Costa County. It is the Contractor's responsibility to protect existing 
improvements, provide for safe and smooth traffic flow, minimize disruptions and noise, and 
ensure that the work is done with as little inconvenience to West County Wastewater and to the 
public as possible. The Contractor shall, at its own expense, restore any and all existing 
improvements equal to its preconstruction condition or better. 
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00 73 44 TRAFFIC CONTROL 
 
Contractor shall coordinate with the agency having jurisdiction over the right of way.  
Contractor’s construction vehicles shall not block or impede public access. 

 
If the Contractor needs any traffic rerouting or restriction to facilitate its work, it shall acquire a 
written permit, through the offices of the City of Richmond. No traffic restriction or rerouting 
shall be initiated prior to the Engineer’s receipt of such permit and all conditions prescribed 
therefore.  In accordance with Section 00 73 30 Permits, Easements and Agreements, West 
County Wastewater will Reimburse the Contractor for the necessary permit and fees.  The 
Contractor must pay re-inspection of the same, and any fines as part of Contractor’s negligence. 

 
If required, the Contractor shall submit a detailed traffic plan for rerouting and/or restricting 
traffic to the City of Richmond for approval before any work can be started under the Contract. 
The traffic plan shall show locations of flagmen, signs and barriers relative to the working area. 
As a minimum, the traffic plan and lane closures shall be in accordance with the State 
Department of Transportation (Caltrans) current standards. The Contractor shall provide three 
copies of the City of Richmond-approved traffic plans to the West County Wastewater prior to 
the start of work. 
 
00 73 45 WORK HOURS 
 
Early morning, night time and weekend work will require approval from West County 
Wastewater.  
 
00 73 46 FEDERAL, STATE AND LOCAL REQUIREMENTS 
 
The Contractor shall keep fully informed of laws, ordinances, and requirements of the Federal, 
State of California, City of Richmond and West County Wastewater which, in any manner, affect 
the performance of the work or those persons engaged therein, and of all orders and decrees of 
governmental bodies or officials having any authority or jurisdiction over the same. The 
Contractor shall observe and comply with and shall cause all its agents, employees and 
subcontractors to observe and comply with all such ordinances, regulations, laws, orders, and 
decrees. 
 
All construction and materials, and the like, shall be furnished, installed, or constructed as the 
case may be, by the Contractor in full accordance with the requirements of local building codes, 
the National Board of Fire Underwriters, the Pacific Fire Rating Bureau, the State Fire Marshall, 
the Safety Orders issued by the Division of Industrial Safety of the State of California, and all 
other prevailing codes and regulations having jurisdiction over construction of the structure. 

 
The Contractor's authorized representative shall have a working knowledge of, and be 
responsible for, all state and federal safety regulations applicable to the Project. 
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00 73 47  APPRENTICES 
 
The Contractor shall comply with the provisions of Section 1777.5 and 1777.6 of the California 
Labor Code in regard to employment of apprentices. 

00 73 48 LABOR, WAGES, AND WAGE DETERMINATIONS  

Pursuant to section 1770 et seq. of the Labor Code of the State of California, the Director of 
Industrial Relations has ascertained the general prevailing rate of per diem wages and the rates 
for overtime and holiday work in the locality in which the work is to be performed for each craft, 
classification or type of worker needed to execute the contract which will be awarded to the 
successful bidder. Copies are on file with and available upon request from the Engineer and may 
also be obtained the website of the Division of Labor Statistics and Research, California 
Department of Industrial Relations located at www.dir.ca.gov. The successful bidder shall post a 
copy thereof at each job site. The requirement to pay these wage rates is further detailed in Part 
IV, Section E (2) of General Conditions. It shall be mandatory upon the bidder to whom the 
Contract is awarded, and upon any subcontractor under him to comply with all Labor Code 
provisions, which include, but are not limited to the payment of not less than the said specified 
rates to all workers employed by them in the execution of the Contract, employment of 
apprentices, hours of labor and debarment of contractors and subcontractors. The Federal 
minimum wage rates (Davis-Bacon) for this project as predetermined by the United States 
Secretary of Labor are set forth at the federal government website as called out below. The 
Federal minimum wage rates may also be examined at the offices described above where project 
plans, special provisions, and proposal forms may be seen. Addenda to modify the Federal 
minimum wage rates, if necessary, will be issued to holders of these Contract Documents. Future 
effective general prevailing wage rates, which have been predetermined and are on file with the 
California Department of Industrial Relations are referenced but not printed in the general 
prevailing wage rates. Attention is directed to the Federal minimum wage rate requirements 
included with these specifications in the supplemental conditions and also available at the federal 
web site Wage Determination Online (http://www.wdol.gov) go to the California, Contra Costa 
County file references. If there is a difference between the minimum wage rates predetermined by 
the Secretary of Labor and the general prevailing wage rates determined by the Director of the 
California Department of Industrial Relations for similar classifications of labor, the Contractor 
and subcontractors shall pay not less than the higher wage rate. The Department will not accept 
lower State wage rates not specifically included in the Federal minimum wage determinations. 
This includes "helper" (or other classifications based on hours of experience) or any other 
classification not appearing in the Federal wage determinations. Where Federal wage 
determinations do not contain the State wage rate determination otherwise available for use by 
the Contractor and subcontractors, the Contractor and subcontractors shall pay not less than the 
Federal minimum wage rate, which most closely approximates the duties of the employees in 
question. 

http://www.dir.ca.gov/
http://www.wdol.gov/
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END OF GROUP 00 73 00 
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DIVISION 01:  
GENERAL REQUIREMENTS 

 
 

SECTION TITLE 

01 11 00 WORK COVERED BY CONTRACT DOCUMENTS 

01 51 10 TEMPORARY FACILITIES  

01 51 11 WATER SUPPLY AND ELECTRICAL POWER  

01 51 12 COMPRESSED AIR 

01 51 13 CONTRACTOR’S FIELD OFFICE 

01 51 14 PORTABLE SANITARY FACILITIES 

01 51 15 STAGING AREA 

01 71 13 MOBILIZATION 

01 89 13 SITE PREPARATION 
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SECTION 01 11 00 
WORK COVERED BY CONTRACT DOCUMENTS 

 
A. Furnish all labor, materials, equipment, services, temporary controls, construction 

facilities, temporary facilities and all general conditions, general requirements and 
incidentals required to complete the Work in its entirely as described in the Contract 
Documents. 
 

B. The Work covered by the contract comprises the construction of the Basin 7 I&I Pipe 
Replacement Project Chesley and Giaramita, including all associated civil, mechanical, 
structural, electrical, and controls work as indicated on the Drawings and as specified.  
The Work includes, but is not limited to: 

 
1. Obtaining all necessary permits to starting the work, unless otherwise instructed by 

WCW staff. 
 

2. Providing all necessary materials, supplies, equipment, services and personnel, to 
adequately carry out or complete the project. 

 
3. Reconnecting of 28 existing residential or commercial sewer laterals to newly 

installed sewer mains. 
 
Reconnection of existing 4-inch and 6-inch diameter sewer laterals to newly 
installed mains, shall include, but not limited to, replacement of up to six (6) feet of 
the sewer lateral, cleanouts, backwater overflow protection device, clearing and 
grubbing, all excavation, dewatering, temporary support or relocation of existing 
utilities, bypass pumping (as required), tracer tape, installation, traffic control, 
imported bedding and backfill, removal and disposal of trench spoils and old pipes, 
compaction, testing, coordination with the homeowner or resident, and surface 
restoration (including, but not limited to, pavement, landscaping, lawns, trees, 
sprinkler systems, fences).  Unless otherwise delineated in the Project Documents, 
all sewer pipe shall be measured horizontally and linearly to the nearest whole unit 
of a foot along the centerline alignment without deduction for intermediate 
structures. 
 

4. Pipe bursting approximately 1,399 linear feet of 6-inch sewer line to 8-inch sewer 
line. 

 
Provision and installation of 8-inch HDPE SDR-17 sewer main through the process of 
pipe bursting, at the site(s) shown in Appendix A, including, but not limited to 
notification to all home owners located within 100 feet of any portion of the 
project construction area, as well as home owners whose sewer laterals are 
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connected to any of the project-related sewer mains [notification of the 
project’s proposed starting and ending construction dates shall be sent to all 
home owners via. US Mail at least fourteen (14) calendar days prior to the start 
of construction, one (1) copy of each of the notification letters must be provided 
to the Project Manager (Keith Reynolds - kreynolds@WCW.org) at least ten 
(10) calendar days prior to the start of construction], pipe materials, all site 
clearing, temporary support of existing utilities excavation, sheeting and shoring, 
bedding, backfill, compaction, dewatering, bypass pumping and rerouting (as 
required), potholing for existing utilities and lateral locations if needed, geotextile 
fabric, construction field joints, location and verification of all active and inactive 
house or building sewer laterals, repair and relocation of any residents yard 
structures or vegetation removal and disposal of trench spoils, old pipe and 
structures, surface restoration including asphalt repair in the accordance of the 
municipality who governs the repair criteria, cleanup, testing, if necessary 
landscaping (hydroseeding per Section 00 73 35, Erosion Control), and all asphalt 
concrete paving and base replacement and markings affected by the contractor’s 
construction activities. The width of asphalt concrete paving paid for under this item 
shall be the trench width plus a width of 12 inches on each side of the trench unless 
otherwise specified in the Project Documents.  Hand digging is required around 
trees. Unless otherwise delineated in the Project Documents, all sewer pipe shall be 
measured horizontally and linearly to the nearest whole unit of a foot along the 
centerline alignment without deduction for intermediate structures.  
 

5. Replacing six (6) standard manholes. 
 
Removal of  existing manholes and installation of new manholes in accordance the 
project drawings located in Appendix A. Manholes are less than 14 feet deep. All 
facilities should be reconnected to the newly installed manholes including but not 
limited to stub-outs and lateral connections. Items possibly needed, but not limited 
to, concrete, rebar, water stops, filter fabric, imported foundation and backfill 
materials, and supporting, breaking out and plugging ends of existing sewers, 
providing drop connection as required, specified and shown. The area of 
landscaping, pavement or concrete replacement paid for under this item shall be a 15 
feet by 15 feet area centered on the structure. 
 

6. Performing work site cleanup duties, including, but not limited to removing all 
debris and placing materials, supplies and equipment in an organized manner, prior 
to leaving the site, each day. 

 
7. Maintain site Best Management Practices (BMPs) to prevent discharges to storm 

drains or any surrounding water way. 
 

8. All other work as shown and specified in the Contract Documents. 

mailto:kreynolds@wcwd.org
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SECTION 01 51 10 

TEMPORARY FACILITIES 

The Contractor shall provide all temporary facilities required for the completion of the work. 

SECTION 01 51 11 
WATER SUPPLY AND ELECTRIC POWER 

The Contractor shall arrange for its own services for  water and electricity for the completion 
of the work. 

SECTION 01 51 12 
COMPRESSED AIR 

The Contractor shall provide its own source of compressed air as may be required. 

SECTION 01 51 13 
CONTRACTOR’S FIELD OFFICE  

The Contractor shall submit to West County Wastewater for approval, a site plan showing the 
proposed location for any contractor field office location and acquire any necessary permits.  
The Contractor shall make its own arrangements for phone service. 

SECTION 01 51 14 
PORTABLE SANITARY FACILITIES 

The Contractor shall provide portable sanitary facilities for its employees.  Employees of  the 
Contractor shall not use West County Wastewater’s Sanitary facilities. 

SECTION 01 51 15 
STAGING AREA 

A. The Contractor shall locate the staging area as shown on the Overall Site Plan of the 
Contract Drawings.  The staging area shall be used for storage of construction spoils, 
materials, equipment and portable sanitary facilities.  This area shall be maintained, 
secured and kept clean at all times. 

B. A security fence shall be constructed around the staging area.  At completion of the 
work, remove fence from the site and restore the area to equal or better condition. 

C. Contractor shall not dump waste oil, rubbish, or other similar materials on the ground.  
Equipment leaking oil or other objectionable materials must be repaired or removed. 
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SECTION 01 71 13 
MOBILIZATION 

A. Contractor shall Provide all materials and equipment required to accomplish the work 
as specified. 

B. Contractor shall Deliver all equipment and materials to project site. 
C. Contractor shall Provide any additional staging area, as required, and field office as 

approved by the Engineer. 

SECTION 01 89 13 
SITE PREPARATION 

 
PART 1.00 - GENERAL 

1.01 DESCRIPTION  

A. Perform all Site Preparation activities, as shown or specified, including but not limited 
to the following: 
1. Clearing and grubbing. 
2. Stripping topsoil. 
3. Disposing of waste material. 
4. Stockpiling reusable material. 

 
1.02 EXISTING CONDITIONS 

A. The Drawings indicate the physical dimensions, existing levels and general topography 
of the site, with subsurface obstructions, existing underground utilities and similar 
items being indicated where known.  

B. Locations of existing underground utilities and subsurface obstructions are shown 
using the best information available but with no representation that the indicated 
locations are accurate or that lines other than shown may not be present.  Refer to the 
heading "PROTECTION" for details of requirements of identification and locations of 
these utilities. 

C. All information relative to existing conditions is offered to assist the Contractor in 
evaluation of the Work, but with no specific representation, either expressed or 
implied, as to completeness or accuracy.  The Contractor shall be responsible for any 
deductions or conclusions made on the basis of this information and that of any 
additional site inspections, if made. 

1.03 PROTECTION 
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A. Maintain in service and protect from damage all existing utilities as specified in 
Section 00 73 09, Existing Utilities and Sewerage Facilities and as noted on the 
Drawings. 
 

B. Before commencing any site preparation or demolition activity, contact all municipal 
service departments, service companies and other utilities affected, and arrange to 
have the lines that are within the construction area accurately located and identified 
with appropriate surface marks as specified in Section 00 73 09. 

C. Conduct site preparation operations to insure safety of all persons and to prevent 
damage to existing structures and utilities, trees, and other vegetation to be left in 
place, construction in progress and other property. 

D. Conduct demolition operations and remove debris off-site to suitable disposal areas in 
a manner to ensure maximum safety and minimum interference with operations of 
others, private and public.  This includes, but is not limited to, the removal of existing 
curbs and gutters and asphalt concrete paving. 

E. Do not close or obstruct streets, walks, and other facilities occupied and used by West 
County Wastewater or the public, without prior written permission by the City as 
appropriate. 

F. Repair all damage to streets, roads, highways, shoulders, ditches, embankments, 
culverts, bridges and other public or private property, regardless of location or 
character, which may be caused by transporting equipment, materials.  At the 
Contractor's expense, make satisfactory and acceptable arrangements with the owner 
of or the agency having jurisdiction over the damaged property concerning its repair or 
replacement or payment of costs incurred in connection with the damage. 

1.04 SEQUENCING AND SCHEDULING 

A. Do not place fill material over subgrade that is covered with ice or water.  Stop all 
operations when inclement weather could saturate the soil. 

B. Perform all demolition operations and remove all debris in areas scheduled for 
earthwork operations under the Contract prior to the start of such earthwork 
operations. 

C. Remove and dispose of off-site the following items:  existing sewer pipe; fittings; 
excess soil; pavement; and concrete curb.  Do not stockpile waste materials on-site. 
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DIVISION 02:  
EXISTING CONDITIONS 

 
SECTION TITLE 
 
 
02 41 00 DEMOLITION 

02 82 00  ASBESTOS REMEDIATION (Not Used) 
 
02 83 00 LEAD REMEDIATION (Not Used) 
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SECTION 02 41 00 
DEMOLITION 

PART 1.00 - GENERAL 

1.01 WORK INCLUDED 
A. Demolition of the existing pavement, sewer lines and appurtenances and the work 

needed to complete this project. 

PART 2.00 - PRODUCTS  

2.01 MATERIALS 
A. The materials to be salvaged, stored or removed as part of the Work of this Project are 

defined in the following: 
a. Remove and dispose of off-site the following items:  excess soil; pavement; 

and concrete curb.  Do not stockpile waste materials on-site. 
 

B. Refer to Earthwork, Section 31 00 00 for a definition of Class V Material (suitable 
native material) for use on the Project. 
 

C. Refer to Earthwork, Section 31 00 00 for criteria for Concrete Fill. 

PART 3.00 - EXECUTION 

 
3.01 INSTRUCTIONS 
A. Before commencing any site preparation or demolition activity, contact all municipal 

service departments, service companies and other utilities affected, and arrange to 
have the lines that are within the construction area accurately located and identified 
with appropriate surface marks. 
 

B. Conduct demolition operations and remove debris off-site to suitable disposal areas in 
a manner to ensure maximum safety and minimum interference with operations of 
others, private and public.  This includes, but is not limited to, the removal of existing 
curbs and gutters and asphalt concrete paving. 
 

C. Perform all demolition operations and remove all debris in areas scheduled for 
earthwork operations under the Contract prior to the start of such earthwork 
operations. 

 
D. In general, the Contractor shall remove all debris resulting from removal / demolition 

work as it accumulates. Upon completion of the removal / demolition work, all 
materials, equipment, and rubbish of every sort shall be removed and the premises left 
neat and orderly. 
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E. All materials resulting from removal or demolition operations become the property of 

the Contractor.  Remove and dispose of materials off-site per governing regulations 
and codes as the Work progresses.  Do not accumulate or sell removed materials at the 
site. 

 
 END OF SECTION 02 41 00 
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SECTION 02 82 00 
ASBESTOS REMEDIATION 

(Not Used) 

 
 

END OF SECTION 02 82 00 
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SECTION 02 83 00 
LEAD REMEDIATION 

(Not Used) 
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DIVISION 03:  
CONCRETE 

 
SECTION TITLE 

03 11 00 CONCRETE FORMWORK 

03 15 00 CONCRETE ACCESSORIES  

03 15 13 WATER STOP  

03 20 00 CONCRETE REINFORCING 

03 21 16 EPOXY-COATED REINFORCEMENT STEEL BARS (Not Used) 

03 30 00 CAST-IN PLACE CONCRETE (Not Used) 

03 34 00 LOW DENSITY CONCRETE (Not Used) 

03 35 29 TOOLED CONCRETE (Not Used) 

03 39 00 CONCRETE CURING 

03 40 00 PRECAST CONCRETE (Not Used) 

03 60 00 GROUT  

03 64 23 EPOXY INJECTION SYSTEM (Not Used) 

03 70 00 MASS CONCRETE (Not Used) 
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SECTION 03 11 00 
CONCRETE FORMWORK 

 
PART 1.00 - GENERAL 

1.01 WORK INCLUDED 
A. Formwork, shoring, bracing and anchorage. 
B. Concrete reinforcement and accessories. 

1.02 REFERENCES 
A. ACI 301 - Specifications of Structural Concrete for Buildings. 
B. ASTM A615 - Deformed and Plain Billet-Steel for Concrete Reinforcement. 
C. ASTM C33 - Concrete Aggregates. 
D. ASTM C94 - Ready-Mixed Concrete. 
E. ASTM C150 - Portland Cement. 
F. Caltrans Standard Specifications, 2010 Edition, Section 90. 

1.03 QUALITY ASSURANCE 
A. Perform work in accordance with ACI 301. 
B. Concrete cylinder and slump sampling and testing will be performed by West County 

Wastewater at their discretion and at no cost to the Contractor. 

1.04 SUBMITTALS 
A. Submit proposed mix design for each class of concrete to West County Wastewater for 

review prior to commencement of work, per the General Conditions. 

PART 2.00 - PRODUCTS  

2.01 FORM MATERIALS 
A. Conform to ACI 301. 
B. Plywood Forms:  Douglas Fir B-B, Class 1, Exterior 5/8" min thick, sound undamaged 

sheets. 
C. Lumber:  Douglas Fir species; standard grade; with grade stamp clearly visible. 

2.02 CONCRETE MATERIALS 
A. Portland Cement:  ASTM C150, Type 2. 
B. Fine and Coarse Aggregates:  ASTM C33. 
C. Water:  Clean and not detrimental to concrete. 

2.03 CONCRETE MIX 
A. Mix concrete in accordance with ASTM C94. 
B. Compressive Strength at 28 Days:  3,500 psi. 
C. Maximum Aggregate Size:  1". 
D. Slump:  2 inch minimum - 4 inch maximum. 
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E. Type II Cement: 564 pounds (six sacks) of Portland Cement per cubic yard concrete. 

 

PART 3.00 – EXECUTION 
 

3.01 FORMWORK ERECTION 
A. Verify lines, levels and measurement before proceeding with formwork. 
B. Hand trim sides and bottom of earth forms; remove loose dirt. 
C. Align form joints. 
D. Do not apply form release agent where concrete surfaces receive applied coatings 

which may be affected by agent. 
E. Coordinate work of other Sections in forming and setting openings, slots, recesses, 

chases, sleeves, bolts, anchors and other inserts. 
 

3.02 PLACING CONCRETE 
A. Notify Engineer a minimum of two (2) working days prior to commencement of 

concrete operations. 
B. Transport concrete from batching plant to place of final deposit within one hour in 

concrete mixing trucks. 
C. Vibrate concrete so that all parts of forms are filled and so that no voids remain.  Work 

concrete thoroughly around all reinforcement. 
D. Bring surfaces to proper grade, strike off and finish to a smooth level surface. 

 
3.03 REMOVAL OF FORMS 
A. Curing of concrete shall be continuous for a period of seven (7) days at temperatures 

of 60 degrees F and above, and longer for periods at lower temperatures, as necessary. 
B. Remove forms to ensure safety of the members.  In general, forms shall be kept in 

original state for 7 days or when the cylinder compression test exceeds 2,500 psi.  The 
Engineer shall review 7 day compression test and inform the Contractor of the results.  
If specifically accepted by the Engineer, the forms may be removed earlier than 7 days 
after the pour. 
 

3.04 FINISHES 
A. Trowel finish surfaces. 
B. Where concrete work is in traffic, trowel finish surface and provide a light broom 

finish 
 
 

END OF SECTION 03 11 00 
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SECTION 03 15 00 

CONCRETE ACCESSORIES 
 

PART 1.00 - GENERAL 

1.01 SECTION INCLUDES 
A. Joint fillers. 
B. Joint sealing compound. 
C. Elastomeric joint seals. 
D. Plastic pads, spacers, and fillers. 

1.02 RELATED SECTIONS 
A. Waterstops are specified in Section 03 15 13 – Waterstops 

1.03 REFERENCES 
A. ASTM C272 –   Test Method for Water Absorption of Core Materials for Structural 

   Sandwich Constructions 
B. ASTM C578 –   Specification for Rigid, Cellular Polystyrene Thermal Insulation 
C. ASTM C920 –   Specification for Elastomeric Joint Sealant 
D. ASTM D994 –   Specification for Preformed Expansion Joint Filler for Concrete 

   (Bituminous Type) 
E. ASTM D1190 –  Specification for Concrete Joint Sealer, Hot-Applied Elastic Type 
F. ASTM D1621 –  Test Method for Compressive Properties of Rigid Cellular Plastics 
G. ASTM D1622 –  Test Method for Apparent Density of Rigid Cellular Plastics 
H. ASTM D1751 –  Specification for Preformed Expansion Joint Filler for Concrete 

Paving and Structural Construction (Nonextruding and Resilient  
Bituminous Types) 

I. ASTM D2628 –  Specification for Preformed Polychloroprene Elastomeric Joint Seals 
    for Concrete Pavements 

J. ASTM D3405 –  Specification for Joint Sealants, Hot-Applied, for Concrete and  
    Asphalt Pavements 

K. ASTM D3406 –  Specification for Joint Sealant, Hot-Applied, Elastomeric-Type, for 
    Portland Cement Concrete Pavements 

L. ASTM D3542 –  Specification for Preformed Polychloroprene Elastomeric Joint Seals 
    for Bridges 

M. ASTM E84 –       Test Method for Surface Burning Characteristics of Building 
    Materials 

1.04 RELATED SECTIONS 
A. General: Refer to Section 00 73 33, Submittals. 
B. Shop Drawings: Submit drawings showing locations of all joints to be filled and 

sealed. 
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C. Product Data: Submit manufacturers’ product data of joint fillers, sealing compounds, 
elastomeric joint seals, and plastic materials, verifying compliance with specified 
requirements. 

D. Samples: Submit 12-inch long sample of joint filler and elastomeric joint seals and one 
pint can of sealing compound. 

PART 2.00 - PRODUCTS  

2.01 MATERIALS 
A. Joint Filler: Premolded, of sizes and thickness indicated, conforming to ASTM D994 

or ASTM D1751, as applicable. 
B. Joint Sealing Compound: Concrete joint sealant, conforming to ASTM C920 (Type S 

or M, Class 25, Use T), ASTM D1190, ASTM D3405, or ASTM D3406, as 
applicable, for sealing of expansion (isolation) and contraction (control) joints in slabs 
and at junctions of slabs and vertical surfaces. 
Color of joint sealant shall be as selected by the Project Manager from manufacturer’s 
standards 

a. For asphalt pavements, provide ASTM D3405 sealant only. For concrete 
pavements and roadways, provide ASTM C920 or ASTM D3406 sealant. 

C. Elastomeric Joint Seals: Preformed solid or multi-web design, virgin crystallization-
resistant polychloropene (neoprene) conforming with ASTM D2628 or ASTM D3542, 
as applicable. 
Seals shall be designed to function in a compressed installation mode. 

a. Lubricant Adhesive: ASTM D2628 or ASTM D3542, as applicable. 
D. Plastic Pads, Spacers, and Fillers: Extruded closed-cell polystyrene rigid board 

meeting requirements of ASTM C758, Type V, with the following physical properties: 
a. Minimum weight and density when tested in accordance ASTM D1622: 3.0 

pounds per cubic foot. 
b. Minimum compressive strength when tested in accordance ASTM D1621: 100 

pounds per square inch. 
c. Maximum water absorption when tested in accordance ASTM C272: 0.10 

percent by volume. 
d. Maximum allowable flame spread when tested in accordance ASTM E84: 10 

flame-spread index (UBC Class I). 

PART 3.00 – EXECUTION 
 

3.01 EXAMINATION 
A. Verify that joint surfaces are dry to the extent necessary for successful sealant 

application and long service life as recommended by the sealant manufacturer. 
B. Verify also that ambient and concrete-surface temperatures and humidity are within 

the ranges recommended by the manufacturer for successful sealant application. 
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3.02 PREPARATION  
A. Thoroughly clean joints free of dirt, debris, dust, and laitance. 
B. Prime joint surfaces, where required, as recommended by the manufacturer of the joint 

sealing compound or elastomeric joint seal, as applicable. 
C. Mix multi-component sealing compound as recommended by the manufacturer. 
  
3.03 INSTALLATION  
A. Installation/Application Requirements: Joint fillers and sealing compounds shall be 

installed in accordance with the respective manufacturers’ installation and application 
instructions. Comply also with ASTM D1190, ASTM D3405 and ASTM D3406, as 
applicable. Coordinate the placement of joint fillers and securing them in position with 
the with work of Section 03 11 00, Concrete Formwork. 

B. Expansion (Isolation) Joints: 
a. Provide premolded joint filler to full depth of slabs, less ½ inch. Install joint 

filler with top edge ½ inch below the surface, and tool adjacent concrete edges 
to a ¼-inch radius.  Use steel pins to hold material in place during placing and 
floating of concrete. Finished joints shall be tight and leakproof. 

b. After a minimum of 28 days after slabs have been placed and finished, fill 
expansion joints with joint sealing compound to 1/8 inch below surface of 
slabs. No traffic shall be permitted to travel over sealed joints until sealing 
compound has properly cured. 

C. Contraction (Control) Joints: Saw-cut contraction joints and weakened plane joints 
shall be filled with joint sealing compound in areas and locations indicated. Joints 
shall be filled and tooled flush to within 1/16 inch of the slab surface. 

D. Roadway and Bridge: Provide elastomeric joint seals as applicable to the conditions. 
Install as indicated and in accordance with the manufacturer’s installation instructions 
and recommendations. 

E. Plastic Pads, Spacers, and Fillers: Install as indicated over or against clean surfaces. 
Apply adhesive where required to hold material in place. 

 
END OF SECTION 03 15 00 
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SECTION 03 15 13 
WATER STOP 

 
PART 1.00 - GENERAL 

1.01 SECTION INCLUDES 
A. The Contract shall furnish and securely install expanding rubber waterstops for each 

manhole, where necessary. The work includes cleaning of concrete surfaces and 
installation of expanding rubber waterstops. 

1.02 REFERENCES 
A. ASTM D412, Standard Test Methods for Vulcanized Rubber and Thermoplastic 

Elastomers-Tension 
B. ASTM D2240, Standard Test Method for Rubber Property – Durometer Hardness. 

1.03 SUBMITTALS 
A. Submit waterstop and adhesive product data in accordance with Submittals, Section 00 

73 33 

1.04 DELIVERY, STORAGE, AND HANDLING 
A. Deliver the waterstop materials to the project site in the manufacturer’s unpacked 

contains with all labels intact and legible at time of use. Materials shall be stored in a 
secure, indoor, dry area. Maintain the waterstops in a dry condition during delivery, 
storage, handling, installation, and concealment 

PART 2.00 - PRODUCTS  

2.01 MATERIALS 
A. Hydrophilic Rubber Waterstop: 

a. The waterstop shall have the minimum performance standard of: 
 
Property ASTM Standard Results 
Tensile Strength (MPa) D412 0.98 
Elongation D412 550 
Hardness (HS) D2240 30 Durometer Type A 
The time period to maximum volume expansion is 35 days. 
 
b. Materials approved for use are: 

i. Adeka Corporation; MC-2010M. 
ii. Adeka Corporation; KM-3030M. 

iii. Adeka Corporation; P2010 (except in contact with potable water). 
iv. Adeka Corporation; KC Series. 
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B. Adhesive: 
a. The adhesive shall be 3M-2141 as manufactured by the 3M Company, Adeka 

Corporation H-1000 Ultra Bond, or approved equal. 

PART 3.00 – EXECUTION 
 

3.01 GENERAL 
A. Coordinate as required with other trades and project specifications to ensure proper 

execution of the water stop installation. 
B. The components and installation procedures shall be in accordance with the 

manufacturer’s printed specifications and recommendations. Installation shall be 
performed by skilled workers who are trained in procedures and methods required for 
proper performance of the waterstop. 
 

3.02 EXAMINATION 
A. Examine the concrete surface and correct any surface imperfections which may 

prevent proper installation and performance of the waterstop. The finished concrete 
surface, prior to surface preparation, shall be equal to a steel trowel finish. 
 

3.03 SURFACE PREPARATION 
A. Concrete surfaces shall be clean and free of dirt, saw dust, laitance, grease, form oils, 

form release agents, or other contamination to ensure proper adhesion of the waterstop 
to the concrete surface. Use a wire brush to lightly roughen the surface. Remove al 
concrete dust with a soft brush. 
 

3.04 WATERSTOP PLACEMENT 
A. Measure and cut an exact length of waterstop. Splices are not permitted in the 

waterstop in vertical wall joints of structures. Splices in horizontal joints are 
acceptable; however, only one (1) splice is permitted in twenty-five (25) feet. Splice of 
waterstops in horizontal joints shall be made by butting and gluing the ends of the 
waterstop with an approved adhesive. 

B. Refer to the manufacturer’s recommendations for minimum clearance to a concrete 
face. Unless a greater clearance is recommended by the manufacturer, the minimum 
clearance shall be two (2) inches. Use the greater clearance if the recommended 
clearance is more than two (2) inches. 

C. Using a brush, apply a uniform coat of adhesive to the concrete surface along the line 
of placement. Apply a uniform coat of adhesive to the waterstop. Gaps in the glue 
application shall not be permitted. 

D. After the adhesive has dried to a tack condition (about fifteen [15] minutes in the 
summer and thirty [30] minutes in the winter), firmly press the waterstop to the 
concrete surface. When installing the waterstop on curved surfaces such as pipes, 
temporary bands (for example, wire or rope) may be used to assist in securing the 
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waterstop to the surface. Any temporary means of securing the waterstop shall be 
removed prior to placing concrete or grout. 

E. Concrete placement within twelve (12) hours is required. The waterstop shall be 
protected from water and from displacement prior to concrete placement. During 
concrete placement, the Contractor shall visually observe the waterstop to ensure 
proper placement and alignment. 

 
 

END OF SECTION 03 15 13 
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SECTION 03 20 00 
CONCRETE REINFORCING 

 
PART 1.00 - GENERAL 

1.01 WORK INCLUDED 
A. Concrete reinforcement. 

1.02 REFERENCES 
A. ASTM A82 – Plain Steel Wire for Concrete Reinforcement. 
B. ASTM A184/A184M – Welded Deformed Steel Bar Mats for Concrete 

Reinforcement. 
C. ASTM A615/A615M - Deformed and Plain Billet-Steel for Concrete Reinforcement. 
D. ACI 301 – Specifications for Structural Concrete for Buildings. 
E. ACI 318 – Building Code Requirements for Reinforced Concrete. 
F. Concrete Reinforcing Steel Institute (CRSI) “Manual of Standard Practice”. 

1.03 QUALITY ASSURANCE 
A. Perform work in accordance with ACI 301, 318 and the CSRI’s Manual of Standard 

Practice. 

1.04 SUBMITTALS 
A. Submit the following in accordance with Submittals, Section 00 73 33: 

a. Proposed concrete reinforcement plan 
b. Product data for steel utilized for reinforcement 

PART 2.00 - PRODUCTS  

2.01 GENERAL 
A. The Contractor shall provide steel reinforcement as specified. 

2.02 STEEL 
A. Material 
 

Steel Reinforcement Characteristics Table 
Imperial 
Bar Size 

Bar 
Grade 

Weight per 
unit length  

Mass per  
unit length 

Nominal 
Diameter 

Nominal 
Area 

Min. Yield 
Strength 

#4 60 0.668 lb/ft 0.996 kg/m 0.500 in / 
12.7 mm 

0.2 in2 / 
129 mm2 

60,000 lb/in2 
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PART 3.00 – EXECUTION 
 

3.05 STEEL REINFORCEMENT ITEMS 
C. Plain-Steel Welded Wire Reinforcement: ASTM A185, fabricated from as-drawn steel 

wire into flat sheets. 
D. Reinforcing Bars: ASTM A615 / A615M, Grade 60; deformed. 
E. Steel Bar Mats: ASTM A184 / A184M; with ASTM A615 / A615M, Grade 60, 

deformed bars; assembled with clips 
F. Plan Steel Wire: ASTM A82 
G. Joint Dowel Bars: Plain steel bars, ASTM A615 / A615M, Grade 60. Cut bars true to 

length with ends square and free of burrs. 
H. Tie Bars: ASTM A615 / A615M, Grade 60, deformed. 
I. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and 

fastening reinforcing bars, welded wire reinforcement, and dowels in place. 
Manufacture bar supports according to Concrete Reinforcing Steel Institute’s “Manual 
of Standard Practice” from steel wire, plastic, or precast concrete of greater 
compressive strength than concrete, and as follows: 

a. Equip wire bar supports with sand plates or horizontal runners where base 
material will not support chair legs. 

 
3.06 PLACING STEEL REINFORCEMENT  
F. Comply with Concrete Reinforcing Steel Institute’s recommended practice for 

“Placing Reinforcing Bars” for placing and supporting reinforcement. 
G. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing 

materials. 
H. Arrange, spaces, and securely tie bars and bar supports to hold reinforcement in 

position during concrete placement. Maintain minimum cover to reinforcement. 
I. Install welded wire fabric in lengths as long as practicable. Lap adjoining pieces at 

least one full mesh and lace splices with wire. Offset laps of adjoining widths to 
prevent continuous laps in either direction. 

  
 

END OF SECTION 03 20 00 
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SECTION 03 21 16 

EPOXY-COATED REINFORCEMENT STEEL BARS 
(Not Used) 

 
SECTION 03 30 00 

CAST-IN PLACE CONCRETE 
(Not Used) 

 
SECTION 03 34 00 

LOW DENSITY CONCRETE 
(Not Used) 

 
SECTION 03 35 29 

TOOLED CONCRETE 
(Not Used) 
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SECTION 03 39 00 
CONCRETE CURING 

 
PART 1.00 - GENERAL 

1.01 WORK INCLUDED 
A. Concrete curing. 

1.02 REFERENCES 
A. ACI 305R 
B. ACI 306R 

1.03 QUALITY ASSURANCE 
A. Ensure concrete is cured and protected in accordance with ACI 305R and 306R. 

PART 2.00 - PRODUCTS  

2.01 MATERIAL 
A. Use concrete with the characteristics specified in Concrete Formwork, Section 03 11 

00. 

PART 3.00 – EXECUTION 
 
3.01 GENERAL 
A. Protect freshly placed concrete from premature drying and excessive cold or hot 

temperatures. Comply with the recommendations of ACI 305R for hot weather 
protection and ACI 306R for cold weather protection during curing. 

 
3.02 EVAPORATION CONTROL 
A. In hot, dry, and windy weather, protect concrete from rapid moisture loss before and 

during finishing operations with an evaporation-control material. Apply according to 
manufacturer’s instructions.  

 
3.03 EVAPORATION CONTROL 
A. Curing Methods: Cure concrete by moisture curing, moisture-retaining-cover curing, 

curing compound, or a combination of these as follows: 
a. Moisture Curing: Keep surfaces continuously moist for not less than seven (7) 

days with the following materials: 
i. Water. 

ii. Continuous water-fog spray. 
iii. Absorptive cover, water saturated, and kept continuously wet. Cover 

concrete surfaces and edges with a 12-inch lap over adjacent absorptive 
covers. 
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b. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-
retaining cover for curing concrete, placed in widest practicable width, with 
sides and ends lapped at least 12 inches, and sealed by waterproof tape or 
adhesive. Immediately repair any holes or tears during curing period using 
cover material and waterproof tape. 

c. Curing Compound: Apply uniformly in continuous operation by power spray or 
roller according to manufacturer’s directions. Recoat areas subjected to heavy 
rainfall within 3 hours after initial application. Maintain continuity of coating 
and repair damage during curing period. 

 
END OF SECTION 03 39 00 
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SECTION 03 40 00 
PRECAST CONCRETE 

(Not Used) 
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SECTION 03 60 00 
GROUT 

 
PART 1.00 - GENERAL 

1.01 SECTION INCLUDES 
A. The Contractor shall furnish all labor, tools, and equipment for the placement of grout 

in tie holes and other locations as shown and specified in the Contract Documents. 
B. This section includes basic mixing, application, and curing methods for grout. 

1.02 QUALITY STANDARDS 
A. ASTM C78 – Standard Test Method for Flexural Strength of Concrete (Using Simple 

Beam with Third-Point Loading). 
B. ASTM C109/C109M – Standard Test Method for Compressive Strength of Hydraulic 

Cement Mortars (Using 2-in. of [50-mm] Cube Specimens). 
C. ASTM C469 – Standard Test Method for Static Modulus of Elasticity and Poisson’s 

Ratio of Concrete in Compression. 
D. ASTM C666/C666M – Standard Test Method for Resistance of Concrete to Rapid 

Freezing and Thawing. 
E. ASTM C882 – Standard Test Method for Bond Strength of Epoxy-Resin Systems used 

with Concrete by Slant Shear. 
F. ASTM C1012 – Standard Test Method for Length Change of Hydraulic-Cement 

Mortars Exposed to Sulfate Solution. 
G. ASTM C1202 – Standard Test Method for Electrical Indication of Concrete’s Ability 

to Resist Chloride Ion Penetration. 

1.03 SUBMITTALS 
A. Submit the following in accordance with Submittals, Section 00 73 33: 

a. Grout 
b. Bonding agent 
c. Curing compound 

1.04 DELIVERY, STORAGE, AND HANDLING 
A. Cement based mortar shall be delivered and stored in manufacturer’s packaging until it 

is ready to be mixed and placed. Mortar bags shall be stored off the ground and 
protected from water and all other substances that may penetrate packaging. 

PART 2.00 - PRODUCTS  

2.01 MATERIAL 
A. Mortar for Tie Holes: EMACO R320. 
B. Bonding Adhesives: Concresive Liquid LPL or Concresive Standard Liquid. 
C. Water: Only clean potable water shall be used. 
D. Curing Compound: MB429, Masterkure 100W, Masterkure 200W. 
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E. (Exposed) Reinforcing Steel Coating: EMACO P22. 
F. Evaporation Reducer: Confilm Evaporation Reducer. 

PART 3.00 – EXECUTION 
 
3.01 GENERAL 
A. The Contractor shall have a printed set of manufacturer’s recommendations for 

product use onsite for review during preparation, mixing, and application of grout. 
B. These grouts contain admixtures that increase grout strength and workability. The 

strength and performance of the grout is dependent on proper surface preparation, 
grout mixing and curing. The Contractor shall be required to use a calibrated 
measuring device to add clean potable water to the grout mix. Water added to a grout 
mix without a calibrated device is cause for grout rejection, removal and replacement. 

C. Curing is critical to prevent shrinkage cracks that can develop with grouts containing 
some admixtures. Curing shall begin immediately after placement. 

D. All mixing, surface preparation, handling, placing, consolidation, and other means of 
execution for pre-packaged mortars shall be done according to the instructions and 
recommendations of the manufacturer and the Contract Documents. In the event that 
conflict occurs between the Contract Documents and manufacturer’s instructions, the 
manufacturer’s instructions shall prevail in all cases. 

 
3.02 INSTALLATION 
A. Preparation: 

a. Thoroughly clean the roughened surface and any exposed reinforcement of 
rust, dirt, loose chips, and dust. Maintain substrate in a saturated, surface-dry 
condition. 

b. Where applicable, coat exposed reinforcing steel with EMACO P22 
reinforcing steel bar protection coating prior to patching. 

B. Mixing: 
a. Comply with mortar manufacturer’s recommendations for water quantity. 

Mechanically mix with a slow speed drill (four hundred to six hundred [400 to 
600] rpm) and Jiffler-type paddle. Pour approximately ninety percent (90%) of 
the mix water into the mixing container; then add the bagged material while 
continuing to mix. Add remaining water as needed. Mix time shall not exceed 
five (5) minutes. 

C. Application: 
a. Apply bonding adhesive such as Concresive Liquid LPL or Concresive 

Standard Liquid. 
b. Place and finish with trowel or screed. In hot, windy, or dry conditions, where 

rapid surface evaporation may occur, apply evaporation reducer. 
D. Curing: 

a. Apply Masterkure 200 W curing compound in accordance with label 
instructions. 
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3.03 INSTALLATION 
A. Field Tests: 

a. The Contractor shall be responsible for performing quality control testing. 
b. When prescribed in the Contract Documents, length change test specimens will 

be taken during construction from the first placement of each type of mortar, 
and at intervals thereafter as selected by the Project Manager to ensure 
continued compliance with these Contract Documents. Unless otherwise 
specified in the Contract Documents, the testing will be performed by the 
Contractor. 

c. When required, length change tests and fabrication of specimens for cement-
based mortar shall be performed as specified in ASTM C1012 at intervals 
during construction as selected by the Project Manager. A set of three (3) 
specimens will be made for testing at seven (7) and twenty eight (28) days. 

d. All mortar, already placed, that fails to meet the requirements of the Contract 
Documents, shall be subject to removal and replacement at the cost of the 
Contractor. 

e. Unless otherwise specified in the Contract Documents, the cost of all 
laboratory tests on grout shall be borne by the Contractor, and the Contractor 
shall obtain specimens for testing.  

 
END OF SECTION 03 60 00 
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SECTION 03 64 23 
EPOXY INJECTION SYSTEM  

(Not Used) 
 

SECTION 03 70 00 
MASS CONCRETE 

(Not Used) 
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DIVISION 31:  
EARTHWORK 

 
SECTION TITLE 
 

31 00 00 EARTHWORK 

31 11 00  SITE CLEARING AND GRUBBING 
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SECTION 31 00 00 

EARTHWORK 
 

PART 1.00 - GENERAL 
 

1.01 DESCRIPTION  
A. Perform all Earthwork, as shown in the Drawings or specified herein, including but not 

limited to the following: 
1. Excavating. 
2. Disposing of water and excess material. 
3. Dewatering. 
4. Excavation protection. 
5. Filling and backfilling. 
6. Compacting. 
7. Grading. 
8. Stabilizing subgrade. 
9. Rock excavation. 

 
B. Work described herein shall be performed in accordance with referenced sections of the 

California Department of Transportation Standard Specifications, 2010 and the 
referenced sections of West County Wastewater's Standard Details, except as modified 
herein. 

1.02 QUALITY CONTROL 
A. Requirements of Regulatory Agencies:  For work done on public property, comply with 

the requirements of governmental authorities having jurisdiction. 
B. Replacement of earth fill or backfill, where it has settled below the required finished 

elevations, shall be considered as a part of the required warranty work.  Any repair or 
resurfacing constructed by the Contractor which becomes necessary by reason of such 
settlement shall likewise be considered as a part of such required repair work, unless the 
Contractor shall have obtained a statement in writing from the affected private owner or 
public agency releasing West County Wastewater from further responsibility in 
connection with such repair or resurfacing. 

 
1.03 PROJECT CONDITIONS 
A. Sequencing, Scheduling:  Stop earthwork operations when inclement weather could cause 

incorporation of excessive water into the soil.  Take appropriate measures, such as 
wetting down, to control blown dust and dirt, both windblown and from machine moving 
operations.  Do not place fill over subgrade that is covered with ice or water. 

 
B. Inclement Weather Operations:  At the end of each working day or when compaction 

operations are stopped due to change in weather conditions, roll and slope the surface to 
provide runoff.  Protect the excavation with waterproof membrane if required by the 
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Engineer to facilitate the work.  Do not operate equipment over such surfaces until they 
are dry enough to prevent rutting and remolding of the top eight (8) inches. 

 
PART 2.00 - PRODUCTS 

 
2.01 MATERIALS 
A. Concrete Fill:  Shall be two-sack slurry cement per ASTM C 94-81. 
B. Unsuitable Material:  Defined as local pockets of material that are substantially different 

in character from the surrounding soil and may be unsatisfactory for use as earth fill or 
sub-base.  Do not use such materials as backfill without approval of the Engineer. 

 
2.02 MATERIAL DEFINITIONS 
Where the definition refers to Caltrans sections, the document referenced is the 2010 edition of 
"Standard Specifications" for the Business and Transportation Agency, Department of 
Transportation of the State of California. 
 
TYPE   SOILS DEFINITION                                                                             
Class I   Angular crushed rock, 3/4 inch maximum, per ASTM D448. 
(drain rock)  Size No. 67.  The grading requirements are as follows: 

Percent Passing 
1"       100% 
3/4"       90-100% 
3/8"       20-55% 
No. 4        0-10% 
No. 8        0-5% 

 
Class II  Class 2 Aggregate per Caltrans 26-1.02B, 3/4" maximum. 
Class III  Not used. 
Class IV  Not used. 
Class V  Suitable native materials, resulting from trench excavation that is free of 

organic material, refuse, and shall contain no concrete, stone or clods larger 
than 4 inches in diameter and shall contain sufficient fines so that all voids 
will be filled when compacted, and shall be so constituted that compaction 
requirements can be met. 

Topsoil 
1. For Removal: A surface soil layer containing organic matter such as roots or humus, and 

having a weight loss of 6% or more on ignition at 600 degrees Centigrade for 
three hours when compared with the oven dry weight as determined by ASTM 
D 2216-71. 

 
2. Project-usable: Surface soil conforming to the requirements of No. 1 above and with the 

following additional requirements:  Selected, fertile, friable loam, stripped 
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from the upper 12 inches; free from subsoil, heavy clay lumps, stones, roots, 
or other objectionable matter. 

2.03 TEST REPORTS 
A. Test Reports:  Six (6) copies of the latest Manufacturer's Certified Test Report for 

each material shall be submitted to the Engineer prior to delivery of 
materials to the site.  Certified Test Reports shall have been 
completed within the last three (3) years. 

 
2.04 MATERIAL USE AND COMPACTION 
A. Definitions: 

Maximum density:  The dry density at optimum moisture content per the latest edition of 
Caltrans Section 216. 
1. In-place density:  The dry density, dry unit weight, or dry unit mass as applicable per 

the latest edition of Caltrans Section 231. 
2. Required compaction:  The ratio of in-place density to maximum density, expressed 

as a percentage. 
3. Compacted:  Material at the required compaction or higher. 
4. Subgrade  (sub-base):  The in-place compacted fill or backfill which receives 

subsequent construction such as an aggregate base for concrete building slabs, 
pavement or improved surfaces. 

B. Moisture Content and Tolerance:  Material to be compacted shall contain the amount of 
moisture to obtain the required compaction uniformly throughout its depth.  Add moisture 
to or dry out soils or aggregates being used so that the soils or aggregates are within two 
percent, plus or minus, of the optimum moisture content during compaction, where 
indicated as optimum and at least 3 percent wet of optimum (but below that moisture 
content which renders the soil unworkable and uncompactable) when indicated wet of 
optimum in the following table. 

C. Schedule:  When using hand-guided compaction equipment or hand tamping tools, the 
maximum loose measure lift shall be four (4) inches in lieu of maximum lifts specified 
below when using machine compaction. 

 
MAXIMUM LIFT 
THICKNESS, IN 
INCHES -- 

APPLICATION   TYPE  LOOSE MEASURE COMPACTION 
 
TRENCH BACKFILL 
Pipe in Paved Areas: 
 
Top of Pipe Bedding 
to Asphalt Concrete   Class II  8   95 (optimum) 
 
Pipe in Non-Paved Areas: 
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Top of Pipe Bedding 
To Finished Grade   Class V  8   90 (optimum) 

 
TOPSOIL   (Project useable)  4   90 (optimum) 
 
EMBEDMENT  
Pipe Bedding    Class I   4   90 (optimum) 
 
Foundation 
Stabilization    Class I   4   90 (optimum) 
 
Beneath Manholes   Class II  8   95 (optimum) 
 
GEOTEXTILE FABRIC 

Manufacturer: 
1. Phillips Supac 4NP. 
2. Mirafi 140 N. 

 
2.05 FIELD QUALITY CONTROL 

 
A. Refer to "DEFINITIONS" Article for the standards for test methods to be used for field 

quality control. 

B. The Engineer shall determine the compaction of materials placed is adequate by 
performing density and moisture content tests as required at no cost to the Contractor. 
 

C. If tests indicate that a layer has not been brought to the required compaction, The 
Contractor shall re-compact the area prior to placement of additional material, until the 
required compaction is obtained.  If the layer has been covered by a subsequent operation, 
remove such material before re-compacting the defective layer.  All additional re-
compaction, removal of improperly compacted material and retesting, of re-compacted 
material shall be at the expense of the Contractor. 

 
PART 3.00 – EXECUTION 

 
3.01 EXCAVATING 

 
A. Remove, haul and dispose of materials and obstructions encountered.  Remove 

obstructions within the lines of construction, or that would interfere with construction.  
Obstructions consist of metallic, wooden or masonry debris, tree roots and similar items. 
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B. Excavate to levels required for bottom of pipeline trenching, subgrade and similar items, 

as shown.  In all cases of excavation work, excavate to the extent necessary to provide 
excavation protection as specified under heading "EXCAVATION PROTECTION".  
Provide space to permit form placing, inspection of work, support system, and other 
underground work adjacent to construction. 

 
C. Footings and foundations shall bear on firm soil capable of supporting the loadings.  If 

satisfactory bearing capacity is not found at load- bearing elevations or subgrade, remove 
unsuitable materials disclosed below such elevations as defined in Part 2.00 and as 
directed by the Engineer.  After removal of unsuitable material, place a layer of geotextile 
fabric on the bottom and on the sides of the excavation to the spring line of the pipe 
above the bottom elevation of the structure.  Fill and compact the resulting void with 
Class I backfill material.  Such excavation, fill and compaction beyond the limits shown 
will be paid for by West County Wastewater.  However, if excavations are carried beyond 
the limits shown without authorization, or if unsatisfactory conditions occur due to 
Contractor's operations, the Contractor shall fill the voids with the appropriate material 
specified above, at his own expense. 

 
D. Place excavated material directly into fill areas, if possible.  Otherwise stockpile on-site 

the quantity of reusable material required for this Project. 
 
E. Trim, level and clean excavations just prior to placement of subsequent work.  

Subsequent work shall not be performed until soil conditions have been reviewed. 
 
F. Excavate for all underground piping systems and utility lines.  Trimming of trench 

bottom to final line and elevations, excavating for bells and bottom bedding, to extent 
shown, shall be performed as specified in Section 33 31 00 Sewer Pipe and Structures. 

 
G. Large rocks, boulders and large stones shall be removed to provide a minimum clearance 

of not less than six (6) inches below and on each side of all pipe, fittings and manholes. 
 
3.02 STRIPPING TOPSOIL 
 
A. Haul and dispose of off-site all waste and excess material, trash, vegetative material, 

debris and rubble as specified in Section 2.02 shall be off-hauled and disposed of by the 
Contractor as part of the unit price for pipe installation.  Contractor shall certify to West 
County Wastewater that the soil is suitable or acceptable to the ultimate disposal site for 
the soil.  Contractor to provide any tests necessary for the disposal method chosen by the 
contractor for the off-haul soil. 

 
3.03 REMOVAL OF WATER 
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A. At all times provide and maintain ample means and devices to promptly remove and 

dispose of all water entering the trench excavation during the time the trench is being 
prepared for the pipe laying, during the laying of the pipe, and until the installation of 
pipe bedding and backfill.  No pipe or pipe bedding shall be placed until all water in the 
trench has been removed. 
 

B. Dispose of the water in a manner to prevent damage to adjacent property and silting of 
existing drains and structures.  Drainage of trench water through the pipeline under 
construction or existing sanitary sewer is prohibited.  Contractor shall be responsible for 
obtaining any permits necessary to discharge water to existing storm drains or creeks. 

 
C. When groundwater is encountered, the Contractor shall submit a dewatering plan in 

accordance with Section 00 72 16, Contractor Furnished Drawings and Data.  The level 
of detail of the dewatering plan will be at the discretion of the Engineer based upon the 
severity of groundwater encountered. 

 
D. Intercept and divert all surface drainage away from excavations and incomplete areas of 

the work.  Design and maintain the diverted drainage so as not to cause soil erosion, 
pounding, or overloading of permanent drainage facilities.  All temporary surface water 
diversion systems shall be removed when no longer necessary and existing drainage 
facilities shall be restored to their original condition. 

3.04 EXCAVATION PROTECTION 
 
A. Plan for Shoring Excavation: 
 

1. Before beginning any excavation or trench work that is five (5) feet or more in depth, 
secure a permit to perform excavation or trench work from the State of California, 
Division of Industrial Safety. 
 

2. Submit a detailed plan showing proposed design for shoring, bracing, provisions to be 
made for worker protection from the hazard of caving ground during the excavation 
of any trench or trenches five (5) feet or more in depth.  If such plan varies from the 
shoring system standards established by the Construction Safety Orders, the plan shall 
be prepared by a Civil Engineer registered in the State of California. 

 
3. File a copy of the permit with the Engineer at least 24 hours before the beginning of 

any excavation or trench work. 
 
4. The permit, together with a copy of approved plan for trench safety, shall be 

maintained on the job site at all times. 
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5. All compensation for costs incurred by compliance with these provisions shall be 

considered as included in the unit price listed in the schedule of bid and no additional 
compensation will be allowed therefore. 

 
B. Sheeting and Shoring: 
 

1. Provide sheeting and shoring per requirements of the State of California, Department 
of Industrial Relations, Division of Occupational Safety 'Construction Safety Orders' 
(latest edition thereof), except as specified herein.  Except where banks are cut back 
on a stable slope, excavation for structures and trenches shall be properly and 
substantially sheeted, braced, and shored, as necessary, to prevent caving or sliding, to 
provide protection for workmen and the work, and to provide protection for existing 
structures and facilities.  Sheeting, bracing, and shoring shall be designed and built to 
withstand all loads that might be caused by earth movement or pressure and shall be 
rigid, maintaining shape and position under all circumstances. 
 

2. Maintain the support system in place until immediately prior to filling or backfilling 
operations.  Remove support system in stages as filling or backfilling progresses.  
Parts of the support system may be left in place up to two (2) feet below new grades 
where indicated or accepted by the Engineer. 

 
3.05 FILLING AND BACKFILLING 
 
A. General: 
 

1. Schedule filling and backfilling operations to expedite construction progress and to 
maintain positive site drainage.  In areas designed to have utilities where fill is also 
required, place and compact the fill prior to placement of such utilities.  Backfill after 
manhole bases have attained a design strength of at least 2,500 psi and in no case less 
than one (1) day after placing of concrete unless otherwise directed by the Engineer.  
Backfill after work has been inspected and approved by the Engineer.  Backfill in a 
manner to prevent excessive pressure against or damage, including hydraulic, to 
adjacent work.  Any resultant damage shall be corrected at the Contractor's expense. 
 

2. Spread fill and backfill in uniform layers parallel to the finish grade elevations, filling 
holes and low areas first.  Loose measurement of each layer shall be as specified in 
Part 2.00. 

 
3. Compact each layer before succeeding layers are placed.  Provide compaction 

equipment of type best suited to achieve the compaction specified for the type of soil 
used.  Use particular care to prevent "bulking" of fine granular fill.  Terminate all fills 
in true planes at correct elevations. 
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3.06 GRADING 

 
A. Grade areas to receive fills and backfills to levels indicated, as specified in Part 2.00. 

 
B. Remove unsuitable material, vegetation, rubbish and debris from areas to be filled. 
 
C. Slope earth away from top of finished manholes.  Finish grades not otherwise indicated 

shall be uniform levels or slopes between given points or between given points and 
existing grades.  Provide roundings at top and bottom of banks and at other breaks in 
grades.  Finish grade to within 0.1 foot of required slopes, grades and elevations. 

 
3.07 FOUNDATION STABILIZATION 
 
A. Subgrades for concrete structures and trench bottoms shall be firm, dense, and thoroughly 

compacted and consolidated; shall be free from mud and muck; and shall be sufficiently 
stable to remain firm and intact, under the feet of the workmen. 

 
B. When ordered by the Engineer, subgrades for concrete structures or trench bottoms which 

are otherwise solid, but which become mucky on top due to construction operations, shall 
be reinforced with a layer of geotextile fabric on the bottom and sides at least 12 inches 
above the unstable material and one or more layers of Class I fill material.  Such over 
excavation and foundation stabilization work shall be to the depth ordered by the 
Engineer.  The finished elevation of consolidated subgrades for concrete structures shall 
not be above subgrade elevations shown on the Drawings.  Compaction shall conform to 
the requirements of 2.04 of this Section. 
 

C. All foundation stabilization work shall be performed by and at the expense of the 
Contractor as specified in this Section, Article 3.01.C. 

 
 

END OF SECTION 31 00 00 
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SECTION 31 11 00: 

SITE CLEARING AND GRUBBING 

A. Clear within the construction limits for this project as required.  Remove shrubs and other 
vegetation, except individual items indicated to remain.  Only cut trees with specific prior 
review by the Engineer. 

B. Cut off vegetation at ground surface.  Remove downed timber, logs and other vegetation 
resting on or partially re-embedded in ground surface, brush, weeds, undergrowth, 
rubbish and other debris. 

C. Remove stumps.  Remove roots, organic or metallic debris embedded in the ground, to a 
depth of not less than eight inches below existing ground.  Do not use grubbing 
equipment within the drip line of trees indicated to remain. 

D. Fill depressions resulting from these operations, unless further excavation or earthwork is 
indicated.  Use earth fill and place in horizontal layers not to exceed eight inches in loose 
depth.  Compact each layer to density equal to the adjacent natural soil.  Grade the surface 
to meet adjacent contours and to provide surface water drainage. 

E. Protect trees left standing against damage, including unnecessary cutting, breaking or 
skinning of roots, skinning and bruising of bark, smothering by stockpiling material or 
parking of vehicles within drip line. 

F. Coat all cut or abraded surfaces of branches, trunk or roots with an emulsified asphalt 
coating specially formulated for horticultural use.  Temporarily cover all exposed roots 
with wet burlap to prevent drying out of roots and provide earth cover as soon as possible. 

G. Repair or replace trees left standing that are damaged by Contract operations, at no 
additional cost to West County Wastewater.  Employ an Engineer-approved tree surgeon 
to perform tree damage repair. 

 
 

END OF SECTION 31 11 00 
 



    
February 2021 

Basin 7 I&I Pipe Replacement Project Chesley and Giaramita 
EXTERIOR IMPROVEMENTS:   DIVISION 32 

West County Wastewater Page 1 of 33 

 

DIVISION 32:  
EXTERIOR IMPROVEMENTS 

 
SECTION TITLE 
 

32 01 13 SLURRY SEAL 

32 12 16  ASPHALT CONCRETE PAVEMENT 

32 12 17 ASPHALT CONCRETE PAVEMENT COATING & CRACK FILLERS 

32 12 73 ASPHALT CONCRETE PAVEMENT SEALANT 

32 16 00 SIDEWALKS, CURBS AND, GUTTERS 
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SECTION 32 01 13 

TYPE II - SLURRY SEAL 

 
PART 1.00 – GENERAL 

1.01 DESCRIPTION 

This work shall consist of mixing latex emulsified asphalt, aggregate, set-control additives, and 
water and spreading the mixture on a surfacing or pavement where shown on the plans, as 
specified in these special provisions and as directed by the Engineer. 
 

PART 2.00 – PRODUCTS 
2.01 MATERIALS 

A. EMULSIFIED ASPHALT 
 
Latex emulsified asphalt shall be a quickset PMCQ51h type, shall be homogeneous co-milled 
and show no separation after thorough mixing.  The latex asphalt emulsion shall conform to the 
following requirements: 
 
 TEST ON EMULSION 

   METHOD OF TEST  REQUIREMENTS 
Viscosity, SSF, @77° F, sec        ASTM D244              15-100 
Distillation Residue %, Min.                      60 
Torsional Recovery                  20 min. 

TEST ON RESIDUE FROM DISTILLATION TEST: 
Penetration, 77° F, 100g, 5s      ASTM D5                    40-80 
Softening Point (Ring & Ball), °F     ASTM D36               120-147 
Ductility, 75° F, 5CM/Min,     ASTM D113           25 
Minimum 
Frass Breaking Point, °C     DIN 52012           -18 
Sieve Test                   0.30 
 

QUALITY CONTROL: The Contractor shall show sufficient evidence of the supplier’s Product 
Quality control Program in effect during the processing of the emulsified asphalt.  Such quality 
control testing results shall be made available to the Engineer at the preconstruction meeting.  
The following items shall be included in the Product quality Control Program: 

 
1. The frequency of sampling. 
2. The manner of sampling and controlling authority, (i.e. ASTM) 
3. The number of samples tested per production unit. 
4. The production unit size. 
5. The Moving Average compilation of the five most recent subsequent tests. 
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6. The names of those qualified employees who will perform the testing. 

 
The Product Quality Control Program shall remain in effect for all emulsified asphalt supplied 
and test results shall be supplied to the Engineer.  The Contractor shall provide the Engineer with 
“split” samples of all samples from the production units from which emulsified asphalt is used. 

B. WATER 

Water shall be of such quality that the asphalt will not separate from the emulsion before the 
slurry seal is in place.  Water shall be potable and free from harmful soluble salts. 

C. AGGREGATE 

The use of crushed granite or other light gray-colored aggregate will not be allowed.  Aggregate 
shall consist of Table Mountain or other rock similar in color and nature (black), except that any 
aggregate or combination of aggregates shall be produced by crushing rock.  The material shall 
be free from vegetable matter and other deleterious substances.  All aggregate shall be free of 
caked lumps and oversize particles. 

 
The aggregate, prior to the addition of emulsion, shall conform to the requirements of this 
section.  Conformance with the grading requirements will be determined by California Test 202, 
modified by California Test 105 when there is a difference in specific gravity of 0.2 or more 
between blends of different aggregates.  The percentage composition by weight of the aggregate 
shall conform to the following: 

 
 

Percentage 
Passing 

Sieve Size Type II 
9.5mm 100 
4.75mm 90-100 
2.36mm 65-90 
1.18mm 45-70 
600um 30-50 
300um 18-30 
150um 10-21 
75um 5-15 

 
No single aggregate grading test shall represent more than 500 tons or one day’s production, 
whichever is smaller.  The aggregate shall conform to the following additional quality 
requirements: 

Tests     California Tests   Requirements 
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Sand Equivalent  217    Type II 55 Min. 
Durability Index  229    Type II 55 Min. 

 
QUALITY CONTROL: The Contractor shall provide evidence of the aggregate manufacturer’s 
Product Quality Control Program in effect during the processing of the aggregates.  The quality 
control test results shall be made available to the Engineer at the pre-construction meeting.  The 
following items shall be included in the Product Quality Control Program: 

 
1. The frequency of sampling 
2. The manner of sampling and controlling authority, (i.e. ASTM). 
3. The number of samples tested per production unit. 
4. The production unit size. 
5. The Moving Average compilation of the five most recent grading tests.  

Subsequent tests shall show the results for each washed control sieve analysis  test 
and shall include all of the specification sieves. 

6. A Moving Average of the five most recent cleanness value tests. 
7. The names of those qualified employees who will perform the required testing. 

 
The Product Quality Control Program shall remain in effect for all aggregate supplied.  The test 
results from each production unit shall be supplied to the Engineer.  The Contractor shall supply 
the Engineer with “split” samples of all samples from all production units from which the 
aggregate supply is from. 

D. SLURRY SEAL 

Slurry seal shall conform to the provisions in Section 37-2, “Slurry Seal,” of the State of 
California Standard Specifications and these special provisions. The materials for slurry seal 
immediately prior to mixing shall conform to the following requirements: 
 

PART 3.00 – EXECUTION 

3.01 PROPORTIONING 

Latex emulsified asphalt shall be added at the rate of the following percentages of the weight of 
the dry aggregate: 

Type II   12 to 18 

The exact rate will be determined by the Engineer. 

At the pre-construction meeting, the Contractor shall submit a signed original laboratory report of 
a mix design covering the specific materials to be used on the project.  This mix design shall 
have been performed by a laboratory capable of performing the following International Slurry 
Seal Association (ISSA) tests: 
 
 Test Purpose   Test Method   Specification 
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 Slurry Seal Consistency ISSA T106   2-3 centimeters 
 Wet Stripping Test  ISSA T114   Pass 
 Compatibility   ISSA T115   *Pass 
 Cohesion Test   ISSA T139   **Pass-12 Gr/Cm 
 Wet Track Abrasion  ISSA T100   810 grans/m2 max. 
 
 *Mixing test must pass at the maximum expected air temperature 
 **Using project aggregate, emulsion, set-control agents 
 
The proposed mix designs shall provide for the spread rates specified in section 3.07 PLACING, 
of these special provisions.  West County Wastewater will approve or modify the proposed mix 
designs. 
 
The laboratory report shall show the results of the test on individual materials, comparing their 
values to those required by these special provisions.  The report must clearly show the 
proportions of aggregate, mineral filler (minimum and maximum), water (minimum and 
maximum, additive(s) usage and asphalt based on the dry aggregate weights.  The emulsion 
content to be used shall be determined from the design asphalt binder content and the asphalt 
solids content of the emulsion to be used. 
 
Once the materials are approved, no substitutions will be permitted unless first tested and once 
again approved by the laboratory preparing the design and the Engineer. 
 
If necessary, a set-control agent, that will not adversely affect the seal, may be used. 
 
Admixtures may be used as necessary to control the mixing and setting rates of the mixture.  The 
admixture, the amount to be added, and the methods by which it is to be added, must be 
approved by the Engineer before the admixture is used. 
 
Water, and set-control agent, if used, shall be added to ensure proper workability and permit 
traffic flow, without the assistance of a pilot car, on the slurry seal no more than 1 hour after 
placement without the occurrence of bleeding, raveling, separation or other distress within 15 
days after placing the slurry seal. 
 
If more than one kind of aggregate is used, the correct amount of each kind of aggregate to 
produce the required grading shall be proportioned separately in a manner that will result in a 
uniform and homogeneous blend. 
 
Uniformity of distribution of asphalt shall be determined by extraction test in accordance with 
California Test 310.  The bitumen ratio (kg of asphalt per 100 kg of dry aggregates) shall not 
vary more than 0.5 kg of asphalt above or 0.5 kg of asphalt below the amount approved by the 
Engineer.  This requirement shall apply to representative sample taken from any location or 
operation designated by the Engineer. 
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The mixer-spreader trucks shall be equipped with a calibrated emulsion tank with a stick gauge 
or other measuring device that allows for a quick, accurate measurement of the volume.  The 
mixer-spreader trucks shall be equipped with a water pressure system and fog type spray bar 
adequate for complete fogging of the surface preceding spreading equipment. 
 
Mixer-spreader trucks shall be equipped to proportion emulsions, water, aggregate, and set-
control additives by volume.  The aggregate shall be proportioned using a belt feeder operated 
with an adjustable cutoff gate.  The height of the gate opening shall be readily determinable.  The 
emulsion shall be proportioned by a positive displacement pump.  Water shall be introduced into 
the mixer by a meter registering in liters delivered. 
 
Any variable rate emulsion pump, if used, shall be equipped with a means to seal the adjusting 
unit in its calibrated condition. 
 
The delivery rate of aggregate and emulsion per revolution of the aggregate feeder shall be 
calibrated at the appropriate gate settings for each mixer-spreader truck used on the project in 
accordance with California Test 109. 
 
The aggregate belt feeder shall deliver aggregate to the pugmill with such volumetric consistency 
that the deviation for any individual aggregate delivery rate check-run shall not exceed 2.0% of 
the mathematical average of three runs of at least 3 tonne in duration each.  The emulsion pump 
shall deliver emulsion to the pugmill with such volumetric consistency that the deviation for any 
individual delivery rate check-run shall not exceed 2.0% of the mathematical average of three 
runs of at least 1900-liters in duration each. 
 
These check runs shall be performed for each aggregate source using a vehicle scale that has been 
error tested in accordance with California Test 109, Part 9. 
 
The emulsion storage located immediately before the emulsion pump shall be equipped with a 
device which will automatically shut down the power to the emulsion pump and aggregate belt 
feeder when the emulsion level is lowered sufficiently to expose the pump suction line.  A 
temperature-indicating device shall be installed in the emulsion storage tank at the pump suction 
level.  The device shall indicate temperature of the emulsion and shall be accurate to 10°F. 
 
The belt delivering the aggregate to the pugmill shall be equipped with a device to monitor the 
depth of aggregate being delivered to the pugmill.  Said device for monitoring depth of aggregate 
shall automatically shut down the power to the aggregate belt feeder whenever the depth of 
aggregate is less than 70% of the target depth of flow.  A second device shall be located where it 
will monitor movement of the aggregate belt by detecting revolutions of the belt feeder.  The 
device for monitoring no flow or belt movement, as the case may be, shall automatically shut 
down the power to the aggregate belt when aggregate belt movement is interrupted.  This second 
device will not be required where the aggregate delivery belt is an integral part of its drive chain. 
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To avoid erroneous shutdown by normal fluctuation, a delay of three seconds between sensing 
less than desirable storage levels of aggregate or emulsion and shutdown of the proportioning 
operation will be permitted. 
 
The mixer-spreader truck shall not be operated unless all low-flow and no-flow devices and 
revolution counters are in good working condition and functioning.  All indicators shall be 
visible while walking alongside the mixer/spreader truck. 
 
The Contractor shall furnish an aggregate moisture determination for every two hours of 
operation or maintain the moisture content to within a maximum daily variation of +/-0.5%. 
 
Mineral filler shall be Portland cement or aluminum sulfate and shall be considered as part of the 
blended aggregate.  Mineral filler shall be used only if necessary to improve the workability of 
the mixture or gradation of the aggregate. 
 
3.02 EQUIPMENT 
 
All equipment, tools and machines used in the performance of this work shall be maintained in 
satisfactory working order at all time. 

A. SLURRY MIXING EQUIPMENT 

The slurry mixing machine (5.2 m3 or larger) shall be a continuous flow mixing unit (rotating 
drum mixers will not be allowed) and be capable of delivering accurately at a continuous and 
constant rate a pre-determined proportion of aggregate, water and asphalt emulsion to the mixing 
chamber and to discharge the thoroughly mixed product on a continuous basis.  The aggregate 
shall be pre-wetted immediately prior to mixing with the emulsion.  The mixing unit of the 
mixing chamber shall be capable of thoroughly blending all ingredients together.  No violent 
mixing shall be permitted. 
 
Gages or approved means of measurement shall be provided on the equipment so that the 
proportional rates of aggregate, water and asphalt emulsion can be checked at intervals 
determined by the Engineer. 
 
The mixing machine shall be equipped with an approved fines feeder that provides an accurate 
metering device or method to introduce a pre-determined proportion of mineral filler into the 
mixer at the same time and location that the aggregate is fed.  The fines feeder shall be used 
whenever added mineral filler is a part of the aggregate blend. 
 
There shall be a minimum of one mixing machine in good working condition as a backup on the 
project at all times. 

B. AUXILIARY EQUIPMENT 

Hand squeegees, shovels and other equipment shall be provided as needed to perform the work. 
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3.03 MIXING 
 
The slurry seal shall be mixed in continuous pugmill mixers of adequate size and power for the 
type of slurry seal to be placed.  All rotating and reciprocating equipment on mixer/spreader 
trucks shall be covered with metal guards. 
 
Aggregate feeders shall be connected directly to the drive on the emulsion pump.  The drive shaft 
of the aggregate feeder shall be equipped with a revolution counter reading to the nearest full 
revolution of the aggregate delivery belt. 
 
3.04 SPREADING 
 
The slurry mixture shall be uniformly spread by means of a controlled spreader box conforming 
to the following requirements: 
 

1. The spreader shall be capable of spreading a traffic lane width and shall have strips of 
flexible rubber belting or similar material on each side of the spreader box and in contract 
with the pavement to positively prevent loss of slurry from the ends of the box.   

2. All spreader boxes over 2.3 meters in width shall have baffles, reversible motor driven 
augers, or other suitable means, to ensure uniform application on super-elevated sections.   

3. The spreader shall be steerable, shall have adjustable skids and shall have an adjustable 
width.  Spreader box skids shall be maintained in such manner as to prevent chatter (wash 
boarding) in the finishing mat. 

4. The rear flexible strike-off blade(s) shall make close contact with the pavement, and shall 
be capable of being adjusted to the various crown shapes to apply a uniform seal coat. 

5. Flexible drags, between 460-610 mm in length, to be attached to the rear of the spreader 
box, shall be provided.  All drags and strike-off blades (rubbers) shall be cleaned or 
changed daily if problems with cleanliness and longitudinal scouring occur, or when 
directed by the Engineer. 

6. The spreader box shall be free of all slurry seal and emulsion at the start of each shift. 
7. At least two (2) operation spreader trucks shall be available at the job site during the 

spreading operation except when continuous placement-type trucks are used. 
8. The mixer-spreader trucks shall have legible identification, at least 50 mm in height, 

located on the front and rear of the vehicle. 
 

3.05 TREE AND SHRUB TRIMMING 

Where required by the Contractor’s operations, prior to placing any slurry seal on street, trees and 
shrubs which may be subject to having their leaves or branches broken off and falling onto the 
pavement or into the slurry shall be neatly trimmed.  All trimming shall be performed by the 
Contractor and shall not exceed what is necessary to clear the Contractor’s equipment. 
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Stub or ledge cuts shall not be left after the removal of limbs.  Limbs to be removed shall be 
undercut to prevent breaks or tearing of the bark.  Final cuts shall be made nearly flush with the 
parent branch or trunk leaving a callus ring. 
 
All trimmings shall be disposed of in accordance with Section 01 89 13 Site Preparation. 
 
3.06 STREET SURFACE PREPARATION 
 
Immediately prior to the application of the slurry seal and subject to the approval of the Engineer, 
the street surface shall be thoroughly cleaned of all foreign material such as, but not limited to, 
leaves, sand, gravel and dirt.  The method of street cleaning shall be by power vacuum broom 
and hand broom, or flushing sufficient to provide for a bond between the existing pavement 
surface and the slurry seal.   
 
All vegetation shall be removed from cracks in pavement and at the interface of pavement and 
gutter prior to sweeping.  To facilitate the cleaning operations, the Contractor shall use a weak 
spray (Pramitol or its equivalent) two weeks prior to slurry operations.  Flushing with water may 
be required in some areas. 
 
All vegetation and debris removed from the roadway surface shall become the property of the 
contractor and shall be disposed of in accordance with Section 01 89 13 Site Preparation. 
 
All existing temporary pavement markers and delineation shall be removed. 
 
3.07 PLACING 
 
Slurry seal shall not be placed when the existing pavement temperature is below 13°C or during 
unsuitable weather. 
 
Prior to the slurry seal operations, the Contractor shall reference all manhole covers, valve 
covers, street monument covers, etc. so that they can be quickly found.  The Contractor shall 
obtain the Engineer’s approval of the method of referencing the utility covers prior to slurry 
sealing the street.  If covers are not cleaned by the following day, no additional slurry seal shall 
be placed until the covers are cleaned. 
 
Immediately prior to sealing operations, all surface metal utility covers (including County survey 
monuments) shall be adequately protected from the slurry seal using a method approved by the 
Engineer, so that adhesive material will not cover, seal or fill the joint between the frame and 
cover of the structure.  Oiling of the covers shall not be allowed as a method to protect utility 
covers.  Covers are to be cleaned of slurry material by the end of the same workday.  No 
additional slurry seal shall be placed until the covers are cleaned. 
 
Any costs incurred by an agency or owner resulting from the failure of the Contractor to locate 
and clean covers will be deducted from any monies due the Contractor. 
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Slurry seal shall be applied only when the atmospheric temperature is above that listed below for 
corresponding wind velocity as measured in accordance with Test Method Number Contra Costa 
County 342 (average wind velocity measured with a hand-held anemometer). 
 

Minimum Atmospheric Temperature per Average Wind Velocity 
 

    (Degrees oC)      (km/h) 
12.8 0 
15.0 8 
17.2 16 
19.4 24 
21.7 32 

 
Slurry seal shall not be applied when raining or foggy.  The slurry seal shall be spread at the 
following ratio of kg of dry aggregate per square meter: 
 
  Type II  --- 7.5 – 9.8 kg/m² 
 
All through driving lanes shall be spread in full lane width pulls only.  Longitudinal joints 
common to two driving lanes, shall be butt joints with overlaps not to exceed 80 mm.  Building 
paper shall be placed at transverse joints over previously placed slurry seal or other suitable 
methods used to avoid double placement of slurry seal.  Hand tools shall be available in order to 
remove spillage.  Ridges or bumps in the finish surface will not be permitted. 
 
Slurry mixture, to be spread in areas inaccessible to the spreader box, shall be spread by Engineer 
approved methods. 
 
The mixture shall be uniform and homogeneous after spreading on the road and shall not show 
separation of the emulsion and aggregate after setting. 
 
Adequate means shall be provided to protect the slurry seal from damage by traffic until such 
time that the mixture has cured sufficiently so that the slurry seal will not adhere to and be picked 
up by the tires of vehicles. 
 
The Contractor shall have the responsibility for the inspection and supervision necessary for 
controlling the characteristics of the slurry seal to conform to the mix design and the spreading of 
the slurry seal to meet the requirements specified herein. 
 
West County Wastewater will provide all testing and inspection necessary to establish the degree 
to which the materials as furnished and placed meet the requirements of the approved mix 
design.  During slurry sealing operations, the Contractor shall provide the following: 

1. Quantity of emulsion used in each “batch,” 



    
February 2021 

Basin 7 I&I Pipe Replacement Project Chesley and Giaramita 
EXTERIOR IMPROVEMENTS:   DIVISION 32 

West County Wastewater Page 12 of 33 

 
2. Quantity of emulsion used daily, and 
3. Copies of all aggregate delivery tags. 

 
If the quantity of materials being used, or the appearance of the slurry seal indicates that the mix 
design is not being adhered to, work shall be suspended and the Contractor shall supply the 
Engineer with the following samples: 

1. Slurry seal aggregate – 13.6 kg 
2. Asphalt emulsion – 4 liters 
3. Abrasion test pads – three total 

 
Work shall not be resumed until a modified mix design is prepared by the Contractor and is 
approved by the Engineer, or corrective measures are taken to ensure an approved mix design. 
 
The surface shall be pre-wetted by fogging ahead of the slurry distributor.  Water used in pre-
wetting the surface shall be applied at such a rate that the entire surface is damp with no apparent 
flowing water in front of the slurry distributor.  The slurry mixture shall be of the desired 
consistency when deposited on the surface and no additional elements shall be added.  Total time 
of mixing shall not exceed four minutes. 
 
Precautions shall be taken to ensure that aggregate stockpiles do not become contaminated with 
oversized rock, clay, silt or excessive amounts of moisture.  The stockpile shall be kept in areas 
that drain readily.  Segregation of the aggregate will not be permitted. 
 
3.08 TRIAL MIXES 

Trial mixes in the slurry machine shall be made before any major work is undertaken.  Any of the 
proposed streets to be slurry sealed may be designated as the “test area” and all work completed 
and accepted by the Engineer within the “test area” will be paid for at the contract unit prices.  
Prior to trial mixing, the Contractor shall check the calibration, and calibrate, if necessary, the 
feed rate controls of the aggregate, emulsion, water, fines and admixtures.  During trial mixing, 
the water, fine and admixture content shall be adjusted to obtain the consistency and setting rate 
desired.  The proportions of aggregate and emulsion may be changed only after the submittal of a 
new mix design. 

 
END OF SECTION 32 01 13 
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SECTION 32 12 16 

ASPHALT CONCRETE PAVEMENT 

 

PART 1.00 - GENERAL 

 

1.01 DESCRIPTION  

This Section specifies temporary and permanent paving consisting of aggregate base, asphaltic 
concrete and associated materials. 

 

1.02 QUALITY CONTROL  

A. References:  This Section references the following documents.  They are a part of this 
Section as specified and modified.  In case of conflict between the requirements of this 
Section and those of the listed documents, the requirements of this Section shall prevail. 

 Reference 

ASTM D1557-78  Tests for Moisture-Density Relations of Soils and Soil-
Aggregate Mixtures Using 10-lb. (4.5-kg)  Rammer and 18-in. 
(457-mm) Drop 

Caltrans   Standard Specification, State of California Business and 
Transportation Agency, Department of Transportation, 2010 

PART 2.00 - PRODUCTS 

2.01 MATERIALS 

A. Aggregate Base:  Aggregate base shall be Class II as specified in Section 31 00 00. 

B. Asphaltic Emulsion:  Asphalt emulsion for paint binder and treatment of aggregate base 
shall be Type SS1 or CSS1 and shall comply with Caltrans Section 94. 

C. Asphalt Concrete:  Aggregate shall be Type B, 1/2 inch maximum medium grading, 
conforming to Caltrans Section  39.  Asphalt binder shall be paving asphalt, Grade AR-
4000, and shall comply with Caltrans Section 92.  Asphalt concrete mixing and 
proportioning shall comply with Caltrans Section 39. 

D. Portland Cement Concrete:  Portland Cement Concrete shall conform to Caltrans Section 
90 Class B Concrete (6 sack/cubic yard)  Concrete mix with minimum 28 days 
compressive strength of 3500psi.   

PART 3.00 - EXECUTION 

3.01 GENERAL 

Construction shall conform to the details, dimensions and grades specified.  Maximum variations 
in finished grade of paving shall be plus or minus 0.05 feet. 
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3.02 AGGREGATE BASE PLACEMENT 

A. Subgrade:  Areas to be paved shall be graded and compacted in accordance with Section 
31 00 00 Earthwork, and as shown on the Drawings. 

B. Aggregate Base:  Placing of aggregate base shall comply with Caltrans Section 26.  
Relative compaction  below finish grade shall be a minimum of 95 percent as determined 
using methods set forth in ASTM D1557. 

3.03 REMOVAL 

A. Temporary paving shall be placed the same day over the trench at the completion of the 
backfill and finish grading.  Temporary pavement shall be maintained in a safe and 
drivable condition until permanent pavement is placed. 

B. Temporary paving shall be a minimum 2-inches thick. 

C. Temporary pavement shall be removed and disposed of off-site prior to placement of new 
asphalt concrete pavement. 

3.04 ASPHALT CONCRETE PAVEMENT  

A. Asphalt Concrete Pavement:  Placement of asphalt concrete pavement shall comply with 
Caltrans Section 39. 

B. Trim existing pavement to a straight line to remove any pavement which has been 
damaged or which is broken and unsound to provide a smooth, sound edge for joining the 
new pavement. 

C. Tack Coat Application:  A tack coat shall be applied to all vertical surfaces of existing 
pavement; to curbs, gutters and construction joints against which asphalt concrete shall be 
placed; to pavements to be surfaced; to aggregate base; and where specified at the 
approximate rate of 0.05 gallons per square yard.  Application shall comply with Caltrans 
Section 39-4.02.  Immediately prior to placing asphalt concrete, additional tack coat shall 
be applied to areas where the tack coat has been damaged. 

Asphalt Concrete:  

1. Compact the asphalt concrete using an approved method as specified in Caltrans 
Section 39-6. 

2. The finished surface of the new compacted paving shall be flush with the existing 
adjacent surface and shall conform to the grade and crown of the adjacent pavement. 

D. Surface Smoothness:  The surface smoothness of the replaced pavement shall conform to 
Caltrans Section 39-6. 
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3.05 PAVEMENT STRIPING AND MARKING 

A. Repaint or thermoplastic (replace in kind) all traffic stripes and markings which are 
removed or damaged by construction. 

B. Mixing and application of painted traffic stripes and markings shall be in conformance 
with Caltrans Section 84-3. 

3.06 PAVEMENT MARKERS 

A. Replace all pavement markers removed in kind.  All pavement markers and installation 
shall confirm to Caltrans Section 85. 

 

3.07 PORTLAND CEMENT CONCRETE PAVEMENT 

A. Placement of Portland Cement Concrete Pavement shall conform to Caltrans Section 40.  
Reinforcing Steel shall match existing site with ASTM A615 Grade 60 spliced in 
accordance with Caltrans Section 52. 

END OF SECTION 32 12 16 
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SECTION 32 12 17 

ASPHALT CONCRETE PAVEMENT 
COATING & CRACK FILLERS 

 
PART 1.00 - GENERAL 

1.01 SUMMARY 

A. Section Includes: 

1. Asphalt Pavement Coating 
2. Asphalt Crack Fillers 

1.02 REFERENCES 

A. American Society of Testing and Materials (ASTM): 

1. D 6 
2. D 217 
3. D 2939 
4. D 2042 

B. American Association of State Highway and Transportation Officials 

1. T-45-46 

Manufacturer: 

a. Reed and Graham Overkote® 
b. Or equal. 

PART 2.00 - PRODUCTS 
2.01 MATERIALS 

A. Performance Requirements for Asphalt Pavement Coating 

1. Residue at 300-400°F.  Between 55 to 65%. 
2. Dehydration at 100° for 96 hours.  Not less than 0.6. 
3. Solubility of residue in C2HCL3.  Between 15 and 20. 
4. Loss on ignition of insoluble residue.  Not more than 16% maximum. 
5. Cone Penetration at 77°F.  Between 400 and 700 dmm. 

B. Performance Requirements for Asphalt Pavement Crack Fillers 

1. Residue at 300-400°F.  Between 60 to 70%. 
2. Flexibility for ASTM D 2939 Modified.  Pass. 
3. Solubility of residue in C2HCL3 Per ASTM 2042.  Between 85 and 95. 
4. Firm Set Time per ASTM 2039 (modified).  Not more than 90 minutes. 
5. Ash content of insoluble residue.  Not less than 70%. 
6. Viscosity @ 77°F, Brookfield Spindle #3, 20 RPM.  Between 300 to 600 Cps. 
7. Water Resistance in ASTM 2939 (Alt).  Pass. 
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C. Oil-Spot Sealer.  Shall be a quick drying latex emulsion with suitable additives to coat 

and promote adhesion of the sealer to oil, grease and gasoline stained pavement. 

D. Emulsified Asphalt Binder shall conform to State of California Specifications for SS-1h 
Asphalt Emulsion. 

E. Sand shall be 30 mesh sand blast sand composed of clean, hard durable uncoated 
particles, free from lumps of clay or organic matter. 

F. Water used in all mixtures shall be fresh and potable. 
 

PART 3.00 - EXECUTION 
3.01 GENERAL 

A. Asphalt shall be thoroughly cured before application. 

B. No part of the construction involving the application of Sealer shall take place during or 
just prior to rainfall or freezing temperatures.  Air temperature shall be at least 55° and 
rising. 

C. Curing time: As soon as any application is dry to the touch and won't scuff under normal 
walking, another application can be made. 

D. Contractor to supply West County Wastewater with scale tags for the project with the 
following information: Product, Project Name, Gallonage/Tons supplied to the project. 

3.02 SURFACE PREPARATION 

A. Damaged asphalt and areas completely saturated by oil or grease should be removed and 
replace or repaired as required. 

B. All weeds or other vegetation growing through the asphalt concrete shall be removed and 
sprayed with a suitable chemical sterilant. 

C. Thoroughly clean all cracks of all foreign matter.  Cracks 1/8" to a maximum of 1/2" in 
width shall be cleaned and filled with Crack Filler, per manufacturer's recommendations.  
Cracks wider than 1/2" shall be repaired with asphalt concrete.  Allow Crack Filler to 
cure for 24 hours. 

D. The surface shall be cleaned of all foreign matter such as dust, sand, clay or grease. 

1. High pressure blowers, vacuums or sweepers shall be used to remove objectionable 
materials. 

2. Deposits of oil and grease shall be cleaned by scraping, burning and/or the use of 
detergent. 

a. Trisodium Phosphate and a stiff brush shall be used to scrub area clean. 
b. Pavement shall be thoroughly rinsed with water. 
c. Seal cleaned and rinsed surface with Oil-Spot Sealant. 
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3.03 EQUIPMENT 
A. Mixing or agitating equipment used shall be a tank-type power mixer with a round 

bottom and equipped with a power driven mixer of sufficient capacity to maintain the 
mineral solids in complete suspension. 

B. The mixture shall be applied by the combined or individual use of rubber faced squeegees 
and or mechanized material spreading equipment or other suitable method approved by 
the inspector. 

3.1 BOND COAT 
A. A tack coat consisting of One (1) part Emulsified Asphalt Binder (SS-1h) and four (4) 

parts water, shall be uniformly applied over the entire surface at the rate of 0.05 to 0.10 
gallon per square yard. 
1. Sweep out any "pools" of wet binder remaining in the depressions. 
2. Allow bond coat to dry before applying Sealer. 
 

3.2 APPLICATION PROCEDURES 
A. Sealer shall be mixed to a uniform free-flowing consistency.  No more than fifteen 

percent (15% by volume) water shall be added to obtain a semi-fluid consistency. 
B. Prior to the first application of Sealer in exceptionally hot weather, dampen the surface 

with water.  Remove any excess water to leave the surface only slightly damp. 
C. Sealer shall be applied to the area in continuous parallel lines and spread immediately by 

use of rubber faced squeegees and or mechanized material spreading equipment. 
1. Sweep out any "pools" of wet binder remaining in the depressions. 
2. Allow bond coat to dry before applying Sealer. 
 

3.21 APPLICATION (NEW PAVEMENT OR SMOOTH OLD PAVEMENT) 
A. This procedure shall be used only where top of aggregate to bottom of void is less than 

3/16”  
1. Two or more applications shall be made using a minimum of 30 gallons of 

undiluted Sealer per 1000 square feet of area. 
2. Surface shall show no evidence of coarse or uneven texture. 
 

3.22 APPLICATION (EXCESSIVELY ROUGH PAVEMENT) 
A. This procedure is to be used on rough areas, where surface voids in the pavement are 

equal to or greater than 3/16" from top of exposed aggregate to bottom of void. 
1. First Application - Add three pounds of 30 mesh sand to each gallon of Sealer.  Add 

water (to 15% max. by volume) to give a semi-fluid consistency. 
2. A total of two (2) or more applications shall be made at a rate of 40 or more gallons 

of undiluted sealer per 1000 sq. ft. of area.  The surface shall be smooth and uniform, 
showing no evidence of coarse or uneven texture. 

3. Final application - Final application shall be made without the addition of sand filler. 
 

END OF SECTION 32 12 17 
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SECTION 32 12 73 

ASPHALT CONCRETE PAVEMENT SEALANT 
 

A. CALSEAL:  MODIFIED ASPHALT CONCRETE PAVEMENT JOINT SEALANT: 
  

CALSEAL modified asphalt joint sealant is a mixture of paving asphalt and ground rubber or 
ground rubber and polymer which confirms to the following requirements: 
 

TEST TEST METHOD SPECIFICATIONS TYPICAL RESULTS 
 

Softening Point 
 

 
ASTM D-36 

 
180° minimum 

 
185° 

 
Cone Penetration 

@ 77°F 

 
ASTM D-3407 

 
30 dmm minimum 

 
76 dmm 

 
Resilience 

@ 77°F 

 
ASTM D-3407 

 
40% minimum 

 
68% 

 
Flow 

@ 140°F 

 
ASTM D-3407 

 
3 mm maximum 

 
0 mm 

 
Specific Gravity 

Expressed in LB/Gal. 

 
ASTM D-70 

 
9.8 LB/Gal. 
Maximum 

 
9.5 LB/Gal. 

 
CALSEAL shall be furnished premixed in containers with an inside liner of polyethylene.  
Packaged material shall not exceed 60 pounds in weight.  Storage and heating instructions and 
cautions shall be supplied with each shipment. 
 
CALSEAL shall be capable to being melted and applied to cracks and joints at temperatures 
below 400°F.  When heated, it shall readily penetrate crack 1/4” wide or larger. 
 
The vendor shall furnish certification that the material complies with the above requirements. 

B. ASPHALT RUBBER TYPE 2 SEALANT 
Crafco Asphalt Rubber Type 2 consists of a selected blend of paving grade asphalt with 
vulcanized granulated crumb rubber.   The sealant is supplied in solid form and is easily 
melted and applied using sealant melter applicator units.  During heating  in the melting 
unit, the asphalt and rubber react to form a flexible adhesive compound, which when 
properly applied, effectively seals cracks in either asphalt or concrete highway pavements.  
The sealant meets all requirements of ASTM D5078.  Type 2 Asphalt Rubber sealant is 
made from medium stiffness asphalt and provides a material suited for use in areas which 
seldom experience temperatures in excess of 100°F (38°C) or less than 0°F (-18°C).  
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Crafco Asphalt Rubber Type 2 sealant contains a minimum of 22% recycled rubber by 
weight of asphaltic components.  Asphalt Rubber Type 2 is highly adhesive and strongly 
bonds to pavement cracks.  Due to the high rubber content, the sealant is very viscous at 
application temperatures and is not self-leveling. 

 
C. SPECIFICATION CONFORMANCE: 

Crafco Asphalt Rubber Type 2 meets all requirements of ASTM D5078, “Standard 
Specification for Crack Filler.  Hot Applied, for Asphalt Concrete and Portland Cement 
Concrete Pavement.” 

 
 TEST      ASTM D5078 
       Requirements 
 Safe Heating Temperature   400°F  (204°C) 
 Recommended Application Temp.  350°F  (177°C) 
 Softening Point    150°F  (65.5°C) min. 
 Cone Penetration, 77°F (25°C)  70 max. 
 Cone Penetration, 39.2°F (4°C)  15 min. 
 Resilience, 77°F (25°C)   30% min. 
 Asphalt Compatibility    Pass 
           
D. APPLICATION  

Prior to use, the user must read and follow Application Instructions for Hot Applied 
Asphalt Rubber, Asphalt Rubber Plus, Polyflex and RoadSaver Sealants (December 
1997) to verify proper product selection, heating methods, pavement preparation 
procedures, application geometry, usage precautions and safety procedures.  These 
instructions are provided with each pallet of sealant. 

E. PACKAGING 

Packaging consists of individual boxes of sealant which are palletized into shipping units.  
Boxes contain a nonadherent film which permits easy removal of the sealant.  Each pallet 
contains 72 boxes which are stacked in six layers of 12 boxes per layer.  The weight of 
sealant in each box does not exceed 40 lbs.  (18kg) and pallet weights do not exceed 
2,880 lbs. (1310kg).  Pallets of sealant are weighed and product is sold by the net weight 
of product.  Sealant boxes are manufactured from double wall kraft board producing a 
minimum bursting test certification of 350 psi (241 N/cm2) and using water resistant 
adhesives.  Boxes use tape closure and do not contain any staples.  Boxes are labeled with 
the product name, part number, lot number, specification conformance, application 
temperatures and safety instructions.  Palletized units are protected from the weather 
using a two mil thick plastic bag, a weather and moisture resistant cap sheet and a 
minimum of two layers of six month UV- protected stretch wrap.  Pallets are labeled with 
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the product part number, lot number and net weight.  Application instructions are 
provided with each pallet in a weather resistant enclosure. 

F. WARRANTY 

CRAFCO, Inc. warrants that CRAFCO sealants meet applicable ASTM, AASHTO, 
Federal or State specifications at time of shipment.  Techniques used for the preparation 
of the cracks and joints prior to sealing are beyond our control as are the use and 
application of the sealants; therefore, Crafco shall not be responsible for improperly 
applied or misused sealants.  Remedies against Crafco, Inc., as agreed to by Crafco, are 
limited to replacing nonconforming product or refund (full or partial) of purchase price 
from Crafco, Inc.  All claims for breach of this warranty must be made within three (3) 
months of the date of use or twelve (12) months from the date of delivery by Crafco, Inc. 
whichever is earlier.  There shall be not other warranties expressed or implied.  For 
optimum performance, follow Crafco recommendations for sealant installation. 

G. MANUFACTURERS: 
1. ASPHALT RUBBER TYPE 2 SEALANT or Equal: 

CRAFCO, INC. 
6975 W. CRAFCO WAY, CHANDLER, AZ 85226 
PHONE NO.  1-800-528-8242      FAX NO.   (602) 961-0513 

 
2. FOR CALSEAL or Equal: 

WORLD ASPHALT  
    10144 WATERMAN ROAD, ELK GROVE, CA 95624 
    FAX  No.  (916) 686-2270 

 
END OF SECTION 32 12 73 
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SECTION 32 16 00 

SIDEWALKS, CURBS AND, GUTTERS 
 

PART 1.00 – GENERAL 
 

1.01 SECTION INCLUDES 
 

A. The work shall consist of air entrained Portland cement constructed on a prepared 
subgrade in accordance with these Contract Documents. The completed work shall 
conform to the thicknesses and typical cross-sections shown on the Contract Documents. 

1.02 REFERENCES 
 

A. AASHTO M6 – Standard Specification for Fine Aggregate for Hydraulics Cement 
Concrete. 

B. AASHTO M80 – Standard Specification for Coarse Aggregate for Hydraulics Cement 
Concrete. 

C. AASHTO M148 – Standard Specification for Liquid Membrane-Forming Compounds for 
Curing Concrete. 

D. AASHTO M154 – Standard Specification for Air-Entraining Admixtures for Concrete. 

E. AASHTO M171 – Standard Specification for Sheet Materials for Curing Concrete. 

F. AASHTO M182 – Standard Specification for Burlap Cloth Made from Jute or Kenaf and 
Cotton Mats. 

G. AASHTO M194M/M194 – Standard Specification for Fine Aggregate for Chemical 
Admixtures for Concrete. 

H. AASHTO T22 – Standard Method of Test for Compressive Strength of Cylindrical 
Concrete Specimens. 

I. AASHTO T23 – Standard Method of Test for Making and Curing Concrete Test 
Specimens in the Field. 

J. AASHTO T26 – Standard Method of Test for Quality to Water to Be Used in Concrete. 

K. AASHTO T27 – Sieve Analysis of Fine and Coarse Aggregates. 

L. AASHTO T11 – Standard Method of Test for Clay Lumps and Friable Particles in 
Aggregate. 
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M. AASHTO T119M/T119 – Standard Method of Test for Slump of Hydraulic Cement 

Concrete. 

N. AASHTO T121M/T121 – Standard Method of Test for Density (Unit Weight), Yield, and 
Air Content (Gravimetric) of Concrete. 

O. AASHTO T141 – Standard Method of Test for Sampling Freshly Mixed Concrete. 

P. AASHTO T152 – Standard Method of Test for Air Content of Freshly Mixed Concrete 
by the Pressure Method. 

Q. AASHTO T176 – Standard Method of Test for Plastic Fines in Graded Aggregates and 
Soils by Use of the Sand Equivalent Test. 

R. AASHTO T199 – Standard Method of Test for Air Content of Freshly Mixed Concrete 
by the Chace Indicator. 

S. ASTM C618 – Standard Specification for Coal Fly Ash and Raw or Calcined Natural 
Pozzolan for Use in Concrete. 

T. ASTM C920 – Standard Specification for Elastomeric Joint Sealants. 

1.03 SUBMITTALS 
 

A. The Contractor shall obtain and provide samples of all specified materials. 

B. The Contractor shall submit certified laboratory test certificates for all items required in 
this section. 

C. The Contractor shall submit mix design for concrete in writing to the Project Manager for 
approval prior to placement of concrete. 

D. The Contractor shall submit batch tickets for each load of concrete. Tickets shall show 
weight of all materials and additives used in each batch. 

PART 2.00 – PRODUCTS 
2.01 MATERIALS 

A. Concrete Conformance: 

a. Concrete shall conform to the following requirements: 

Concrete Requirements 

28-Day Field Compressive Strength 3,500 psi 
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Cement/Fly Ash 600 lbs./cu. yd. 

Max. Water/Cement Ratio 0.53 

Air Content % Range 5-8 

Maximum Slump 4” 

Fine Aggregate  
(max. % of total aggregate) 50% 

b. This material shall consist of a mixture of coarse and fine aggregates, Portland 
cement, water and other materials or admixtures as required. The type of cement 
shall be Type I, II, or I/II unless sulfate conditions dictate otherwise. If sulfate 
conditions exist, Type V cement shall be used.  

B. Concrete Aggregates: The grading and composition requirements for coarse and fine 
aggregates for concrete shall conform to the following tables: 

Coarse Aggregates for Portland Cement Concrete 

Sieve Size or Test Procedure % Passing or Test Requirement 

1 inch 100 

3/4 inch 90-100 

3/8 inch 20-55 

No. 4 0-10 

No. 8 0-5 

% Wear 45, Max 

Clay Lumps * Friable Particles, % 2.0, Max 

Coal & Lignites, % 0.5, Max 
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Coarse Aggregates for Portland Cement Concrete 

Sieve Size or Test Procedure % Passing or Test Requirement 

Sodium Sulfate Soundness % 12, Max 
 

Fine Aggregates for Portland Cement Concrete 

Sieve Size or Test Procedure % Passing or Test Requirement 

3/8 inch 100 

No. 4 95-100 

No. 16 45-80 

No. 50 10-30 

No. 100 2-10 

No. 200 3, Max 

Friable Particles, % 1.0, Max 

Coal & Lignites, % 1.0, Max 

Deleterious Material 
(AASHTO T112), % 

 
3, Max 

Sand Equivalent 
(AASHTO T176), % 

 
80, Min 

Fineness Modules 2.50-3.50 

Sodium Sulfate Soundness, % 20.0, Max 
 

C. Coarse Aggregate for Concrete: Coarse aggregates shall conform to the requirements of 
AASHTO M80, except that the percentage of wear shall not exceed forty-five (45) when 
tested in accordance with AASHTO T96. Coarse aggregate shall conform to the grading 
in the table above. 
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D. Fly Ash and Water: Upon approval based on a satisfactory trial mix, the Contractor shall 

have the option of substituting approved fly ash for Portland cement, up to a maximum of 
twenty percent (20%) by weight. The total weight of cement and fly ash shall not be less 
than the specified mix design. 

a. Fly ash for concrete shall conform to the requirements of ASTM C618, Class C or 
Class F. All chemical requirements of ASTM C618 Table 1-A shall apply with the 
exception of footnote A. 

i. Class C fly ash will not be permitted where sulfate resistant cement is 
required. 

ii. The Contractor shall submit certified laboratory test results for the fly ash. 
Test results that do not meet the physical and chemical requirements may 
result in the suspension of the use of fly ash until the corrections necessary 
have been taken to ensure that the material meets requirements specified in 
the Contract Documents. 

b. Water used in mixing or curing shall be clean and free of oil, salt, acid, alkali, 
sugar, vegetable, or other substance injurious to the finished product. Water shall 
be tested in accordance with, and shall meet the suggested requirements of 
AASHTO T26. Water known to be of potable quality may be used without test. 
Where the source of water is relatively shallow, the intake shall be enclosed so as 
to exclude, silt, mud, grass, or other foreign materials. 

E. Concrete Curing Materials and Admixtures 

a. Curing Materials: Curing materials shall conform to the following requirements as 
specified: 

i. Burlap Cloth made from Jute or Kenaf: AASHTO M182. 

ii. Liquid Membrane-Forming Compounds Curing Concrete: AASHTO 
M148. 

iii. Sheet Materials for Curing Concrete: AASHTO M171. 

iv. Straw shall not be used curing unless approved by the Project Manager. 

b. Air-Entraining Admixture: Air-entraining admixtures shall conform to the 
requirements of AASHTO M154. Admixtures which have been frozen will be 
rejected. No chloride containing additives shall be permitted. 

c. Chemical Admixtures: Chemical admixtures for concrete shall conform to the 
requirements of AASHTO M194M/M194. Admixtures which have been frozen 
will be rejected. 
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d. Joint Fillers: The joint fillers shall meet the requirements of ASTM C920. 

 

PART 3.00 – EXECUTION 

 

3.01 SUBGRADE PREPARATION 

A. The subgrade shall be excavated or filled to the required grades and lines. All soft, 
yielding, or otherwise unsuitable material shall be removed and replaced with suitable 
material with the Project Manager’s approval. Filled sections shall be compacted and 
compaction shall extend a minimum of six (6) inches outside the form lines. 

B. The moisture content of the subgrade shall be brought within +/- two percent (2%) of 
optimum moisture content and compacted to ninety-five percent (95%) of the maximum 
standard Proctor density (ASTM D698) for subgrade materials classified as A-4 through 
A-7 or ninety-five percent (95%) of modified proctor density for materials classified as 
A-1 through A-3. 

3.02 CONCRETE PLACEMENT 

A. General  

1. Concrete transported in truck mixers or truck agitators shall be delivered to the site of 
the work and completely discharged within a period of ninety (90) minutes after the 
cement comes in contact with the mixing water or with the combined aggregates 
containing free moisture in excess of two percent (2%) by weight. 

2. The concrete shall be placed either by an approved slip form/extrusion machine, by 
the formed method, or by a combination of these methods. 

3. The subgrade shall be conditioned to provide a uniformly moist surface when 
concrete is placed. 

B. Machine Placement: The slip form/extrusion machine shall be so designed to place, 
spread, consolidate, screed, and finish the concrete in one (1) complete pass in such a 
manner that a minimum of hand finishing will be necessary to provide a dense and 
homogenous concrete section. The machine shall shape, vibrate, and/or extrude the 
concrete for the full width and depth of the concrete section being placed. It shall be 
operated with as nearly a continuous forward movement as possible. All operations of 
mixing, delivery, and spreading concrete shall be so coordinated as to provide uniform 
progress, with stopping and starting of the machine held to a minimum. 
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C. Formed Method 

1. The vertical face of previously sawed and adjacent asphalt pavement may NOT be 
used as a forming surface. The Contractor shall use forms on front and back of all 
curb and gutter, sidewalks, and crosspans. 

2. The forms shall be of metal or other suitable material that is straight and free from 
warp, having sufficient strength to resist the pressure of the concrete without 
displacement and sufficient tightness to prevent the leakage of mortar. Flexible or 
rigid forms of proper curvature may be used for curves having a radius of one hundred 
(100) feet or less. Division plates shall be metal. Where directed by the Project 
Manager, the Contractor shall use a thin metal back form to preserve landscaping, 
sprinklers, etc. Form shall be straight and rigid and shall be approved by the Project 
Manager prior to use on the Project. 

3. The front and back forms shall extend for the full depth of the concrete. All of the 
forms shall be braced and staked so that they remain in both horizontal and vertical 
alignment until their removal. No wooden stakes will be allowed. They shall be 
cleaned and coated with an approved form-release agent before concrete is placed 
against them. The concrete shall be deposited into the forms without segregation and 
then it shall be tamped and spaded or mechanically vibrated for thorough 
consolidation. Low roll or mountable curbs may be formed without the use of a face 
form by using a straight edge and template to form the curb face. When used, face 
forms shall be removed as soon as possible to permit finishing. Front and back forms 
shall be removed without damage to the concrete after it has set. 

4. Should the removal of adjacent asphalt pavement be required beyond that shown in 
the asphalt patch detail to properly correct failed concrete sections, the Contractor 
shall remove and replace said asphalt pavement to such an extent as to provide a 
smooth repair. The Project Manager shall be notified prior to commencing any 
additional asphalt removal. 

3.03 FINISHING 

A. The plastic concrete shall be finished smooth by means of a wood float and then it shall 
be given final surface texture using a light broom or burlap drag. Concrete that is adjacent 
to forms and formed joints shall be edged with a suitable edging tool to the dimensions 
shown on the Contract Documents. 

3.04 CONCRETE PLACEMENT 

A. General  

1. Contraction and construction joints shall be placed at the standard spacing of ten (10) 
feet in curb, gutter, sidewalks, crosspans, trickle channel, etc. A minimum spacing of 
five (5) feet shall be allowed for repairs. 
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2. Transverse weakened-plane contraction joints shall be constructed at right angles to 

the curb line at intervals not exceeding ten (10) feet for curb and gutter or five (5) feet 
for sidewalk. Joint depth shall average at least one-fourth (1/4) of the cross-section of 
the concrete. 

3. Contraction joints may be sawed, hand-formed, or made by one-eighth inch (1/8”) 
thick division plates in the formwork. Sawing shall be done early after the concrete 
has set to prevent the formation of uncontrolled cracking. The joints may be hand-
formed either by (1) using a narrow or triangular jointing tool or a thin metal blade to 
impress a plane of weakness into the plastic concrete, or (2) inserting one-eighth inch 
(1/8”) thick steel strips into the plastic concrete temporarily. Steel strips shall be 
withdrawn before final finishing of the concrete. Where division plates are used to 
make contraction joints, the plates shall be removed after the concrete has set and 
while the forms are still in place.  

B. Expansion Joints 

1. Expansion joints shall be constructed at right angles to the curb line at immovable 
structures and at points of curvature for short radius curves. Filler material for 
expansion joints shall conform to requirements of the requirements of ASTM C920 
and shall be furnished in a single one-half inch (1/2”) thick piece for the full depth 
and width of the joint. 

2. Expansion joints in a slip-formed curb or curb-and-gutter shall be constructed with an 
appropriate hand tool by raking or sawing through partially set concrete for the full 
depth and width of the section. The cut shall be only wide enough to permit a snug fit 
for the joint filler. After the filler is placed, open areas adjacent to the filler shall be 
filled with concrete and then troweled and edged. The Contractor may choose to place 
the filler and pour the concrete around it. 

3. Alternately, an expansion joint may be installed by removing a short section of freshly 
extruded curb-and-gutter immediately, installing temporary holding forms, placing the 
expansion joint filler, and replacing and reconsolidating the concrete that was 
removed. Contaminated concrete shall be discarded. 

4. Construction joints may be either butt or expansion-type joints. Curbs or combined 
curbs-and-gutters constructed adjacent to existing concrete shall have the same type 
of joints as in the existing concrete, with similar spacing; however, contraction joint 
spacing shall not exceed ten (10) feet. 

3.05 PROTECTION 

A. The Contractor shall always have materials available to protect the surface of the plastic 
concrete against rain. These materials shall consist of waterproof paper or plastic 
sheeting. For slip-form construction, materials such as wood planks or forms to protect 
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the edges shall also be required. Concrete damaged by rain shall be required to be 
removed and replaced at the Contractor’s expense. 

B. Concrete being placed in cold weather during which the temperature may be expected to 
drop below thirty-five degrees Fahrenheit (35°F), shall be suitably protected to keep the 
concrete from freezing until it is at least ten (10) days old. Concrete injured by frost 
action shall be required to be removed and replaced at the Contractor’s expense. 

C. The Contractor shall be responsible for correcting any vandalism or defacement (graffiti) 
that occurs on the concrete prior to final acceptance. 

3.06 CURING 

A. Concrete shall be cured for at least seven (7) days after placement to protect against loss 
of moisture, rapid temperature change, and mechanical injury prior to any overlay or 
reconstruction work. Moist burlap, waterproof paper, white polyethylene sheeting, white 
liquid membrane compound, or a combination thereof may be used as the curing material. 
Membrane curing shall not be permitted in frost-affected areas when the concrete will be 
exposed to deicing chemicals within thirty (30) days after completion of the curing 
period. 

3.07 BACKFILLING 

A. The spaces in front and back of curbs shall be refilled with suitable material to the 
required elevations after the concrete has set sufficiently. The fill material shall be 
thoroughly tamped in layers. 

3.08 SEALING 

A. Where required, concrete shall be sealed with a mixture of one-half (1/2) linseed oil and 
one-half (1/2) diesel fuel, unless otherwise specified by the Project Manager. 

3.09 TOLERANCE 

A. Forms shall not deviate from true line by more than one-quarter (1/4) inch at any point. 

B. Mixed concrete shall be not less than fifty degrees Fahrenheit (50°F), nor more than 
eighty degrees Fahrenheit (80°F) at the time of placement in forms, unless otherwise 
directed. 

C. If air temperature is thirty-five degrees Fahrenheit (35°F) or less at the time of placing, 
the Project Manager shall require water and/or aggregate heated to not less than seventy 
degrees Fahrenheit (70°F), or more than one-hundred fifty degrees Fahrenheit (150°F). 

D. Finished joints shall not deviate more than one-quarter (1/4) inch in the horizontal 
alignment from a straight line. 
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E. Any localized humps and or depressions greater than one-quarter (1/4) inch shall require 

removal and replacement of the work in question at the Contractor’s expense. 

F. No ponding of water greater than three-eighths (3/8) inch shall be allowed. 

G. Combination curb, gutter and walk and/or vertical curb and gutter flowline depth shall not 
vary from adopted standards by more than +/- one-half (1/2) inch, measured vertically 
from the top of curb to the gutter invert. 

H. Pedestrian walks shall have a minimum of two percent (2.0%) and a maximum of two 
and one half percent (2.5%) slope toward the roadway. 

I. Heave or settlement of sidewalk, relative to separate curb pour, greater than one-half (1/2) 
inch shall be cause for corrective action. This provision shall not apply to transverse 
sidewalk joints. 

3.10 QUALITY CONTROL 

A. Testing: Concrete testing and testing laboratory services required shall conform to the 
unless otherwise determined by the Project Manager. 

Section  
Type  

of  
Test 

Project 
Acceptance 
Frequency 

Point of 
Sampling 

Acceptance 

Procedures 

Test 
Sampling 

Project 
Testing 

Sidewalks 
(Concrete 
Aggregate 
Gradation) 

1/1000 square 
yards or fraction 
thereof for each 
size aggregate of 
concrete placed 

 

 

 

Stockpile, 
Belt 
or 

Bin 

 

 

CDOT 
CP30 

CDOT 
CP31A 

Curbing 
(Concrete 
Aggregate 
Gradation) 

1/2000 lineal feet 
or fraction 

thereof for each 
size aggregate of 
concrete placed 

CDOT 
CP30 

CDOT 
CP31A 

Moisture 
Content 

(Fine 
Aggregate) 

1 per day and as 
often as needed 

for quality 
control 

CDOT 
CP30 

CDOT 
CP60 



    
February 2021 

Basin 7 I&I Pipe Replacement Project Chesley and Giaramita 
EXTERIOR IMPROVEMENTS:   DIVISION 32 

West County Wastewater Page 32 of 33 

 
 

Moisture 
Content 
(Coarse 

Aggregate) 

1 per day min. 
where moisture 

content is greater 
than +0.5% from 
SSD condition 

Stockpile, 
Belt 
or 

Bin 

CDOT 
CP30 

CDOT 
CP60 

Slump 1 set of tests for 
every 1000 

square yards or 
fraction thereof 
concrete placed 

per day 

 

 

 

 

 

 

The slump, air 
content, unit 
weight and 

compressive 
strength tests 

shall be carried 
out on the first 

truck of concrete 
for the daily 

placement and 
thereafter in 
conformance 

with this table by 
sampling from 

the mixer 
discharge or 
pumper truck 

discharge hose 

AASHTO 
T141 

 

AASHTO 
T119M/ 

T119 

Air Content 1 set of tests for 
every 1000 

square yards or 
fraction thereof 
concrete placed 

per day 

AASHTO 
T141 
T199 

AASHTO 
T152 

Yield and 
Cement 

4 tests for every 
2000 lineal feet 

or fraction 
thereof concrete 
placed per day 

AASHTO 
T141 

 

AASHTO 
T121M/ 

T121 

Compressive 
(Sidewalks) 

1 set (4) of 
cylinders per 
1000 square 

yards or fraction 
thereof of 

concrete placed 
per day 

AASHTO 
T141 
T23 

AASHTO 
T22 

Compressive 
(Curbing) 

1 set (4) of 
cylinders per 

2000 lineal feet 
or fraction 
thereof of 

concrete placed 
per day 

AASHTO 
T141 
T23 

AASHTO 
T22 
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B. Repair 

1. Prior to backfilling and after forms are removed, honeycombed, defective or damaged 
areas of concrete shall be repaired. Repairs shall be made within seven (7) days after 
the forms are removed. 

2. At the time of final acceptance inspection, the repair of all cracks shall be completed. 

a. Cracks that are less than one-quarter (1/4) inch wide, exhibit no horizontal or 
vertical shifting, and do not meet the conditions in 2, 3, and 4, below may, at the 
discretion of the Project Manager, be sealed by routing approximately three-
quarter (3/4) inch to one (1) inch deep by one-quarter (1/4) inch wide and filling 
with Sikaflex 1-A or equivalent. 

b. Any crack that extends through a joint shall require removal and replacement of 
the entire cracked area. 

c. Any longitudinal cracked section of concrete shall require complete removal and 
replacement of that section between joints. 

d. Repair action for hairline cracks as determined in 1, above, may be waived at the 
discretion of West County Wastewater. For the purposes of this section, a hairline 
crack is one that is reasonably immeasurable and without separation as determined 
by the Project Manager. 

3.11 CLEAN-UP 

A. The surface of the concrete shall be thoroughly cleaned upon completion of the work and 
prior to the substantial completion walk through, and the site left in a neat and orderly 
condition. 

END OF SECTION 32 16 00 
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DIVISION 33:  
UTILITIES 

 
SECTION TITLE 
 

33 01 30 PIPE BURSTING 

33 05 19  DUCTILE IRON PIPE (NOT USED) 

33 05 31 INSTALLATION OF PVC C900 PIPE 

33 05 33 INSTALLATION OF HDPE SDR-17 PIPE 

33 05 41 INSTALLATION OF VITRIFIED CLAY PIPE (VCP) (NOT USED) 

33 31 00 SEWER PIPE AND STRUCTURES 

33 31 00 STORM DRAINS (NOT USED) 
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SECTION 33 01 30 

PIPE BURSTING 
PART 1 – GENERAL 
It is the intent of this portion of the Specification to provide for replacement of 
sewer mains via the trenchless technology of pipe-bursting. Pipe-bursting for 
sewer main rehabilitation/replacement shall be reviewed and approved by the County 
on a case-by-case basis. Pipe-bursting may be used for lateral 
rehabilitation/replacement and shall conform to the latest editions of the UPC 
(IAPMO IS 26-2003) and the following requirements. 
 
1.01 WORK INCLUDED 

A. Scope of Work Shall be per the design submittal and the Contract Documents. 
 

B. Work may include installation of equipment and incidentals required for sanitary 
sewer system improvements, including sewer mains, laterals, manholes, flushing 
inlets, grease traps and interceptors, and pumping facilities in accordance with the 
requirements of the Contract Documents. 

 
C. Any and all work to be performed on the Collection System shall be inspected and 
approved by County Staff. 

 
D. The Contractor shall be certified by the particular pipe-bursting system 
manufacturer and personnel shall be certified as fusion technicians by a 
manufacturer of HDPE pipe. Certifications shall be submitted with the lateral 
application. 

 
E. The Contractor shall perform a pre-construction Closed Circuit Television (CCTV) 
inspection to evaluate the condition of the existing pipe and determine whether the 
pipe-bursting method is a valid alternative for repair. Inspection video shall be made 
available to the County. 

 
F. The Contractor shall comply with the County’s NPDES Discharge permit, as 
updated for discharges to the storm drain system, including adherence to all 
applicable Best Management Practices to prevent pollutants, including sediment, 
from entering the storm drains. Contractor shall also comply with the current General 
Permit for Construction Activity from the California Regional Water Quality Control 
Board and current San Mateo Countywide Water Pollution Prevention Program 
permit. 

 
1.02 RELATED REQUIREMENTS 
 
County Standard Specifications Section 33 30 00 “Sanitary Sewerage Utilities”.  
 

 
1.03 REFERENCE STANDARDS 
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A. ASTM D 3035 "Standard Specification for Polyethylene Plastic Pipe (SDR-PR). 
Based on controlled outside diameter." 
 

B. ASTM D 3350 "Standard Specification for Polyethylene Plastic Pipe and Fitting". 
 

C. ASTM F 714 "Standard Specification for Polyethylene Plastic Pipe (SDR-PR). 
Based on Outside Diameter" 

 
D. ASTM D 3350 "Standard Specification for Polyethylene Plastic Pipe and Fitting". 

 
1.04 QUALITY ASSURANCE 
 

A. All materials and equipment furnished under this Section shall be: 
 
1. From a manufacturer who has been regularly engaged in the design and 
manufacture of the materials and equipment for at least five (5) years; and 

 
2. Approved by the Engineer before installation. The Engineer shall verify that the 
quality is equal to the materials and equipment made by those manufacturers 
specifically named herein, if an alternate product manufacturer is proposed. 

 
1.05 SUBMITTALS 
 

A. Shop Drawings: Submit data to show that the product conforms to the 
specification requirements. 

 
B. Materials List: Submit a list of all materials proposed to be used on the project, 
showing manufacturer's name, product trade name, type, grade, and weight. 
Materials list shall be submitted and approved before any installation occurs. 

 
B. Manufacturer's Warranty: Submit manufacturer's warranty on the product and a 

certificate showing compliance with applicable ASTM Standards. 
 
PART 2- PRODUCTS 
 
2.01 MATERIALS 
 

A. Only HDPE SDR 17 and butt-fusion joints shall be used for pipe-bursting 
applications. 

 
2.02 CONSTRUCTION 
 
At a minimum, the Contractor shall adhere to the following requirements during 
construction: 
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A. Defects and Obstructions  
Contractor shall perform all necessary point repairs and remove all obstructions 
when pre-construction CCTV inspection reveal heavy solids, offset joints, sags in the 
pipe, or collapsed pipe that will prevent the 
completion of the pipe-bursting process.  
 
If preconstruction CCTV inspection reveals a sag in the lateral that is greater than 
one-quarter of an inch (1/4”), Contractor shall excavate and replace those sections of 
pipe to result in acceptable grade without the sag. 

 
B. Utility Location and Required Clearances  

 
New pipe shall maintain a thirty inch (30”) minimum clearance for parallel utilities, 
sixty inch (60”) for parallel high risk utilities, and a twelve inch (12’) minimum vertical 
clearance for perpendicular (or crossing) utilities.  

 
Due to the hazards associated with pipe-bursting near natural gas lines, all natural 
gas lines, including but not limited to distribution mains, transmission mains, and 
service lines, marked within four feet (4’) of the existing sewer main, shall be 
uncovered (pot-holed) to confirm the required clearance exists. If the existing gas 
line is installed parallel and within four feet (4’) horizontally to the existing sewer 
main, the gas line shall be uncovered a minimum of once every one-hundred (100) 
feet along the length of the sewer main. 

 
C. Pipe Relaxation 
 
After the pipe has been installed, allow pipe manufacturer’s recommended amount 
of time, but not less than four (4) hours, for cooling and relaxation due to tensile 
stressing prior to reconnecting to the lateral or sewer. 

 
D. Reconnections to Existing Laterals 

 
Connections to existing laterals shall be made with a watertight non-shear coupling. 

 
E. Bedding and Backfill Requirements 
 
Bedding and backfill for all point repairs or connections to the existing lateral shall be 
in accordance with County Standard Specifications Section 31 23 33 “Trench 
Excavation and Backfill” 

 
F. Post-Construction CCTV Inspection 

 
Contractor shall perform a post-construction Closed Circuit TV (CCTV) inspection to 
verify the new pipe was functional and acceptable. Contractor shall repair any 
sections of pipe that do not meet the requirements of this Section. The inspection 
video shall be provided to the County. 
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2.03 DESIGN REQUIREMENTS 

A. Conveyance CapaCounty 
1. New pipe installation by pipe-bursting shall provide the maximum 
conveyance capaCounty possible and in no case shall provide less 
capaCounty than currently exists. 

 
B. Design Criteria 
 

In addition to the requirements for submittals set forth in the construction 
contracts and the requirements for submittals contained in companion 
sections of these specifications, Contractor shall submit the following: 

 
1. Manufacturer’s literature for new HDPE pipe, fittings and materials. 
2. Test results and certification of compliance for materials. 
3. Proposed plan for bypassing sewage during installation, if applicable. 
4. Proposed method of reconnecting service laterals.. 
5. Details identifying proposed installation method, equipment, and location of 
access and receiving pits. 

 
PART 3- EXECUTION 
 
3.01 INSTALLATION 
 

A. Cleaning and Inspection 
 
Prior to the pipe-bursting operation, Contractor shall thoroughly clean the sewer 
main designated for pipe-bursting to be followed by Closed Circuit Television 
Inspection (CCTV) to identify the location of all laterals and other connections. 
Contractor shall inspect the sewer main in accordance with County Standard 
Specifications Section 33 30 00 “Sanitary Sewerage Utilities”. 

 
B. Sewage Flow Control 

 
1. Contractor shall provide for maintenance of flow in the affected portions of the 
sewer system during pipe-bursting. 
2. Unless otherwise specifically required, Contractor shall locate excavation(s) for 
insertion of new pipe to cause the least disruption to existing utilities, traffic and 
area business. If Contractor locates insertion pit at an existing precast concrete 
manhole location, Contractor shall remove manhole frame, cover, cone, riser and 
manhole sections as necessary and store for reinstallation upon completion. 
3. Sections of new HDPE pipe shall be field connected above the insertion pit 
using butt-fused joints. 

 
C. Service Connections 
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1. Contractor shall reconnect all service connections to the sewer unless the 
Engineer deems connection to be inactive or abandoned. Contractor shall comply 
with the following connection procedures: 

i. Contractor shall excavate and install a heat-fused saddle configured to the 
outside diameter of the new pipe of tee length necessary to connect existing 
service or lateral. 
ii. To join pipes of dissimilar material, Contractor shall joint plain ends and 
connect the existing pipes and services using flexible pipe connectors 
equipped with stainless steel bands and fastening devices as specified. 

 
D. Manholes 

 
1. Where existing manhole locations have been used as access or receiving 
pit sites, Contractor shall reconstruct manholes using salvaged materials. If 
existing manhole materials are not suitable for salvage, Contractor shall 
reconstruct manhole in accordance with County Standard Specifications and 
Detail Drawings. 

 
3.02 TESTING AND ACCEPTANCE 
 

A. After all work is completed, Contractor shall conduct a post construction CCTV 
Inspection of the new pipe and provide the County with a DVD showing both the pre- 
and post-installation conditions, including the restored connections. All defects 
discovered during the post-installation television inspection shall be corrected by the 
Contractor at its expense before the work under the Contract will be considered for 
Substantial Completion. After the defects, if any, are corrected, the affected sewer 
segment(s) shall be video inspected again. The post-installation television inspection 
shall be submitted in sufficient time to allow the County to review the video prior to 
the Substantial Completion milestone. 

 
PART 4- MEASUREMENT AND PAYMENT 
 

A. Payment shall include all bypass pumping, cleaning, pre- and post-construction 
televising, labor, equipment, material, supervision, sheeting, shoring, bracing, 
installation, manhole reconstruction at access and pit locations, safety, dust/erosion 
control, testing, site restoration and all other work specified or not which is 
reasonably required to provide a completed installation. Any item not specified shall 
be considered incidental to the work. Contractor shall include all incidental cost in the 
unit price for the pipebursting. 
 

B. Contractor shall receive payment for building sewer lateral reinstatement on a unit 
price basis per lateral connection diameter reinstated in accordance with the unit 
prices contained in the Contract Documents. 
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C. Contractor shall receive payment for Mobilization/Demobilization and Traffic Control 
on a lump sum basis in accordance with the prices contained in the Contract 
Documents. 

 
- END OF SECTION - 

SECTION 33 05 19 

DUCTILE IRON PIPE 

(Not Used) 
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SECTION 33 05 31 

INSTALLATION OF PVC C900 PIPE 

PART 1.00 – GENERAL 
 
1.01 DESCRIPTION 
 
A. Furnish and install PVC C-900 pipe and all associated mounting and connection materials 

as indicated and specified herein. 
 
1.02 REFERENCES 
 
A. American Water Works Association (AWWA): C-900: Standard for Polyvinylchloride 

(PVC) Pressure Pipe and Fabricated Fittings, 14 to 48-inch diameter. 
 

PART 2.00 – PRODUCT 
 
2.01 GENERAL 

 
A. The sewer mains furnished for construction shall be have the following characteristics. 

 
PVC C-905 Sewer Main Characteristics Table 

Class Dimension 
Ratio 
(DR) 

Nominal 
Pipe Size 

(in.) 

Average  
Outside Dia. 

(in.) 

Approximate 
Inside Dia. 

(in.) 

Min. Wall 
Thickness 

(in.) 

Approximate 
Weight 

(lbs / 100 ft) 
235 18 18 19.500 17.18 1.083 4,440 

 
2.02 QUALITY ASSURANCE 
 
A. Acceptance at site: 
 

1. The quality of all materials shall be subject to inspection and approval by the 
Engineer.  Materials shall be subject to rejection upon delivery on account of failure 
to meet specification requirements.  If any material is damaged between the time of 
delivery and the completion of installation, it shall be repaired or replaced, if 
permitted by the Owner, at the expense of the Contractor. 

2. Materials will be inspected for compliance with specified standards and the 
specifications herein.  In addition, all materials shall be inspected for general 
appearance, dimensions and cracks. 

 
3. Minor imperfections may be repaired, if permitted by the Owner, at the expense of the 

Contractor.  All repairs shall be inspected before final approval by the Engineer. 
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PART 3.00 – EXECUTION 

 
3.01 INSTALLATION 
 
A. Inspection: Pipe and accessories should be inspected for defects and cleanliness prior to 

lowering into the trench. Any defective, damaged or unsound material should be repaired 
or replaced and foreign matter or dirt should be removed from the interior of the pipe and 
accessories before lowering into the trench. 

 
B. Lowering Pipe and Accessories into Trench: All pipe, fittings, valves and accessories 

should be carefully lowered into the trench using suitable equipment in such a manner as 
to prevent damage to pipe and accessories. Pipe and accessories should never be dropped 
or dumped into the trench. 

1. Caution: Heavy impact may cause a slight longitudinal indentation in the outside of 
the pipe and a crack on the inside. This will result in a split as soon as the pipe is 
placed under pressure. Any pipe that has been impacted should be examined closely 
for this type of damage. 

 
C. No deflection at joint is allowed on 12-inch and smaller pipe. Pipe curvature should be 

accomplished by bending the pipe rather than deflecting the joints. 
 

D. If a pry bar or backhoe is used for any assembly, a wood plank should be placed between 
the pipe and the machine to prevent damage. In addition, the force applied must be steady 
and constant. Do not ram or hit the pipe. A come-a-long jack is recommended over a 
backhoe. The method of attachment to the pipe must not abrade or damage the pipe in any 
way. Steps must be taken during installation using these methods to maintain correct 
alignment of the pipe. A helper should be present in all cases to assist the operator in 
knowing when the reference mark is reached properly. 

 
E. Cutting: A square cut is essential to ensure proper assembly and/or beveling. PVC pipe 

can easily be cut with a fine-toothed hacksaw, handsaw or a power type saw with a steel 
blade or abrasive disc. (Do not use standard pipe cutters. The cutting wheel may crush or 
damage the pipe.)  It is recommended that the pipe be marked around its entire 
circumference prior to cutting to ensure a square cut. Do not burn the pipe while cutting. 

 
1. Caution: Use proper personal protective equipment, such as gloves and safety glasses, 

when cutting PVC pipe. 
 
F. Beveling:  Use a factory-finished beveled end as a guide to determine the angle and 

length of taper. The end may be beveled using a plastic pipe-beveling tool as shown, 
which will cut the correct taper automatically or such tools as the Stanley “Surform” No. 
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399, a coarse file or rasp. A portable sander or abrasive disc may also be used to bevel the 
pipe end. Remove all burrs and raised edges prior to assembly to avoid cutting the gasket. 
 

G. Reference Mark: With a pencil, crayon or permanent marker, locate the reference mark at 
the proper distance from the beveled end. The reference mark may also be located 
accurately by using a factory-marked end of the same pipe as a guide. 

 
END OF SECTION 33 05 31 
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SECTION 33 05 33 

INSTALLATION OF HDPE SDR-17 PIPE 

PART 1.00 – GENERAL 

1.03 DESCRIPTION 

B. Furnish and install PVC C-900 pipe and all associated mounting and connection materials as 
indicated and specified herein. 

1.04 REFERENCES 

B. American Water Works Association (AWWA): C-900: Standard for Polyvinylchloride (PVC) 
Pressure Pipe and Fabricated Fittings, 4 to 12-inch diameter. 

PART 2.00 – PRODUCT 

2.03 QUALITY ASSURANCE 

B. Acceptance at site: 

4. The quality of all materials shall be subject to inspection and approval by the Engineer.  
Materials shall be subject to rejection upon delivery on account of failure to meet 
specification requirements.  If any material is damaged between the time of delivery and the 
completion of installation, it shall be repaired or replaced, if permitted by the Owner, at the 
expense of the Contractor. 

5. Materials will be inspected for compliance with specified standards and the specifications 
herein.  In addition, all materials shall be inspected for general appearance, dimensions and 
cracks. 

6. Minor imperfections may be repaired, if permitted by the Owner, at the expense of the 
Contractor.  All repairs shall be inspected before final approval by the Engineer. 

PART 3.00 – EXECUTION 

3.02 INSTALLATION 

E. Inspection: Pipe and accessories should be inspected for defects and cleanliness prior to lowering 
into the trench. Any defective, damaged or unsound material should be repaired or replaced and 
foreign matter or dirt should be removed from the interior of the pipe and accessories before 
lowering into the trench. 

 

F. Lowering Pipe and Accessories into Trench: All pipe, fittings, valves and accessories should be 
carefully lowered into the trench using suitable equipment in such a manner as to prevent damage 
to pipe and accessories. Pipe and accessories should never be dropped or dumped into the trench. 
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2. Caution: Heavy impact may cause a slight longitudinal indentation in the outside of the pipe and 

a crack on the inside. This will result in a split as soon as the pipe is placed under pressure. Any 
pipe that has been impacted should be examined closely for this type of damage. 
 

G. No deflection at joint is allowed on 12-inch and smaller pipe. Pipe curvature should be 
accomplished by bending the pipe rather than deflecting the joints. 
 

H. If a pry bar or backhoe is used for any assembly, a wood plank should be placed between the pipe 
and the machine to prevent damage. In addition, the force applied must be steady and constant. 
Do not ram or hit the pipe. A come-a-long jack is recommended over a backhoe. The method of 
attachment to the pipe must not abrade or damage the pipe in any way. Steps must be taken 
during installation using these methods to maintain correct alignment of the pipe. A helper 
should be present in all cases to assist the operator in knowing when the reference mark is 
reached properly. 

 

H. Cutting: A square cut is essential to ensure proper assembly and/or beveling. PVC pipe can easily 
be cut with a fine-toothed hacksaw, handsaw or a power type saw with a steel blade or abrasive 
disc. (Do not use standard pipe cutters. The cutting wheel may crush or damage the pipe.)  It is 
recommended that the pipe be marked around its entire circumference prior to cutting to ensure a 
square cut. Do not burn the pipe while cutting. 

 

2. Caution: Use proper personal protective equipment, such as gloves and safety glasses, when 
cutting PVC pipe. 

 

I. Beveling:  Use a factory-finished beveled end as a guide to determine the angle and length of 
taper. The end may be beveled using a plastic pipe-beveling tool as shown, which will cut the 
correct taper automatically or such tools as the Stanley “Surform” No. 399, a coarse file or rasp. 
A portable sander or abrasive disc may also be used to bevel the pipe end. Remove all burrs and 
raised edges prior to assembly to avoid cutting the gasket. 
 

J. Reference Mark: With a pencil, crayon or permanent marker, locate the reference mark at the 
proper distance from the beveled end. The reference mark may also be located accurately by 
using a factory-marked end of the same pipe as a guide. 

END OF SECTION 33 05 31 
 
 

SECTION 33 05 41 

INSTALLATION OF VITRIFIED CLAY PIPE (VCP) 

(Not Used) 
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SECTION 33 31 00 

SEWER PIPE AND STRUCTURES 

 
 
1.01 DESCRIPTION 
 
A. Provide sewer pipelines and structures where shown on the Drawings, as specified herein, 

and as needed for a complete and proper installation. 
 
B. Description:  The work includes, connections to existing work, required piping and 

fittings, related earthwork, underground structures, concrete work and testing necessary to 
provide a complete, functioning system. 

1. Sanitary Main Sewer: 

a. C900, DR-14, PVC, Bell and Spigot (see Section 33 05 31). 

2. Sanitary Side Sewer: Minimum 4-inch in diameter 

a. C900 DR-14, PVC, Bell and Spigot. 
b. VCP-HS, Bell and Spigot. 
c. PVC Schedule 80. 

 
C. Related Work Specified in Other Sections: 

 
1. Earthwork - Section 31 00 00 
2. Slurry Seal - Section 32 12 13 
3. Asphalt Pavement - Section 32 12 16 
4. Asphalt Pavement Joint Sealants - Section 32 12 17 
5. Pavement Sealant - Section 32 12 73 
6. Concrete - Division 03. 

 
1.02 QUALITY CONTROL 
 
A. Reference Specifications: 

 
1. Site Preparation - Section 01 89 13 
2. Earthwork - Section 31 00 00 
3. Asphalt Pavement - Section 32 12 16 
4. Asphalt Pavement Joint Sealants - Section 32 12 17 
5. Pavement Sealant - Section 32 12 73 
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6. Concrete – Division 03. 
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1.03 SUBMITTALS 
 
A. Shop Drawings and Product Data: 

 
1. Submittals shall include the following items according to the General Conditions: 

 
a. Pipe and fittings. 
b. Manholes and frames and covers. 
c. Couplings and adapters. 
d. Bonding compounds. 

2. Submit shop drawings to show compliance with Contract Documents and include: 

a. Materials classification and identification. 
b. Required supports, anchorage and restraints. 
c. Special installation requirements. 
d. Deviations. 

 
B. Test Reports:  Submit copies of reports of structural integrity and performance test date in 

the number and as required by the General Conditions of this Section. 
 

C. Certificates:  Submit affidavits for all other materials not included in the above list 
certifying that materials furnished conform with the requirements of this Section, unless 
otherwise directed by the Engineer. 

 
D. Manufacturer's Instructions:  Submit Epoxy Bonding Compound manufacturer's detailed 

product application instructions in advance of the Work. 
 
1.04 TEMPORARY SEWER SYSTEM 

Not Used 
 

1.05 TRANSPORTATION AND HANDLING 
 
A. Arrange deliveries of products in accord with construction schedules, coordinate to avoid 

conflict with work and conditions at the site. 
 
1. Deliver products in undamaged condition, with identifying labels intact and legible. 

2. Immediately on delivery, inspect shipment to assure compliance with requirements of 
Contract Documents and approved submittals, and that products are properly 
protected and undamaged. 

 
B. Provide equipment and personnel to handle products by methods to prevent damage to 

products. 
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1.06 STORAGE AND PROTECTION 

 
A. Store products in accordance with manufacturer’s instructions. 
 

1. Store products subject to damage by the elements in weather tight enclosures. 

2. Maintain temperature and humidity within the ranges required by manufacturer's 
instructions. 

 
B. Exterior Storage: 
 

1. Store fabricated products above the ground, on blocking skids, to prevent soiling or 
staining. 

2. Store loose granular materials in a well-drained area on solid surfaces to prevent 
mixing with foreign matter. 

 
C. Arrange storage in a manner to provide easy access for inspection.  Make periodic 

inspections of stored products to assure that products are maintained under specified 
conditions, and free from damage. 
 
Protection after Installation: 

 
1. Provide substantial coverings as necessary to protect installed products from damage 

by traffic and subsequent construction operations.  Remove when no longer needed. 
 

PART 2.00 - PRODUCTS 
 
2.01 PIPING MATERIALS – MAIN SEWER 
 
B. Ells, tees, reducing tees, wyes, couplings, increasers, crosses, transitions and end caps 

shall be of the same Type and Class of materials as the pipe, or of material having equal 
physical and chemical properties. 
 

2.02 PIPING MATERIALS – SIDE SEWER 
 
A. Ells, tees, reducing tees, wyes, couplings, increasers, crosses, transitions and end caps 

shall be of the same Type and Class of materials as the pipe, or of material having equal 
physical and chemical properties. 

 
B. C900 DR-14, Polyvinyl Chloride (PVC) ANSI/AWWA C900:  C900 PVC pipe to be any 

color except BLUE color.  



 
 
February 2021 

Basin 7 I&I Pipe Replacement Project Chesley and Giaramita 
UTILITIES:  DIVISION 33 

West County Wastewater Page 18 of 28 
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C. VCP, Vitrified Clay Pipe: 
 

1. Pipe and fittings shall conform to ASTM C700 for extra strength, unglazed vitrified 
clay pipe.  Joints shall be bell and spigot resilient material conforming to the 
requirements of ASTM C425.2. 

 
Manufacturer: 

a. Gladding McBean & Co. 
b. Or equal. 

 
2.03 UNDERGROUND CONVEYANCE STRUCTURES 
 
A. Shop coat ferrous metal surfaces with "BITUMINOUS COATING", except where other 

equivalent types of protective coatings are manufacturer’s standard.   All covers shall 
have "West County Wastewater" or "Sanitary Sewer" marked on them. 
 

B. Manhole Frame and Cover shall be cast iron conforming to ASTM A48, Class 30 and 
West County Wastewater Standard Detail Number A-7. 

 
Manufacturer: 

a. American Dutch Foundry A-208. 
b. Phoenix Iron Works equivalent. 
c. Or equal. 

 
C. Underground Structure Components (Manholes) 
 

1. Precast concrete sections shall be inspected when delivered to the job site.  Cracked 
or defective sections shall be rejected and removed from the job-site. 
 

2. Precast Materials: 
a. Eccentric Cone, Precast Bottom and Riser Sections:  ASTM C478. 
b. Compression Elastomer Joints:  ASTM C443 or Mastic Joints with Ram Nek, 

Kent Seal or equal. 
c. Grade rings shall conform to West County Wastewater’s Standard Detail Number 

M-5. 
 

3. Nonshrinking Mortar: 
a. One part portland cement, one part sand and one part shrinkage-correcting 

aggregate. 
 

Manufacturer: 
(1) Master Builders "Embeco". 
(2) Sika "Kemox". 
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(3) Sonneborn "Ferrolith G-DS". 
(4) Or equal. 

 
4. Manhole Waterstops 

a. Manhole waterstops shall be manufactured of elastomeric plastic.  The waterstops 
shall be corrosion, acid and alkali resistant and suitable for use in wastewater.  
The waterstop shall be used when grouting sewer line penetrations of existing 
manholes or installation in new manholes as shown on the Drawings. 

 
Manufacturer: 

(1) Fenco, Concrete Manhole Adapters. 
(2) Or equal. 

 
2.04 MISCELLANEOUS MATERIALS 
 
A. Banded Rubber Coupling 
 

1. Banded rubber coupling used to connect new pipe to existing pipe shall be completed 
by a flexible coupling consisting of a neoprene gasket and stainless steel shear ring. 

 
Manufacturer: 

a. Fernco Pipe Connectors, Coupling Series 1055 with Sear Ring SR-18. 
b. Mission Clay Products Corp., Band Seal. 
c. Joints, Inc. "Ceramicweld" couplings. 
d. Or equal. 

 
B. Bituminous Coating 
 

Manufacturer: 
a. Koppers "Bitumastic 50". 
b. Tnemec "450 Heavy Tnemecol". 
c. Porter Coatings Div. of Porter Paint Co. "Tarmastic 101". 
d. Or equal. 

 
C. Gasket Joint Lubricant 
 

1. Contractor may, at his option, use either pipe manufacturer's recommended gasket 
lubricant or a hydrated bentonite gel applied per manufacturer's instructions as joint 
lubricant.   

 
Manufacturer: 

a. American Colloid Co. "Volclay". 
b. Or equal. 
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D. Banded Rubber Coupling 
 

1. Two-component system suitable for bonding wet or dry concrete to each other and to 
other materials. 

 
Manufacturer: 

a. Copolymer Chemicals, Inc., Detroit, MI, "Crete-Tac". 
b. H. B. Fuller Co., St. Paul, MN, "BC-013-14". 
c. W. R. Grace Co., A. C. Horn Products, Chicago, IL, "Thiopoxy-63". 
d. Or equal. 

 
E. Embedment (Bedding and Initial Backfill) 

Refer to Section 31 00 00, Earthwork. 
 

F. Concrete 
Refer to division 03. 

 
G. Tracer Tape 
 

1. Warning tape shall be 6 inches wide, green plastic coated metallic tape with the words 
"CAUTION BURIED SEWER LINE BELOW" printed on each side. 
 

2. The tape shall be a minimum of 5.5 mils thick and have an aluminum foil center.  
Minimum tensile strength shall be 5000 psi. 

 
Manufacturer: 

a. Mark-line, Allen Systems Inc. 
b. Bradley Co. 
c. Line-Guard 
d. Or equal. 

 
PART 3.00 - EXECUTION  

 
3.01 GENERAL 

 
The following construction methods are not intended to be completely detailed.  Provide properly 
functioning systems per applicable referenced codes, manufacturer's instructions and standards, 
best accepted safe practice of the Trade and West County Wastewater’s Standard Details. 
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3.02 EXISTING UTILITIES AND SERVICES 
 
A. General: Refer to section 01 89 13. 

 
B. New Connections:  Make complete connections to new or existing structures and utilities.  

Repair damage caused as a result of Work to comply with the Contract Documents at no 
increase in the Contract sum. 

 
3.03 PIPING EARTHWORK 

 
A. Excavation and Backfill: 
 

1. Perform excavating and backfilling required for the Work, per the procedures 
specified in Section 31 00 00, Earthwork, and the following requirements. 
 

2. Excavate to approximate bottoms and trim to lines and elevations in manner specified 
under Embedment.  Embedment starts at final trimmed trench elevation and ends at 8 
inches above the top of the pipe or component.  Backfill starts 8 inches above pipe or 
component.  Use manual methods of compaction of embedment and backfill materials 
in areas adjacent to buried construction and utilities to avoid damage or unscheduled 
service interruption.  Limit trench width or embankment conditions to preclude 
excessive earth loads on installed piping system. 

 
B. Embedment (Bedding and Initial Backfill) 
 

1. Trim rough trench to subgrade and provide geotextile fabric and embedment as 
defined in Section 31 00 00, Earthwork, and as indicated on the Drawings for full 
width of the trench.  Shape bedding to provide full length barrel support and to 
prevent point loading at pipe joints.  Carefully place bedding under pipe haunches. 
 

2. Hand-grade base to proper grade ahead of pipe laying.  Base shall provide a firm, 
unyielding support along entire pipe length.  Grade the top of the base to the bottom 
of the pipe ahead of pipe laying for the full width of the trench. 

 
3. Excavate bell holes at each joint to permit proper assembly and inspection of entire 

joint. 
 
4. Particular attention must be given to the area of the pipe bedding from the flow line to 

the centerline of the pipe to ensure that firm support is obtained to prevent any lateral 
movement of the pipe during the final backfilling of the pipe zone. 

 
5. Backfill the area of the pipe bedding from the bottom of the trench to the springline of 

the pipe with trench bedding material.  The material around the pipe shall be placed in 
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4-inch layers and thoroughly tamped with approved tamping sticks supplemented by 
"walking in" and slicing with a shovel.  Backfill the area of the pipe zone from the 
springline to a point 8-inches above the top outside surface of the barrel of the pipe 
with trench bedding and backfill material. 

 
6. When the bottom of the excavation cannot support the pipe, excavate to further depth 

and refill to pipe laying grade with Class I material per Section 31 00 00. 
 
3.04 PIPING INSTALLATION 

 
A. General:  
 

1. Prior to lowering pipe and fittings into trench, clean and visually inspect for apparent 
defects.  Remove defective pipe from the site promptly.  Carefully lower all pipe, 
fittings, etc. into the trench with suitable tools or equipment in such a manner as to 
prevent damage to the pipe, lining, coating, fitting or other appurtenances.  Prior to 
and during laying of pipe, maintain excavations dry and clear of water and extraneous 
materials. 
 

2. Where existing sewer pipe is embedded in an underground concrete structure, provide 
joints within the specified distances of exterior surface of the structure, capable of 
absorbing movement without leakage. 

 
3. Clean and lubricate elastomeric joints prior to assembly.  Check recessed gaskets with 

feeler gages. 
 
4. During the progress of construction, protect open ends of all pipe and fittings to 

prevent the admission of foreign matter.  Place plugs or end boards in the ends of all 
installed work whenever work stops.  Plugs shall be commercially manufactured 
products.  Do not remove plugs unless or until the trench is dry. 

 
5. The new main and side sewer alignments shall be marked with metal tracer tape two 

feet below finished grade, centered above the pipe.  The wording on the tape shall be 
faced to be readable from the top of the trench.  Backfill on top of the tape shall be 
carefully placed to prevent tearing or damaging the tape.  Terminate 1 foot of tape 
inside manhole placed under grade rings or frame of cover prior to grouting in place. 

 
B. Construction Tolerances:  
 

1. Install the gravity lines at design line and grade as shown on the Drawings. 
 
C. Sanitary Side Sewers including TV Inspection required of Side Sewers:  
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1. West County Wastewater’s TV inspection indicates multiple side sewers will be 

encountered during removal and replacement of the sewer mains.  The Contractor 
may use discussions with homeowners, TV inspection, dye testing, ferreting methods, 
and other methods approved by the Engineer to determine locations of live laterals.  
The side sewer locations shown on the Drawings are approximate and for bidding 
purposes only. 
 

2. The Contractor shall TV inspect any side sewer for a minimum 100 feet from the 
main line or until camera cannot be pushed into side sewer from main line trench.  
Contractor shall record all inspections with a DVD/USB Drive record provided to 
West County Wastewater in standard AVI or MP4 format including the date and site 
address. 

 
3. Reconnect active sanitary side sewers as they are encountered by the end of each work 

day.  Connection of the new side sewer piping to exiting side sewer piping shall be 
completed by stainless steel banded rubber transition couplings. 

 
4. The new side sewer shall match the existing pipe size, but tap into mainline shall not 

be less than 4 inches in diameter. 
 

5. Any inactive sanitary side sewer encountered shall be cut clean and sealed with non-
shrink grout at the trench wall.  The Engineer and Contractor shall review TV 
Inspection of side sewer and confirm a side sewer is inactive before sealing operations 
begin. 

 
D. Manholes:  
 

1. Standard Manholes shall be constructed as specified in West County Wastewater’s 
Standard Details M-1 or M-2. 
 

2. Trunk Manholes shall be constructed as specified in West County Wastewater’s 
Standard Detail M-3. 
 

3. Concrete work:  Refer to Division 03. 
 
3.05 FIELD QUALITY CONTROL 

 
A. Flushing Work:  
 

1. Provide temporary and permanent piping, equipment, and materials required for 
flushing work.  Coordinate cleaning of connections to existing systems with the 
Engineer. 
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2. If equipment and piping systems are not properly cleaned and flushed, pay for 

resultant damage, necessary cleaning and flushing of systems to which connection 
was made, and subsequent inspection at no additional cost to West County 
Wastewater. 

 
3. Clean out settled debris and dirt in the manholes after the flushing operation. 

 
4. Clean the sewer main prior to TV inspection. 

 
B. Cleaning Gravity Lines: 
 

1. Sanitary sewer lines shall be cleaned by means of a pneumatic sewer cleaning ball 
and/or hydroflushing as directed by the Engineer.  The sewer ball shall be of the 
Wayne type or approved equal.  The sewer ball shall be the appropriate size to fit 
flush with the inside diameter of the sewer main to be cleaned.  The cleaning ball 
shall be introduced into the sewer at the uppermost manhole and passed down grade 
by a line with a sufficient head of water to carry the ball slowly along the inside of the 
pipe.   
 
Where sewer balls will not pass through the sewer, the cleaning ball shall be removed 
and the obstruction removed. 
 
The Contractor shall be required to remove all debris collected during the cleaning 
operation. 
 

2. After cleaning the sewer main the Contractor shall thread a 1/4" nylon rope through 
the pipeline from manhole to manhole.  Ten (10) feet of slack shall be left in each 
manhole and the rope shall be securely attached to the manhole. 

 
3.06 TV INSPECTION 

 
A. At the completion of initial cleaning, the Contractor shall arrange for the Engineer to 

perform a television inspection of all new sewer lines, at West County Wastewater's 
expense.  The Contractor shall follow the procedures and make any necessary repairs. 
 

B. West County Wastewater may conduct at their expense a TV inspection of the new sewer 
lines at the eleventh month of the warranty period.  The Contractor has the option of 
being present during the TV inspection.  The Contractor shall repair or replace at his 
expense any damaged sections of pipe such as leaking joints, cracked or severed pipe, 
sags in the line, etc., identified from West County Wastewater's TV inspection by the 
Engineer. 
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C. The following observations from television inspections by the Engineer shall be 

considered defects in the construction of sewer pipelines and will require correction by 
the Contractor at no expense to West County Wastewater prior to final paving: 

 
1. Low spots (1" or greater - trunk and main lines only). 
2. Joint separations (three quarters inch [3/4"] or greater opening between pipe sections). 
3. Cocked joints present in straight runs or on the wrong side of pipe curves. 
4. Chips in pipe ends. 
5. Cracked or damaged pipe. 
6. Dropped Joints. 
7. Infiltration. 
8. Debris or other foreign objects. 
9. Other obvious deficiencies. 
10. Irregular condition without logical explanation. 
 
West County Wastewater shall conduct a television inspection after repairs have been 
completed.  The Contractor shall be responsible for the cost to West County Wastewater 
to conduct the additional television inspection. 
 

END OF SECTION 33 31 00 
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SECTION 33 42 11 

STORM DRAINS 

(Not Used) 
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