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NOTICE TO CONTRACTORS  
INVITING SEALED BIDS  

WEST COUNTY WASTEWATER DISTRICT  
LA HONDA FORCE MAIN REPLACEMENTS 

DISTRICT PROJECT NO. 21LS406 
  

ENGINEER’S ESTIMATE = $267,000 

 
PLEASE TAKE NOTICE THAT the Board of the West County Wastewater District (the 
“District”), Richmond, California, invites and will receive sealed bids for furnishing all labor, 
equipment, materials and services specified for the construction of West County Wastewater 
Project No. 21LS406, La Honda Force Main Replacements in conformance with the approved 
Contract Documents (the "Project"). 

The work covered by this contract will be performed at the La Honda Lift Station, located at the 
intersection of La Honda Road and San Pablo Dam Road, near 5035 San Pablo Dam Road, in El 
Sobrante, CA 94803. The work includes, but is not limited to, the following: 

1. Obtaining all necessary permits prior to starting the work, unless otherwise instructed 
by District staff. 

2. Providing all necessary materials, supplies, equipment, services and personnel, to 
adequately carry out or complete the project. 

3. Performing work site cleanup duties, including, but not limited to removing all debris 
and placing materials, supplies and equipment in an organized manner, prior to 
leaving the site, each day. 

4. All other work as shown and specified in the Contract Documents. 

The Engineer’s estimate is $ 267,000. 

A pre-bid conference to discuss the Project will be held at 02:00 P.M., local time on July 21, 
2021 at the La Honda Lift Station in El Sobrante, CA 94803. A MANDATORY site visit 
immediately after the pre-bid conference shall be attended by all prime contractors interested in 
bidding the project. The alternate time for the MANDATORY site visit is at 02:00 P.M., local 
time on July 22, 2021 at the La Honda Lift Station in El Sobrante, CA 94803. 

 
Bid opening date: The District will receive sealed bids at the reception area prior to 02:00 P.M., 
local time, Tuesday August 3, 2021 at 2910 Hilltop Drive, Richmond, CA 94806. At the 
deadline, accepted bids will be publicly opened. 

 
Contract Documents are on file and may be examined without charge at the District's 
Administrative Offices, 2910 Hilltop Drive, Richmond, CA 94806. 



 
 

 

 

 

 
Inquiries regarding further information about the Project may be directed to Ken Deibert at 
(510) 812-8269 or Kdeibert@wcwd.org. 

 
Copies of the Contract Documents may be obtained at the District's Administrative Offices. The 
Contract Documents may be obtained for a nonrefundable fee of $50.00 if picked up, or 
$60.00 if requested by mail. Payment must be made at the time that the documents are obtained. 
Make check and/or money order payable to "West County Wastewater District". Credit cards 
are also accepted. 

 
In accordance with Labor Code section 1725.5, all participating contractors and 
subcontractors must be registered with the Public Works Contractor Registration 
program established by the Department of Industrial Relations. 

Prospective bidders are directed to the Disadvantaged Business Enterprise (DBE) requirements 
for bidders as detailed in Section 00 45 27. “Contractors are required to post subcontractor 
solicitations for a minimum of thirty (30) calendar days before the bid opening date.” 

 
Please take notice that, pursuant to Part 7, Chapter 1, Article 2, and Section 1770 et. seq. of 
the L abor Code of the State of California, the successful bidding contractor and its 
subcontractors shall pay their labor forces not less than the general prevailing rate of per diem 
wages as determined by the Director of Industrial Relations, and travel and subsistence pay as 
such are defined in applicable collective bargaining agreements filed in accordance with 
Sections 1773.1 and 1773.8 of the Labor Code, for work needed and performed on this Project. 
Those determinations in effect at the time of publishing this notice are on file at the District's 
Administrative Offices and may be examined there, and copies of the determinations are 
available to any interested party on request. The successful bidding contractor shall, pursuant 
to Section 1773.2 of the Labor Code, post and maintain a copy of the wages' determinations at 
the project site throughout the duration of the work. 

Please take notice that, if the higher of (a) the Engineer’s Estimate for the Project or (b) the 
actual awarded bid amount (not including budget contingencies) exceeds $1 million, the Project 
will be subject to the Project Stabilization Labor Agreement for the West County Wastewater 
District, effective January 1, 2021 ("PSLA"). If the Project is subject to the PSLA, Contractor 
and all of its subcontractors of all tiers shall be bound by the PSLA by signing the Agreement 
to be Bound that is attached as Attachment A to the PSLA and must return all signed copies to 
the District. 

The only bids that will be considered must be signed by the prime contractor who proposes to 
undertake the work and who is properly licensed in accordance with the Contractor's License 
Law as provided beginning at Section 7000 of the Business and Professions Code of the State 
of C   alifornia. The valid license(s) required for the work as follows: Class A (General 
Engineering Contractor), Class C-34 (Pipeline Contractor) or Class C-42 (Sanitation 
System Contractor). Each bid must be submitted on the forms furnished within the Contract 

mailto:Kdeibert@wcwd.org


 
 

 

 

 

 
Documents and must be accompanied by a certified or cashier's check or bidder's bond for an 
amount not less than ten percent of the aggregate total bid. 

 
The Contractor may substitute securities for any funds withheld to ensure performance under 
this Contract pursuant to Section 22300 of the California Public Contract Code. 

 
The District's Board of Directors reserves the right to reject any or all bids for the work and 
waive any non-material irregularity in bids received. Dated July 2, 2021 at Richmond, 
California. 

 
 

By:    
Director of Infrastructure and Planning Department  

West County Wastewater 
County of Contra Costa, State of California 
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SECTION 00 21 13 

INSTRUCTIONS TO BIDDERS 

Subsection 

1. Preparation and Submission of Proposals 

2. Examination of Documents and Explanation to Bidders 

3. Site Inspection and Conditions 

4. West County Wastewater's Modification of the Documents 

5. Registration of Contractors 

6. Schedule of Bid 

7. Comparison of Proposals 

8. Bidder's Statement of Equipment/Material Manufacturers and Suppliers and Statement 

of Subcontractors 

9. Qualification of Bidders 

l0. Certification of Completion Requirements 

11. Proposal Security 

l2. Bidder's Modification and Withdrawal of Proposals 

l3. Substitutions 

l4. Proposal Opening and Award of Contract 

l5. Relief of Bidders 

l6. Bonds and Insurance Policies 

l7. Nondiscrimination in Employment 

18. Agreement to Assign (Bidders) 

19. Plans and Specifications to Successful Bidders 

20. Local Employment Good Faith Outreach Efforts 

21.  Bid Protests 

 



 
 
July 2021 

 
La Honda Force Main Replacements 

Instructions to Bidders:   Section 00 21 13 
West County Wastewater  2 of 16 

 
Subsection 1. PREPARATION AND SUBMISSION OF PROPOSALS 

Proposals shall be submitted on the forms provided. All proposal forms shall be properly executed and 
all blank spaces shall be filled in. Failure to comply with this requirement may be cause for rejection 
of the proposal. 

The quantities included in the bid proposal are estimates of the work to be completed. West County 
Wastewater may add work of the same nature to this Contract if the addition is in the best interests of 
West County Wastewater. 

Partial or incomplete proposals will not be considered. Proposals shall be in strict conformity with the 
approved Contract Documents for Project No. 21LS406,  LA HONDA FORCE MAIN 
REPLACEMENTS and any Addenda thereto. 

The bidder shall submit its proposal prior to the stated closing time. Any proposal received after the 
stated closing time for receipt of proposals will be marked as to date and time received and returned 
unopened. 

Each proposal shall show the full legal name and business address of the bidder, including street 
address if it differs from its mailing address, and shall be signed with the usual signature of the person 
or persons authorized to bind the bidder and shall be dated. Proposals by a partnership or joint venture 
shall list the full names and addresses of all partners or joint venturers. The state of incorporation shall 
be stated in and the corporate seal shall be affixed to the proposal to which a corporation is a party as a 
bidder. The name of each signatory shall be typed or otherwise clearly imprinted below each 
signature. When requested by West County Wastewater, satisfactory evidence of the authority of any 
signatory on behalf of the bidder shall be furnished. 

The preparation of a proposal shall be by and at the expense of the bidder. The bid submitted must not 
contain any erasure, interlineation or other corrections unless each correction is suitably authenticated 
by affixing in the margin immediately opposite the correction the signature or signatures of the person 
or persons submitting the bid. 

Changes in or additions to the bid form, recapitulation of the work bid upon, alternative bids or any 
other modifications of the bid form which are not specifically called for in the Contract Documents 
may result in rejection of the bid by West County Wastewater, as not being responsive to the 
Invitation to Bid. No oral or telephonic modification of any bid submitted will be considered. 

Each proposal shall be enclosed in a sealed envelope distinctly marked "Proposal" and bearing West 
County Wastewater’s project number, title as given, and the name and address of the bidder. Proposals 
shall either be delivered in accordance with Section 00 11 16 Invitation to Bid, or mailed addressed to 
West County Wastewater, 2910 Hilltop Drive, Richmond, California 94806, Attention: Secretary. 
Proposals may be delivered in person to: West County Wastewater, 2910 Hilltop Drive, Richmond, 
California, during normal business hours, being 08:00 a.m. to 12:00 p.m. and from 01:00 p.m. to 05:00 
p.m., Monday through Friday. 

Proposals shall be firm for sixty calendar days from and after the stated closing time, or until a 
Contract is fully executed by West County Wastewater and a bidder, whichever is earlier. 
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In response to the Invitation to Bid, Section 00 01 16, dated and in accordance with the accompanying 
Instructions to Bidders, Section 00 21 13, the undersigned hereby proposes to West County 
Wastewater, to furnish all labor, technical and professional services, supervision, materials, and 
equipment (other than materials and equipment specified as furnished by West County Wastewater), 
and to perform all operations necessary and required for construction of West County Wastewater 
Project No. 21LS406, LA HONDA FORCE MAIN REPLACEMENTS, in accordance with the 
provisions of Sections 00 01 10 through 33 31 00, Technical Specifications and Contract Drawings 
inclusive of West County Wastewater's Contract Documents for West County Wastewater Project No. 
21LS406 and any Addenda thereto, and at the prices stated opposite the respective items set forth in 
Section 00 41 43, Schedule of Bid, attached hereto. 

This Proposal constitutes a firm offer to West County Wastewater which cannot be withdrawn for 
sixty (60) calendar days from and after the date set for opening of proposals, or until a contract is fully 
executed by West County Wastewater, whichever is earlier. 

It is the intent of West County Wastewater to provide a safe working environment under normal 
conditions.  BECAUSE OF POTENTIALLY HAZARDOUS CONDITIONS SUCH AS 
POTENTIALLY EXPLOSIVE ATMOSPHERES AND POSSIBLE EXPOSURE TO PATHOGENS, 
SPECIALIZED EQUIPMENT MAY BE NECESSARY AND STRICT CONFORMANCE WITH 
SAFETY REGULATIONS WILL BE REQUIRED.  Attention is further directed to Section 00 72 20, 
Laws and Regulations. 

The undersigned Bidder hereby certifies that it has examined and is fully familiar with all of the 
provisions of the Contract Documents and any Addenda thereto, has carefully checked all of the words 
and figures shown on its Schedule of Bid, Section 00 41 13; has carefully reviewed the accuracy of all 
statements in this Proposal and attachments hereto; and understands and agrees that West County 
Wastewater will not be responsible for any errors or omissions on the part of the undersigned in 
preparing this Proposal. 

The undersigned Bidder has, by careful examination of the Contract Documents and any Addenda 
thereto, where applicable, and by examination of the actual site conditions, satisfied itself as to the 
nature and location of all work, the general and local conditions to be encountered in the performance 
of any work, the requirements of the Contract, and all other matters which can in any way affect the 
work or the cost thereof. 

If awarded the Contract, the undersigned agrees to execute and deliver to West County Wastewater 
within ten (10) calendar days after receipt of West County Wastewater's Notice of Award, the Contract 
and the necessary Performance Bond, Payment Bond, Construction Schedule and policies of insurance 
in accordance with the Contract Documents. 

Attached hereto and by this reference incorporated herein and made a part of this Proposal are the 
following forms from the Contract Documents, which have been completed and executed by the 
undersigned Bidder: 

Section 00 21 13  Instructions to Bidders 

Section 00 41 13  Schedule of Bid 
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Section 00 43 13  Bid Security Form (Bidder’s Bond) 

Section 00 43 33  Bidder’s Statement of Equipment/Materials Suppliers 

Section 00 43 34  Major Equipment Manufacturer Substitutions 

Section 00 43 36  Bidder’s Statement of Subcontractors 

Section 00 45 13  Bidder’s Statement of Qualifications 

Section 00 45 16  Certificate Regarding Completion Time 

Section 00 45 17  Contractor Safety Acknowledgement 

Section 00 45 18  Certificate Regarding Inspection of Contract Documents and Site 

Section 00 45 19  Non-Collusion Declaration 

Section 00 45 26  Workers’ Compensation Certification 

The undersigned Bidder also acknowledges receipt, understanding and full consideration of the 
following Addenda to the Contract Documents:  Addenda No(s). _________________. 

There is enclosed herewith a proposal security in the form of a Bidder's Bond in favor of, or a certified 
check, or a cashier's check payable to West County Wastewater in an amount not less than ten (10) 
percent of the amount of the Proposal total as set forth in the Schedule of Bid, Section 00 41 13, which 
shall be and remain the property of West County Wastewater in the event of failure of the undersigned 
to execute and deliver the Contract and to furnish the necessary bonds and certificates and 
endorsements of insurance in accordance with the Procurement Form Supplements, Section 00 43 00, 
Representations and Certifications, Section 00 45 00, Contract Forms, Section 00 52 00 and Bond 
Forms, Section 00 61 00 of the Contract Documents.  It is further understood by the undersigned that 
such failure will cause substantial injury to West County Wastewater, including delay in its 
construction program, which is not easily reduced to monetary terms; and it is, therefore, agreed that 
the amount of the Bidder's Proposal security is to be considered as liquidated damages for such injury 
and will be retained by West County Wastewater in the event of such a failure. 
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The undersigned Bidder certifies that it is now licensed in accordance with the provisions of the 
Contractor's License Law of the State of California, and the number of said license is 
_________________________, and the classification of said license is _________, and the said 
license expires_________________________. The undersigned Bidder certifies that it is now 
registered with the Public Works Contractor Registration program established by the Department of 
Industrial Relations, in accordance with SB 854, and the number of said registration is 
_________________________, and the said registration expires_________________________. The 
undersigned Bidder certifies that its subcontractor(s) is/are now licensed in accordance with the 
provisions of the Contractor's License Law of the State of California, and the number of said license is 
_________________________, and the classification of said license is _________, and the said 
license(s) expire(s)_________________________. The undersigned Bidder certifies that its 
subcontractor(s) is/are now registered with the Public Works Contractor Registration program 
established by the Department of Industrial Relations, in accordance with SB 854, and the number of 
said registration(s) is/are _________________________, _________________________, and the said 
registration(s) expire(s)_________________________, _________________________. 

BIDDER: 

______________________________ 
Company Name 

 
______________________________ 

Business Address 

 
By ____________________________ 

Authorized Signature 

 
______________________________ 

Type or Print Name 

 
______________________________ 

Title 

 
Dated ____________________________ 

 

Corporate Seal 
(if Bidder is a Corporation) 

State of Incorporation: 

_____________________ 
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Subsection 2. EXAMINATION OF DOCUMENTS AND EXPLANATION TO BIDDERS 

Any bidder planning to submit a proposal is responsible for examining with appropriate care the 
complete Contract Documents, including all Addenda, and is also responsible for being informed with 
respect to all conditions which might in any way affect the cost or the performance of any work. 
Failure to do so will be at the sole risk of the bidder, and no relief can be given for errors or omissions 
by the bidder. 

All questions relative to the Contract Documents shall be in writing and shall be directed to Ken 
Deibert, West County Wastewater, 2910 Hilltop Drive, Richmond, California 94806. Questions may 
also be sent via. e-mail to Kdeibert@wcwd.org. 

Should the bidder find discrepancies in or omissions from the Contract Documents, or should the 
intent or meaning of the documents appear unclear or contain patent ambiguities, the bidder shall at 
once notify West County Wastewater of such findings. Questions received less than five calendar days 
prior to the date for opening of the bids may not be answered. The bidder making such request shall be 
solely responsible for its timely receipt by West County Wastewater. Replies to such findings may be 
made in the form of addenda which will be issued simultaneously to all persons who have obtained a 
copy of the Contract Documents from West County Wastewater. Only questions answered by formal 
written addenda will be binding. 

The bidder confirms it has familiarized itself with the Contract Documents and has found them fit and 
sufficient for the purpose of preparing its bid. By submission of its bid, the successful bidder agrees 
that it has familiarized itself with the provisions of Section 00 72 03, Discovery of Errors, Omissions, 
or Discrepancies in the Contract. 

Copies of the Contract Documents, where applicable, are available for examination without charge 
during normal business hours (08:00 a.m. to 12:00 p.m. and 01:00 p.m. to 05:00 p.m., Monday 
through Friday) at: 

West County Wastewater 
2910 Hilltop Drive 

Richmond, California 94806 

Copies of the Contract Documents may be obtained at West County Wastewater’s Administrative 
Offices for a non-refundable fee of $50.00 per set if picked up at West County Wastewater’s 
Administrative Offices, and/or $60.00 if requested by mail. Payment must be made at the time that the 
documents are obtained. Make check and/or money order payable to West County Wastewater. 

At the time each bidder obtains a copy of the documents, it shall designate the email address to which 
written addenda are to be sent, the facsimile number to which faxed addenda are to be sent and the 
telephone number to which telephonic notices are to be made. 

mailto:Kdeibert@wcwd.org
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Subsection 3. SITE INSPECTION AND CONDITIONS 

It is the intent of West County Wastewater to provide a safe working environment under normal 
conditions. BECAUSE OF POTENTIALLY HAZARDOUS CONDITIONS SUCH AS CONFINED 
SPACES, POTENTIALLY EXPLOSIVE ATMOSPHERES, AND POSSIBLE EXPOSURE TO 
PATHOGENS, SPECIALIZED EQUIPMENT MAY BE NECESSARY AND STRICT 
CONFORMANCE WITH SAFETY REGULATIONS WILL BE REQUIRED. Attention is further 
directed to Section 00 72 20, Laws and Regulations. 

In addition to examination of the Contract Documents, each prospective bidder shall become fully 
informed regarding all existing and expected conditions and matters which could affect any work or 
performance of any work in any way, and especially the cost of performing any work. The project may 
be visited and conditions discussed at the pre-bid conference set forth in Section 00 11 16, Invitation 
to Bid. 

The records of this effort are not part of the Contract, and are made available for inspection solely for 
the convenience of the prospective bidders. Neither West County Wastewater nor Engineer assumes 
any responsibility for the sufficiency or accuracy of the investigations made and there is no 
representation, warranty, or guarantee that the conditions indicated in the report are correct or 
representative. The prospective bidder may, upon written request, inspect this report at West County 
Wastewater’s Administrative Offices. 

Any failure to fully investigate the sites or the foregoing conditions shall not relieve the bidder from 
responsibility for estimating properly the difficulty or cost of successfully performing any work. 
Neither West County Wastewater nor any of its representatives or agents assumes any responsibility 
for any understanding or representation made by West County Wastewater or any of its representatives 
or agents prior to the execution of a Contract pursuant to the Contract Documents. 

Subsection 4. WEST COUNTY WASTEWATER’S MODIFICATION OF THE DOCUMENTS 

West County Wastewater may modify any provision or part of the document at any time prior to three 
calendar days before closing time, provided that the closing time set forth in Section 00 11 16, 
Invitation to Bid, may be extended by West County Wastewater at any time prior to said closing time. 
Such revisions, if any, will be in the form of addenda which will be issued as set forth in Section 00 21 
13, Subsection 2, Examination of Documents and Explanation to Bidders.  

Addenda issued during the time of bidding shall become a part of the documents furnished bidders for 
the preparation of bids, shall be covered in the bids and shall be made a part of the Contract. Each bid 
shall include a specific acknowledgment in the space provided for receipt of all Addenda issued during 
the bidding period. Failure to so acknowledge may result in the bid being rejected as non-responsive. 
Failure of any bidder to receive such addenda shall not be grounds for non-compliance with the terms 
of the instructions. 
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Subsection 5. REGISTRATION OF CONTRACTORS 

All bidders shall be licensed under the provisions of Chapter 9, Division 3, or the Business and 
Professions Code of the State of California to do the type of work contemplated in the project and 
shall be skilled and regularly engaged in the general class or type of work called for under the 
Contract. 

In accordance with SB 854, all participating contractors and subcontractors must be registered with the 
Public Works Contractor Registration program established by the Department of Industrial Relations.  
Each bidder shall set forth in its proposal the number, and date of expiration. 

Subsection 6. SCHEDULE OF BID 

Bids shall be prepared on the forms contained in Section 00 41 43, Schedule of Bid. The Total Base 
Bid shall constitute full compensation for furnishing all materials and doing all work indicated on the 
drawings or herein specified. 

Bidders are advised that a potential exists for the performance of extra work and furnishing of 
materials by the Contractor which is required for the proper completion of the work or construction of 
the whole of the project as originally contemplated. 

Subsection 7. COMPARISON OF PROPOSALS 

Proposals will be compared on the basis of the Total Base Bid stated in Section 00 41 43, Schedule of 
Bid. 

For the purpose of initial evaluation of bids, the following will be utilized in resolving arithmetic 
discrepancies found on the face of the bidding schedule as submitted by bidders: 

a. In case of discrepancy between unit price and extended price, the unit price will govern and 
will be used to correct the extension of unit prices. 

b. Apparent errors in addition of lump-sum and extended prices will be corrected. 

c. If no monetary symbol ($ or ¢ ) is entered with a unit price, lump sum, or extension, a dollar 
sign ($) will be assumed to be the bidder's intent. 

Unless the bid is corrected for arithmetic errors as discussed above, then in the event that there is a 
discrepancy in the proposal between the lump-sum price or extended unit price written in words and 
indicated in figures, the price written in words shall govern. 

West County Wastewater agrees to examine and consider each bid submitted in consideration of the 
bidder's agreements, as herein above set forth and as set forth in the proposal forms. 

Any proposal which, in the opinion of West County Wastewater, is so unbalanced between the various 
Contract items as to be detrimental to the best interests of West County Wastewater, will be rejected. 
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Subsection 8. BIDDER'S STATEMENT OF EQUIPMENT/MATERIAL MANUFACTURERS 
AND SUPPLIERS AND STATEMENT OF SUBCONTRACTORS 

In the form entitled Bidder's Statement of Equipment/Material Manufacturers and Suppliers, provided 
within Section 00 43 33, each bidder must submit the name of each person, company, or firm who 
will, off the job site, specially fabricate and/or provide materials or equipment proposed to be 
furnished under the bid. 

In the form entitled Bidder's Statement of Subcontractors, provided within Section 00 43 36, the 
bidder shall submit the name and location of the place of business of each subcontractor who will 
perform work or labor or render service to the prime contractor in or about the construction of the 
work or improvement, or a subcontractor licensed by the State of California who under subcontract to 
the prime contractor specially fabricates and installs a portion of the work or improvement according 
to detailed drawings contained in the Plans Specifications, in an amount in excess of one-half of one 
percent of the proposal total or five thousand dollars, whichever is greater, as set forth in the Schedule 
of Bid, Section 00 41 43. The prime contractor shall indicate the portion which will be done by each 
such contractor for each such portion as its defined by the subcontractor in its bid. 

Failure to list subcontractors in the Bidder's Statement of Subcontractors Section 00 43 36  is an 
express statement by the bidder that it will perform that portion of the work with its own forces. Any 
request for substitution of a listed subcontractor must be made as provided in the Public Contract Code 
Section 4107. The prime contractor may not substitute any person or subcontractor for a listed 
subcontractor without first obtaining written permission of the West County Wastewater’s Board of 
Directors. 

Subsection 9. QUALIFICATION OF BIDDERS 

Each bidder shall examine the site and submit with its proposal a financial responsibility, technical 
ability, and experience statement, substantially in the form included as Section 00 45 13, Bidder's 
Statement of Financial Responsibility, Technical Ability, and Experience. 

If bidder is a corporation, it shall submit its state of incorporation in addition to its business address; if 
a partnership or joint venture, full names of all partners or joint venturers shall be given in the form 
included in the Proposal, Section 00 52 00. 

West County Wastewater expressly reserves the right to reject any proposal if it determines that the 
bidder's business and technical organization, financial resources, plant and equipment to be used in 
performing work, or lack of successful experience in performing work, or lack of successful 
experience in performing work of similar type and magnitude, is such that it is not in the West County 
Wastewater’s best interest to accept the bidder's proposal. 

Contractors or subcontractors who have been determined to have violated any public work laws as set 
forth in Labor Code Section 1777.7 shall be denied the privilege to bid the work as provided therein. 
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Subsection 10. CERTIFICATION OF COMPLETION REQUIREMENTS 

Each bidder shall submit, as part of its proposal, a completed and executed certificate pertaining to the 
acceptability of the construction time frame as set forth in Section 00 45 16, Certificate Regarding 
Completion Time. 

The Contract time for this work shall be deemed to start five (5) calendar days from the date of the 
Notice to Proceed. At the time of Bid, the Contractor must submit a detailed construction phasing 
schedule schedule in accordance with Section 00 45 16, CERTIFICATE REGARDING 
COMPLETION TIME. Notice to Proceed will not be issued until a reasonable construction 
schedule is submitted to West County Wastewater. 

Subsection 11. PROPOSAL SECURITY 

No proposal will be considered unless it is accompanied by proposal security in the form of a certified 
check or a cashier's check, payable to the order of West County Wastewater, for a sum not less than 
ten percent of the proposal total as set forth in the Schedule of Bid, Section 00 41 43,  or a bidder's 
bond in the same amount executed as surety by a corporation acceptable to West County Wastewater 
and authorized to issue such surety bond in the State of California. Such bond shall be in substantial 
conformity with the form included as Section 00 43 13, Bidder’s Bond.  Payment of the proposal 
security in cash is not acceptable. 

Within fifteen calendar days after execution of the Contract pursuant to the Contract Documents, and 
in any event not later than seventy calendar days after the proposal opening, West County Wastewater 
will return to each bidder the proposal security which accompanied its proposal, except such security 
which may have been forfeited in accordance with the provisions of the Contract Documents. 

Subsection 12. BIDDER'S MODIFICATION AND WITHDRAWAL OF PROPOSALS 

A bidder may, without prejudice to itself, modify or withdraw its proposal by written request, 
provided that the request is received by West County Wastewater prior to the closing time, at the place 
where the proposals are to be opened. Following withdrawal of its proposal, the bidder may submit a 
new proposal, provided that such new proposal is received prior to the stated bid opening date as 
provided in Section 00 11 16, Invitation to Bid. 

Subsection 13. SUBSTITUTIONS 

Proposals for substitution of materials, methods, and alternatives thereto not specified in the 
Specifications shall be submitted in writing to West County Wastewater. Failure to submit requests for 
substitutions will be considered as evidence that the work will be accomplished with materials and by 
methods specified and in a manner approved by West County Wastewater. 

Subsection 14. PROPOSAL OPENING AND AWARD OF CONTRACT 

Proposals will be kept unopened until the time stated for opening of proposals. At such time, the 
contents of the proposal will be made public. No responsibility shall attach to West County 
Wastewater or any of its officers, employees, or representatives for the premature opening of a 
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proposal. All bidders or their authorized representatives are invited to be present at the proposal 
opening. 

If award is made, it will be based on the lowest responsive, responsible bid whose base bid is the 
lowest. 

The right is reserved, as the interest of West County Wastewater may require, to reject any or all 
proposals and to waive any informality in proposals received. 

Within sixty days after the time of opening of the bids, West County Wastewater will act either to 
accept a bid, to reject all bids or with the consent of the bidders and their sureties to extend the time in 
which West County Wastewater may act. The acceptance of a bid will be evidenced by a Notice of 
Award of Contract in writing, delivered in person or by certified mail to the bidder whose bid is 
accepted. No other act of West County Wastewater will constitute acceptance of a bid. The Award of 
Contract shall obligate the bidder whose bid is accepted to furnish performance and payment bonds 
and evidences of insurance, and to execute the Agreement in the form set forth in the Contract 
Documents. The Contract will require the completion of the Work according to the Contract 
Documents. 

The Agreement shall be executed by the successful bidder and returned, together with the Contract 
bonds and evidences of insurance, within the specified time period after receiving written Notice of 
Award of the Contract. Time is of the essence in this regard. After execution by the owner, one copy 
of the Agreement shall be returned to Contractor. 

The failure of any bidder to whom West County Wastewater may award the Contract, as aforesaid to 
sign and return to West County Wastewater, the Contract together with the required Performance 
Bond, Payment Bond, and insurance certificates and endorsements the specified time period, shall 
entitle West County Wastewatr to declare a breach of Contract by such bidder, to award the Contract 
to another bidder in accordance with the provisions of the Contract Documents, and to declare a 
forfeiture of the bidder's proposal security accompanying its proposal. 

In the event of such failure, West County Wastewater will suffer damage, the amount of which is 
difficult, if not impossible, to ascertain, and West County Wastewater shall therefore be entitled to 
retain the amount of such cashier or certified check, submitted by the bidder as proposal security, or to 
enforce the provisions of the Bidder's Bond in the amount thereof, as liquidated damages for such 
breach of Contract, as provided by applicable law. 

Subsection 15. RELIEF OF BIDDERS 

Should a bidder claim a mistake was made in its bid, the bidder shall give West County Wastewater 
written notice within five calendar days after proposal opening of the alleged mistake, and detail in 
said notice the circumstances under which the mistake occurred all in accordance with Public Contract 
Code, Section 5103. Final determination of relief of bidders shall be made by West County 
Wastewater’s Board. Should West County Wastewater’s Board accept the bidder's claim for relief, the 
bidder will be released from all obligations and further requirements and its proposal security will be 
returned as applicable. 
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Subsection 16. BONDS AND INSURANCE POLICIES 

The bidder to whom the contract award is made shall, at the time of execution of the Contract, furnish 
to West County Wastewater a Performance Bond and a Payment Bond, executed as surety by a 
corporation acceptable to West County Wastewater and authorized to issue such surety bonds in the 
State of California. Such bonds shall be substantially in the form included in Section 00 61 13, 
Performance Bond and Section 00 61 14, Payment Bond. Such Performance Bond and Payment Bond 
shall be for one hundred percent of the proposal total as set forth in the Schedule of Bid, Section 00 41 
43. The entire cost of these bonds shall be borne by the successful bidder. 

If the surety on any bond furnished by the Contractor is declared bankrupt, or becomes insolvent, or its 
right to do business is terminated, or it ceases to meet the requirements of the above paragraph, the 
Contractor shall, within five calendar days thereafter, notify West County Wastewater and substitute 
another bond and surety, both of which must be acceptable to West County Wastewater. 

Subsection 17. NONDISCRIMINATION IN EMPLOYMENT 

Contracts for work under this Proposal will obligate the Contractor and subcontractors not to 
discriminate in employment practices. 

Subsection 18. AGREEMENT TO ASSIGN (BIDDERS) 

The bidder's attention is directed to the provisions of Government Code, Section 4552, which requires 
that in submitting a bid to a public purchasing body, bidders offer to assign all rights arising from 
violations of antitrust regulations to the public entity if the bid is accepted. In pertinent part, 
Government Code, Section 4552, reads as follows: 

In submitting a bid to a public purchasing body, the bidder offers and agrees that if the bid is accepted, 
it will assign to the purchasing body all rights, title, and interest in and to causes of action it may have 
under Section 4 of the Clayton Act (15 U.S.C. Sec 15) or under the Cartwright Act (Chapter 2 
[commencing with Section 16700] of Part 2 of Division 7 of the Business and Professions Code), 
arising from the purchase of goods, materials, or services by the bidder for sale to the purchasing body 
pursuant to the bid. Such assignment shall be made and become effective at the time the purchasing 
body tenders final payment to the bidder. 

Subsection 19. PLANS AND SPECIFICATIONS TO SUCCESSFUL BIDDERS 

The bidder to whom award is made may obtain four (4) sets of Plans and Specifications for the work at 
no extra costs. Additional sets may be purchased at $50.00 per set. It is the Contractor's responsibility 
to provide its own set(s) of conformed Plans and Specifications.  

Subsection 20. LOCAL EMPLOYMENT GOOD FAITH OUTREACH EFFORTS 

West County Wastewater has adopted a Local Employment Policy (the “Policy”). The following 
provisions describe how compliance with the Policy can be achieved. A copy of the adopted Policy 
can be obtained from West County Wastewater upon request.  



 
 
July 2021 

 
La Honda Force Main Replacements 

Instructions to Bidders:   Section 00 21 13 
West County Wastewater  13 of 16 

 
Employment Goals  
For each West County Wastewater Project, West County Wastewater has established the following 
goals for employment of West County Wastewater Residents:  

1. At least 50% of the total work hours for the West County Wastewater Project shall be 
performed by West County Residents.  

2. At least 50% of New Hires for the West County Wastewater Project shall be West County 
Residents for the duration of the West County Project.  

Submittal Requirements 
All Contractors, or Contractors and listed Subcontractors must either achieve the Employment Goals 
or document Good Faith Outreach Efforts to achieve the Employment Goals.  The documented 
achievement of the Employment Goals or the Good Faith Outreach Efforts may be submitted after the 
bid opening date, but must be submitted prior to the award of the contract.  Prior to the award, West 
County Wastewater will evaluate the documentation provided by the apparent low bidder.  Failure of 
the apparent low bidder to adequately document either compliance with the Policy or Good Faith 
Outreach Efforts may cause that low bidder to be deemed a nonresponsive bidder. 

Good Faith Outreach Efforts 
West County Wastewater has not attempted to set forth every voluntary step that Contractors and 
Subcontractors must take to address their obligations under the Policy. Contractors and Subcontractors 
who do business with West County Wastewater have flexibility to make those efforts that are best 
suited to their particular situation as long as those efforts are legal, in good faith and will serve the 
purposes of the Policy.  

Good Faith Outreach Efforts may include, but are not limited to: 
1. Seeking referral assistance from organizations that provide community job training and 

employment services to individuals and businesses such as Richmond BUILD, the City of 
Richmond Employment Training Department, Richmond WORKS Career Center, the San 
Pablo Economic Development Corporation, the Contra Costa Building Construction and 
Trades Council, and local apprenticeship programs, 

2. Having a recruitment program designed to attract West County Wastewater Residents of all 
ethnic and gender backgrounds. 

3. Requesting local referrals from a union hall. 
4. Requesting local referrals from Contra Costa Community College and other educational or 

trade institutions.  

The Contractor or its Subcontractors shall make all final hiring and retention decisions and are not 
limited in their ability to assess qualifications of prospective workers.  No provision shall be 
interpreted to require a Contractor or Subcontractor to employ a worker not qualified for the position 
in question.  



 
 
July 2021 

 
La Honda Force Main Replacements 

Instructions to Bidders:   Section 00 21 13 
West County Wastewater  14 of 16 

 
Records 
All Contractors and Subcontractors performing work on West County wastewater Projects shall keep 
payroll and other records, including timecards, tax forms, daily logs, and evidence of Good Faith 
Outreach Efforts for all workers within each trade performing work on the West County Wastewater 
Project. These records shall be kept for four years from the date of filing a notice of completion on that 
West County Wastewater Project. The records for each worker shall include: 

1. Name 
2. Address 
3. Social Security number 
4. Trade classification (if any) 
5. Apprentice or Journey – level status 
6. Daily and weekly number of hours worked 
7. Gross compensation 
8. The self – identified race, gender and ethnicity.  

Access to Records 
Authorized West County Wastewater staff shall be permitted to review such records as may be 
required to assure the accuracy of the submitted information and compliance with the Policy.  Failure 
to submit the required information in a timely manner, or failure to allow West County Wastewater 
staff to review such records in a timely manner may cause West County Wastewater to hire an auditor, 
at the Contractor’s expense, to audit the records and may result in the withholding of payments and/or 
termination of the contract. 

Noncompliance 
In the event of a Contractor’s noncompliance with the Policy during the bidding process, the 
Contractor’s bid may be deemed nonresponsive and ineligible for contract award. 

After the contract on a West County Wastewater Project is awarded, Contractors who fail to submit 
any documentation demonstrating compliance with the Policy in a timely manner, or who fail to 
otherwise comply with the Policy, may be denied future contracts with West County Wastewater or 
have their contract terminated.  In the event of a Contractor’s or Subcontractor’s noncompliance with 
the Policy during the performance of the contract, the Contractor may be considered in material breach 
of contract. In addition to any other remedy which West County Wastewater may have under the 
Policy or by operation of law, West County Wastewater in its sole discretion may:  

1. Withhold progress payments to the Contractor starting from the date of West County 
Wastewater’s written notification of noncompliance to the Contractor and continuing for up to 
sixty (60) working days after the notification date or until compliance is verified by West 
County Wastewater, or the Contractor demonstrates to the satisfaction of West County 
Wastewater that Good Faith Outreach Efforts have been implemented to correct the 
noncompliance, whichever occurs first. 

2. Cancel or suspend the contract in whole or in part. 

West County Wastewater Resident 
“West County Wastewater Resident” is a person whose primary residence is within West County 
Wastewater’s boundaries.  West County Wastewater may allow individuals whose primary residence 
is not within West County Wastewater’s boundaries to count as West County Wastewater Residents 
under certain conditions.   If the Contractor or Subcontractor can demonstrate that there are not 
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enough qualified West County Wastewater Residents, the definition shall be expanded to include the 
following regions listed in their order of priority. 

 
1. Individuals who reside within a five mile radius of the Water Quality and Resource Recovery 

Plant (WQRRP). 
2. Individuals who reside within West Contra Costa County. 
3. Individuals who reside within Contra Costa County. 

New Hire 
“New Hire” shall mean any employee of a Contractor or Subcontractor who is not listed on the 
Contractor’s or Subcontractor’s quarterly tax statement most recently filed prior to the commencement 
of work on a West County Wastewater Project. 

Compliance With State And Federal Law 
The Policy shall be enforced only to the extent that it is consistent with the laws of the State of 
California and the United States of America. No Contractor shall be required by the Policy to violate 
its obligations under an Agreement governed by the National Labor Relations Act and the Labor – 
Management Relations Act. 

Severability 
The provisions of the Policy are declared to be separate and severable. The invalidity of any clause, 
sentence, paragraph, subdivision, section, or portion of the Policy, or the invalidity of the application 
thereof to any person or circumstance shall not affect the validity of the remainder of the Policy, or the 
validity of its application to other persons or circumstances. 

Equal Employment Opportunity 
All Contractors and their Subcontractors shall assure that there is no discrimination, harassment or 
retaliation against any person based on sex, race, color, ancestry, religious creed, national origin, 
physical disability (including HIV and AIDS), mental disability, medical condition, age, marital status, 
genetic information, gender, gender identity, gender expression, sexual orientation or military and 
veteran status within the meaning of California Government Code §12940 and shall be bound by all 
laws prohibiting discrimination, harassment or retaliation. 

Subsection 21. BID PROTESTS 

Any Bid Protest of the proposed award of Contract to the Bidder with the lowest responsive bid must 
be submitted in writing to West County Wastewater, no later than 5:00 pm on the fifth business day 
following the date of the bid opening. All Bid Protests shall comply with the following procedures: 

1. The initial Bid Protest must contain a complete statement of the basis for the Protest. 

2. The Bid Protest must state the facts and refer to the specific portions of the document or the 
specific statutes that form the basis for the Bid Protest.  The Bid Protest must include the 
name, address and telephone number of the the person representing the protesting party. 

3. The party filing the Bid Protest must concurrently transmit a copy of the initial protest to the 
bidder deemed the lowest bidder. 
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4. The party filing the protest must have submitted a Bid on the project. A subcontractor of a 

party filing a bid on the project may not submit a Bid Protest.   

5. The procedure and time limits set forth in this Subsection are mandatory and are the Bidder’s 
sole and exclusive remedy in the event of a Bid Protest. The bidder’s failure to fully comply 
with these procedures shall constitute a waiver of any right to further pursue the Bid Protest, 
including the filing of a challenge of the award pursuant to the California Public Contracts 
Code, the filing of a claim pursuant to the California Governemtn Code, or filing of any other 
legal proceedings. 

6. West County Wastewater shall review all timely Bid Protests prior to formal award of the 
Contract. West County Wastewater shall not be required hold an administrative hearing to 
consider a timely Bid Protest, but may do so at the discretion of the General Manager.  

7. These Bid Protest procedures shall not limit West County Wastewater’s Board of Directors’ 
ability to reject all bids. 

 

END OF SECTION 00 21 13 
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SECTION 00 41 43 
SCHEDULE OF BID 

 
Schedule of Prices for Construction of 

WCW Project No. 21LS406 
La Honda Force Main Replacements 

 
 

Item 
No. 

 
Description 

 
Quantity 

 
Unit 

 
Unit Cost 

 
Total Cost 

 
1. 

 
Mobilization and demobilization, 
including but not limited to bonds, 
insurance, survey staking, utility 
potholing, clearing and grubbing, 
site preparation and cleanup, storm 
water BMPs, noise and dust control, 
temporary facilities such as water, 
power, fencing and sanitary 
facilities, as specified in general 
requirements 

 
1 

 
LS 

 
___________ 

 
______________ 

      
2. Allowance for permitting costs 1 AL $_______ $ __3,000   ____ 
 

3. 
 
Furnish and install dual 6-inch 
diameter DR-11 HDPE 
ANSI/AWWA C906 and Class 200 
Ductile Iron force main (through 
vault and for end connections, where 
specified on plans) by open trench 
including but not limited to 
trenching, backfilling, shoring, 
fittings, and appurtenances complete 
as shown in the drawings 
 

 
160 

 
LF 

 
___________ 

 
______________ 

4.  Furnish and install new 6-inch 
interior drop  structure per plans 
from connection point outside of 
manhole complete with PVC 
AWWA C900 pipe inside manhole. 
Shall include but not limited to 
stainless steel hardware, core 
drilling, sealing, and backfill 

1 LS ___________ ______________ 

      
5. Furnish and install 5’x 5’ precast 

concrete vault including but not 
limited to excavation, subgrade 

1 EA ___________ ______________ 
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preparation, setting and leveling, 
traffic rated hatch, piping, rubber 
boots, fittings and supports within 
vaults as shown in the drawings 

      
6. Furnish and install  6” plug valves 

complete with Motor Operated 
Valve (MOV) actuators as shown in 
the drawings 

2 EA ___________ ______________ 

      
7. Furnish and install all electrical work 

to control MOV actuators including 
but not limited to conduits, 
trenching, backfilling, power and 
control conductors, pull boxes, 
terminal enclosures, wall 
penetrations, and connection to lift 
station per plans 

1 LS ___________ ______________ 

      
8. Testing of force main, fittings, 

appurtenances and connections 
1 LS ___________ ______________ 

      
9. Construct asphalt concrete base 

paving and aggregate base (6” thick 
minimum over 12” AB) to repair 
mainline per Dwg G-02, including 
saw cutting, removal and disposal of 
existing paving and base where 
shown in the drawings 

1 LS ___________ ______________ 

      
10. Furnish and install temporary sewer 

bypass system, fittings, 
appurtenances, complete and in place 4 WKS $_______ $ __________ 

      
11. Furnish and install flowable fill for 

pipeline abandonment at all locations 
as shown in the drawings 1 LS $_______ $ __________ 

      
12. Remove and replace and install new 

concrete to include but not limited to 
miscellaneous pipe blocks 1 CY $_______ $ __________ 

      
13. Furnish traffic control in accordance 

with Contra Costa County 
requirements, complete and in place 1 LS $_______ $ __________ 

      
 
Total Base Bid (Items 1 to 13 and all work incidental thereto and connected therewith): 
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(Enter Bid Numerically) $ ____________________________________________ 

Total Base Bid in Words:          dollars and 

      cents 

In case of discrepancy between words and figures, the words shall prevail. 

 
    Signed: ____________________________________ 

       Bidder 
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SECTION 00 41 43 
SCHEDULE OF BID 

 
Schedule of Prices for Construction of 

WCW Project No. 21LS401 
La Honda Force Main Improvements 

 
 

Item 
No. 

 
Description 

 
Quantity 

 
Unit 

 
Unit Cost 

 
Total Cost 

 
1. 

 
Mobilization and demobilization, 
including but not limited to bonds, 
insurance, survey staking, utility 
potholing, clearing and grubbing, 
site preparation and cleanup, storm 
water BMPs, noise and dust control, 
temporary facilities such as water, 
power, fencing and sanitary 
facilities, as specified in general 
requirements 

 
1 

 
LS 

 
___________ 

 
______________ 

      
2. Allowance for permitting costs 1 AL $_______ $ __3,000   ____ 
 

3. 
 
Furnish and install dual 6-inch 
diameter DR-11 HDPE 
ANSI/AWWA C906 and Class 200 
Ductile Iron force main (through 
vault and for end connections, where 
specified on plans) by open trench 
including but not limited to 
trenching, backfilling, shoring, 
fittings, and appurtenances complete 
as shown in the drawings 
 

 
160 

 
LF 

 
___________ 

 
______________ 

4.  Furnish and install new 6-inch 
interior drop  structure per plans 
from connection point outside of 
manhole complete with PVC 
AWWA C900 pipe inside manhole. 
Shall include but not limited to 
stainless steel hardware, core 
drilling, sealing, and backfill 

1 LS ___________ ______________ 

      
5. Furnish and install 5’x 5’ precast 

concrete vault including but not 
limited to excavation, subgrade 

1 EA ___________ ______________ 
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preparation, setting and leveling, 
traffic rated hatch, piping, rubber 
boots, fittings and supports within 
vaults as shown in the drawings 

      
6. Furnish and install  6” plug valves 

complete with Motor Operated 
Valve (MOV) actuators as shown in 
the drawings 

2 EA ___________ ______________ 

      
7. Furnish and install all electrical work 

to control MOV actuators including 
but not limited to conduits, 
trenching, backfilling, power and 
control conductors, pull boxes, 
terminal enclosures, wall 
penetrations, and connection to lift 
station per plans 

1 LS ___________ ______________ 

      
8. Testing of force main, fittings, 

appurtenances and connections 
1 LS ___________ ______________ 

      
9. Construct asphalt concrete base 

paving and aggregate base (6” thick 
minimum over 12” AB) to repair 
mainline per Dwg G-02, including 
saw cutting, removal and disposal of 
existing paving and base where 
shown in the drawings 

1 LS ___________ ______________ 

      
10. Furnish and install temporary sewer 

bypass system, fittings, 
appurtenances, complete and in place 4 WKS $_______ $ __________ 

      
11. Furnish and install flowable fill for 

pipeline abandonment at all locations 
as shown in the drawings 1 LS $_______ $ __________ 

      
12. Remove and replace and install new 

concrete to include but not limited to 
miscellaneous pipe blocks 1 CY $_______ $ __________ 

      
13. Furnish traffic control in accordance 

with Contra Costa County 
requirements, complete and in place 1 LS $_______ $ __________ 
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Total Base Bid (Items 1 to 13 and all work incidental thereto and connected therewith): 

(Enter Bid Numerically) $ ____________________________________________ 

Total Base Bid in Words:          dollars and 

      cents 

In case of discrepancy between words and figures, the words shall prevail. 

 
    Signed: ____________________________________ 

       Bidder 
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GROUP 00 43 00 
 PROCUREMENT FORM SUPPLEMENTS 

 
 
Section  
 
00 43 13 Bid Security Form (Bidder’s Bond) 
 
00 43 33  Bidder's Statement of Equipment/Material Suppliers 
 
00 43 34 Major Equipment Manufacturer Substitutions 
 
00 43 36  Bidder's Statement of Subcontractors 
 
00 43 93 Bid Submittal Checklist 
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SECTION 00 43 13 
BID SECURITY FORM 

(Bidder’s Bond) 
 
We, ______________________________________ as Principal, _______________________ 
_________________________ and as Surety, are firmly held and bound unto the West County 
Wastewater, a municipal district organized and existing under the laws of the state of California, 
sometimes referred to as WCW, in the sum of $______________________________ (which is a sum 
not less than ten percent of the amount of the accompanying Proposal total) for the payment of which 
we bind ourselves, our heirs, executors, administrators, successors, and assigns jointly and severally, 
firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH THAT, WHEREAS, the Principal has 
submitted to West County Wastewater the accompanying proposal under a public Notice to 
Contractors inviting sealed bids for West County Wastewater Project No. 21LS406, LA HONDA 
FORCE MAIN REPLACEMENTS , in El Sobrante, Contra Costa County, California. 
 
NOW, THEREFORE, if the accompanying Proposal of the Principal is accepted and award be made 
by West County Wastewater to the Principal; and if the Principal withdraws said Proposal within the 
period specified in said Proposal during which period said Proposal cannot be withdrawn, or if the 
Principal shall fail, refuse, or neglect for any reason whatsoever within ten calendar days after receipt 
from West County Wastewater’s of Notice of Award of the Contract to enter into the Contract with 
West County Wastewater in accordance with the Principal's proposal and the Instructions to Bidders, 
Section 00 21 13, for said Project, and to give bonds with good and sufficient surety, and to furnish the 
policies of insurance as stated in said proposal and the Instructions to Bidders for said Project, then the 
sum guaranteed by this Bond is forfeited to the West County Wastewater. 
 
It is agreed between Principal and Surety that such failure or neglect would result in substantial injury 
to West County Wastewater which is not easily reduced to monetary terms; and it is, therefore, agreed 
that the amount of the Bidder's Proposal security is to be considered by Principal and Surety as 
liquidated damages for such injury. In the event suit is brought upon this Bond by West County 
Wastewater and judgment is recovered, the Surety or Sureties shall pay all costs incurred by west 
County Wastewater in such suit, including attorneys' fees to be fixed by the court. 
 
Dated _____________________,   

____________________________________ 
 
            
       ____________________________________ 
       Principal (Authorized Signature) 
 
            
       ____________________________________ 
       Business Address 
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In the presence of: 
___________________________________ 
 
___________________________________ 
 
___________________________________ 
Business Address 
 
SEAL 
 
 
      ____________________________________ 
 
       

____________________________________ 
       Surety (Authorized Signature) 
 
      ____________________________________ 
       Business Address 
       of Local Representative 
 
In the presence of: 
 
___________________________________ 
 
___________________________________ 
 
___________________________________ 
Business Address of Home Office 
of Surety Company 
 
SEAL 
 
 

 



 
July 2021 

La Honda Force Main Replacements 
Procurement Form Supplements:   Group 00 43 00 

West County Wastewater Page 4 of 7 

 

SECTION 00 43 33 
BIDDER'S STATEMENT OF EQUIPMENT/MATERIAL SUPPLIERS 

 
The Contractor shall indicate opposite each item of equipment or material listed below, the name of 
the manufacturer or supplier of the equipment or material proposed to be furnished under the Bid as 
listed below or for any items exceeding five thousand dollars in value. Failure to comply with this 
requirement may render the proposal non-responsive and cause its rejection. Awarding of a contract 
under this Bid Proposal will not imply approval by West County Wastewater of the manufacturers or 
suppliers listed by the Contractor. West County Wastewater retains the right to reject the equipment or 
material listed by the Contractor if, in its discretion, the equipment or material does not comply with 
the Specifications. 
 
The Contractor will not be allowed to propose changes or substitutions in the equipment and materials 
to be supplied or the manufacturer or supplier of said materials after the opening of the Bid Proposal 
without first having received written approval of West County Wastewater. 
 
Equipment and/or  
Material Description   

 Name of Supplier, Fabricator, 
or Manufacturer, Location of Corporate Headquarters  

 

  _________________________________________________________________ 

  _________________________________________________________________ 

  _________________________________________________________________ 

  _________________________________________________________________ 

 
    
 
Signed _______________________________ 
  Bidder 
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SECTION 00 43 34 
  MAJOR EQUIPMENT MANUFACTURER SUBSTITUTIONS 
 
Any Manufacturer, including those not listed as an acceptable manufacturer, may be listed as a 
substitution. 
 
The Bidder understands that after a contract is awarded, the Owner may, at his sole discretion, select 
items of any Manufacturer listed in the following substitute tabulation. If awarded the contract, the 
Bidder agrees to furnish and install any substitutions listed for the price indicated. The BASE BID will 
then be adjusted accordingly. 
 
The Engineer may require detailed information to be submitted for preliminary evaluation of a 
substitute Manufacturer. This information could include equipment technical and performance details 
and other information deemed necessary by the Engineer and/or as described in the contract 
specification. 
 
If a contract includes items of equipment of any Manufacturer which may require any modification or 
deviation from the plans, the undersigned agrees to prepare and submit detailed drawings to the 
Engineer showing all modifications in structures, piping, electrical and mechanical work, required to 
adapt the plans to the equipment selected. The Bidder further understands that the Engineer will 
review said detailed drawings of modifications and either approve them or indicate thereon changes 
necessary to comply with the project requirements. Detailed drawings which are not approved will be 
revised, then resubmitted to the Engineer for approval. If it is determined by the Engineer that the 
substitute equipment is not approved, then the original base bid equipment must be provided. The 
prices listed in the following tabulation are “installed” prices and take into consideration any changes 
that may be required. 
 

SUBSTITUTION 
 

Equipment Item 
 

 Manufacturer  Add (Deduct) 
From Base Bid 
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SECTION 00 43 36 
BIDDER'S STATEMENT OF SUBCONTRACTORS 

 
In accordance with the requirements of Section 00 21 13, Subsection 8, Instructions to Bidders, the 
undersigned Bidder submits herewith a list of subcontractors whom it proposes to employ on the work, 
with the proper firm name and business address of each, and the portion of the work to be done by 
each with the understanding that failure to name such subcontractors shall be witness that it shall have 
agreed to perform such portion of the work itself and that it shall not subcontract said portion of the 
work, and that such subcontracted work listed herein will not be performed by others, without first 
obtaining written permission of West County Wastewater’s Board of Directors pursuant to provisions 
of Section 4107 of the Public Contract Code. 
 
 
Subcontractor Name 

CSLB Lic. No. &  
DIR Reg. No. 

 
Business Address 

Description of 
Work to be Done 

% of 
Project 

 
 

  
 
 

  

 
 
 

    

 
 
 

    

 
 
 

    

 
 
 

    

 
 
 

    

 
 
  Signed:        
     Bidder 
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SECTION 00 43 93 
BID SUBMITTAL CHECKLIST 

 
Item # Description Item Completed 

1 Complete the Addenda Acknowledgement section listed on page 4 of 
the Instructions to Bidders Section, Section 00 21 13  
(leave the line blank if no addendum has been issued) 

☐ 

2 Complete the CSLB, DIR and Bidder’s information sections listed on 
page 5 of the Instructions to Bidders Section, Section 00 21 13 ☐ 

3 Complete the schedule of prices section listed in the Schedule of Bid 
Section, Section 00 41 43 ☐ 

4 Complete the sections shown in the Bid Security Form (Bidder’s 
Bond) Section, Section 00 43 13 and provide the bid bond ☐ 

5 Complete the section shown in the Bidder’s Statement of Equipment /  
Materials Suppliers Section, Section 00 43 33 ☐ 

6 Complete the section shown in the Major Equipment Manufacturer 
Substitutions Section, Section 00 43 34  
(leave the lines blank if no substitutions are being proposed) 

☐ 

7 Complete the section shown in the Bidder’s Statement of 
Subcontractors Section, Section 00 43 36 
(leave the lines blank if no subcontractors will be utilized) 

☐ 

8 Complete the section shown in the Bidder’s Statement of 
Qualifications Section, Section 00 45 13 ☐ 

9 Complete the section shown in the Certificate Regarding Completion 
Time Section, Section 00 45 16 ☐ 

10 Complete the section shown in the Contractor Safety 
Acknowledgment Section, Section 00 45 17 ☐ 

11 Complete the section shown in the Certificate Regarding Inspection of 
Contract Documents and Site Section, Section 00 45 18 ☐ 

12 Complete the section shown in the Non-collusion Declaration Section, 
Section 00 45 19 ☐ 

13 Complete the section shown in the Workers’ Compensation 
Certification Section, Section 00 45 26 ☐ 

14 Provide proof of the posted 30-day (minimum) DBE solicitation 
required in the Disadvantaged Business Enterprise (DBE) 
Requirements Section, Section 00 45 27 [SRF PROJECTS ONLY] 

☐ 
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GROUP 00 45 00 
REPRESENTATIONS AND CERTIFICATIONS 

 

Section 

00 45 10 Instructions to Awardees 

00 45 13 Bidder’s Statement of Qualifications 

00 45 15 Escrow Agreement for Security Deposits in Lieu of Retention 

00 45 16 Certificate Regarding Completion Time 

00 45 17  Contractor Safety Acknowledgement 

00 45 18 Certificate regarding inspection of Contract Documents and Site 

00 45 19 Non-Collusion Declaration 

00 45 26 Workers' Compensation Certification 

00 45 27 Disadvantaged Business Enterprise (DBE) certification form [SRF only]  (not used) 
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SECTION 00 45 10 
INSTRUCTIONS TO THE AWARDEE 

A. Award and Execution of Contract 
The successful bidder will be notified in writing by West County Wastewater’s of Award of 
Contract within Sixty (60) calendar days after opening of proposals. Accompanying West 
County Wastewater’s Notice of Award will be the Contract, in duplicate, which the successful 
bidder will be required to sign and return together with the Performance Bond, Payment Bond, 
and the required number of copies of insurance certificates and endorsements to West County 
Wastewater within fourteen (14) calendar days following receipt of such Notice of Award. 
West County Wastewater will promptly determine whether such Contract, bonds, and 
insurance certificates and endorsements are as required by the Contract Documents, and upon 
such determination will forward a fully signed copy of the Contract to the successful bidder. 
West County Wastewater may issue a Notice to Proceed at any time prior to forwarding the 
Contract. No work shall be performed at the site prior to the date set forth in the Notice to 
Proceed. The failure of any bidder to whom West County Wastewater may award the 
Contract, as aforesaid to sign and return to West County Wastewater, the Contract together 
with the required Performance Bond, Payment Bond, and insurance certificates and 
endorsements within the specified time period, shall entitle West County Wastewater to 
declare a breach of Contract by such bidder, to award the Contract to another bidder in 
accordance with the provisions of the Contract Documents, and to declare a forfeiture of the 
bidder's proposal security accompanying its proposal. 

  
B. Bonds and Insurance Policies 

The Bidder to whom the contract award is made shall, at the time of execution of the Contract, 
furnish to West County Wastewater a Performance Bond and a Payment Bond, executed as 
surety by a corporation acceptable to West County Wastewater and authorized to issue such 
Surety Bonds in the state of California. Such bonds shall be substantially in the form included 
in Sections 00 61 13 and 00 61 14 respectively, of the Contract Documents. Such Performance 
Bond and Payment Bond shall be for one hundred percent of the Proposal total as set forth in 
the Schedule of Bid, Section 00 41 43. The entire cost of these bonds shall be borne by the 
successful Bidder. 

If the Surety on any bond furnished by the Contractor is declared bankrupt, or becomes 
insolvent, or its right to do business is terminated, or it ceases to meet the requirements of the 
above paragraph, the Contractor shall, within five calendar days thereafter, notify West 
County Wastewater and substitute another bond and surety, both of which must be acceptable 
to West County Wastewater. 

The successful Bidder shall at the time of execution of the Contract deliver to West County 
Wastewater one copy of policies of insurance obtained in accordance with the requirements of 
the Contract Documents. 

 
C. Workers' Compensation Statement 

The Bidder to whom the Contract Award is made shall, at the time of execution of the 
Contract, furnish to West County Wastewater a statement certifying compliance with the 
workers' compensation provision of the California Labor Code. Such certification shall be 
substantially in the form included in Section 00 45 26 of the Contract Documents. 
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SECTION 00 45 13 
BIDDER'S STATEMENT OF QUALIFICATIONS 

 
The undersigned Bidder submits, as a part of its Proposal, the following statements as to its experience 
qualifications. The Bidder certifies that all statements and information set forth below are true and 
accurate. 
 
A. The Bidder has been engaged in the contracting business under its present business name for 
___________ years. 
 
B. Experience in work of a nature similar in type and magnitude to that set forth in the Contract 
Documents extends over a period of __________ years. 
 
C. The Bidder, as prime contractor, has satisfactorily completed all contracts awarded to it, 
except as follows: (Name any and all exceptions and reasons therefore. Bidder shall attach and 
designate additional pages if necessary.) 
_____________________________________________________________________ 
 
D. The undersigned Bidder submits herewith a statement of its financial responsibility and hereby 
authorizes the below named banks, companies, and institutions to release financial status information 
to West County Wastewater for the sole purpose of evaluating financial responsibility in conjunction 
with the proposal submitted for this Project. 
 
Bank, Surety Company,   Branch of Office 
or Other Institution   Address   
  
____________________________________________________________________ 
 
____________________________________________________________________ 
 
E. The undersigned Bidder submits below a statement describing work similar in character to that 
anticipated in the proposed contract, which it has previously completed. Work described will be for 
jobs involving pipeline installation and construction with contract amounts over $100,000. All 
experience listed shall have occurred in the last five years. Failure to complete this section, as 
required, may result in the bid being rejected as non-responsive. It is the intent of West County 
Wastewater to evaluate the responsiveness of the Contractor's bid in part based on whether the 
proposal and information set forth below reflect substantial experience in successful completion of 
work of the nature and magnitude of this project. 
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BIDDERS AND SUBCONTRACTOR’S QUALIFYING EXPERIENCE 
 

   Performed For  Year 

Project Name Contract 
Amount 

Organization Contact Name Telephone and 
E-mail Address 

Performed 

      

      

      

      

      

      

      

      

      

 
  
  

      Signed:       
            

 Bidder 
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SECTION 00 45 15 
ESCROW AGREEMENT FOR SECURITY DEPOSITS IN LIEU OF RETENTION 

This Escrow Agreement is made and entered into by and between West County Wastewater whose 

address is 2910 Hilltop Drive, Richmond, California, and 

____________________________________________________________________________________

whose address is ______________________________________________________________________, 

hereinafter called "Contractor," and _______________________________________________________ 

whose address is ______________________________________________________________________, 

hereinafter called "Escrow Agent." For the consideration hereinafter set forth, West County Wastewater, 

Contractor, and Escrow Agent agree as follows: 

1. Pursuant to Section 22300 of the Public Contract Code of the State of California, the Contractor has 
the option to deposit securities with the Escrow Agent as a substitute for retention earnings required 
to be withheld by West County Wastewater pursuant to the Construction Contract entered into 
between West County Wastewater and the Contractor for Project No. 21LS406, LA HONDA 
FORCE MAIN REPLACEMENTS, in the amount of ($__________________) dated 
______________ (hereinafter referred to as the "Contract"). When the Contractor deposits the 
securities as a substitute for the Contract earnings, the Escrow Agent shall notify West County 
Wastewater within ten days of the deposit. The market value of the securities at the time of the 
substitution shall be at least equal to the cash amount then required to be withheld as retention under 
the terms of the Contract between West County Wastewater and the Contractor. Securities shall be 
held in the name of _________________________________ and shall designate the Contractor as 
the beneficial owner. 

2. West County Wastewater shall make progress payments to the Contractor for such funds which 
otherwise would be withheld from progress payments pursuant to the Contract provisions, provided 
that the Escrow Agent hold securities in the form and amount specified above. 

3. Alternatively, West County Wastewater may make payments directly to the Escrow Agent in the 
amount of retention for the benefit of West County Wastewater until such time as the escrow created 
hereunder is terminated. 

4. The Contractor shall be responsible for paying all fees for the expenses incurred by the Escrow 
Agent in administering the escrow account. These expenses and payment terms shall be determined 
by the Contractor and the Escrow Agent. 

5. The interest earned on the securities or the money market accounts held in escrow and all interest 
earned on that interest shall be for the sole account of the Contractor and shall be subject to 
withdrawal by the Contractor at any time and from time to time without notice to West County 
Wastewater. 

6. The Contractor shall have the right to withdraw all or any part of the principal in the Escrow 
Account only by written notice to the Escrow Agent accompanied by written authorization from 
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West County Wastewater to the Escrow Agent that West County Wastewater consents to the 
withdrawal of the amount sought to be withdrawn by the Contractor. 

7. West County Wastewater shall have a right to draw upon the securities in the event of default by the 
Contractor. Upon seven days written notice to the Escrow Agent from West County Wastewater of 
the default, 

 the Escrow Agent shall immediately convert the securities to cash and shall distribute the cash as 
instructed by West County Wastewater. 

8. Upon receipt of written notification from West County Wastewater certifying that the Contract is 
final and complete, and that the Contractor has complied with all requirements and procedures 
applicable to the Contract, the Escrow Agent shall release to the Contractor all securities and interest 
on deposit less escrow fees and charges of the Escrow Account. The escrow shall be closed 
immediately upon disbursement of all monies and securities on deposit and payments of fees and 
charges. 

9. The Escrow Agent shall rely on the written notifications from West County Wastewater and the 
Contractor pursuant to Sections 4 and 6, inclusive, of this Agreement and West County Wastewater 
and the Contractor shall hold the Escrow Agent harmless from the Escrow Agent's release and 
disbursement of the securities and interest as set forth above. 

10. The names of the persons who are authorized to give written notice or to receive written notice on 
behalf of West County Wastewater and on behalf of the Contractor in connection with the foregoing, 
and exemplars of their respective signatures are as follows: 
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On behalf of West County Wastewater:   On behalf of the Contractor: 

________________________________   ___________________________________ 
Title       Title 

________________________________   __________________________________ 
Name       Name 

________________________________   ___________________________________ 
Signature      Signature 

________________________________   ___________________________________ 
Address      Address  

 

On behalf of the Escrow Agent:    

________________________________  
Title 

________________________________  
Name 

________________________________ 
Signature 

________________________________ 
Address       

At the time the Escrow Agent Account is opened, West County Wastewater and the Contractor shall 
deliver to the Escrow Agent a fully executed counterpart of this Agreement. 

IN WITNESS WHEREOF, the parties have executed this Agreement by their proper officers on the 
date first set forth above. 

West County Wastewater:    Contractor: 

______________________________    __________________________________ 
Title       Title 

______________________________   ___________________________________ 
Name       Name 

______________________________   ___________________________________ 
Signature      Signature 
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SECTION 00 45 16 

CERTIFICATE REGARDING COMPLETION TIME 

I, ___________________________________________, am the duly authorized representative of  

___________________________________________________ ,Contractor, which is submitting a 

Proposal to which this Certificate is attached for Project No. 21LS406 , LA HONDA FORCE MAIN 

REPLACEMENTS. 

I have the authority to bind ____________________________________. Contractor, as to all matters 

regarding the proposal to which this Certificate is attached. 

I hereby certify that I, or Contractor's duly authorized representative have evaluated the required 

construction completion within One Hundred Twenty (120) calendar days from the start date listed on the 

Notice to Proceed, and that the Contractor's bid contained in this proposal document reflects completing 

the work within this time frame. The Contract time for this work shall be deemed to start five (5) calendar 

days from the date of the Notice to Proceed. 

I am also aware that in order for my bid to be considered responsive, West County Wastewater 

requires a detailed construction phasing schedule at the time of Bid. Notice to Proceed will not be 

issued until a reasonable construction schedule is submitted to West County Wastewater. 

 

 

 

By: _____________________________________ 
 Contractor 

 

Dated: _____________________________ 
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SECTION 00 45 17 

CONTRACTOR SAFETY ACKNOWLEDGMENT 

PROJECT NO. 21LS406  

PROJECT NAME:  LA HONDA FORCE MAIN REPLACEMENTS 

The Contractor shall be fully responsible for all safety requirements in accordance with State of 

California Construction Safety Orders (CAL OSHA), and all other safety laws, regulations, 

specifications, and guidelines required by any other local or federal District. 

I have read the above and the CAL OSHA's Construction Safety Orders and understand the safety 

considerations applicable to this project. 

 

ACKNOWLEDGED BY: Contractor's Name         

 

 

Date:      Signature:        
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SECTION 00 45 18 

CERTIFICATE REGARDING INSPECTION OF CONTRACT DOCUMENTS AND SITE 

 

I,         _______, am the duly authorized representative of   

        , Contractor, which is submitting a 

Proposal to which this Certificate is attached for Project No. 21LS406,  LA HONDA FORCE MAIN 

REPLACEMENTS. 

I have the authority to bind       , Contractor, as to all matters 

regarding the Proposal to which this Certificate is attached. 

1. I hereby certify that I, or Contractor's duly authorized representative, have examined the 

Contract Documents pertinent to Project No. 21LS406, including the Instructions to Bidders, 

General Conditions, Supplementary Conditions, and Technical Specifications. 

2. I further certify that I, or Contractor's authorized representative, have examined the site 

pertinent to Project No. 21LS406, and have examined existing and expected conditions and 

matters which could affect any work or performance of any work in any way, especially the 

cost of performing any work. 

 

 

 

________________________    By: _______________________________ 
 Contractor 

 

       Dated: _____________________________  
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SECTION 00 45 19 
NONCOLLUSION DECLARATION  

 
State of California     ) 
     ) ss. 
County of _____________________ ) 
 

___________________________________, being first duly sworn, deposes and says that he or she is 
_________________________ of ____________________________, the party making the foregoing 
bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 
that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 
sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 
or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in 
any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to 
fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the 
bid price, or of that of any other bidder, or to secure any advantage against the public body awarding 
the contract of anyone interested in the proposed contract; that all statements contained in the bid are 
true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any 
breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, 
and will not pay, any fee to any corporation, partnership, company association, organization, bid 
depository, or to any member or agent thereof to effectuate a collusive or sham bid. 

Acknowledged By: 

____________________________________ 
Company Name 

 
 

___________________________________ 
Signature 
 
____________________________________ 
Title 
 
___________________________________ 
Date 
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SECTION 00 45 26 
WORKERS' COMPENSATION CERTIFICATION 

 (AS REQUIRED BY SECTION 1861 OF THE CALIFORNIA LABOR CODE) 

I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be 

insured against liability for workers' compensation or to undertake self-insurance in accordance with 

the provisions of the Labor Code, and I will comply with such provisions before commencing the 

performance of the work of this Contract. 

 

Contractor: _____________________________________      

 

By: ________________________________________        

 

Title: ___________________________________________          

 

Date: ___________________________________________         
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Section 00 45 27 

 Disadvantaged Business Enterprise (DBE) certification form [SRF only] 

(not used) 

END OF GROUP 00 45 00 
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GROUP 00 52 00 
CONTRACT FORMS 

 

Section 

00 52 10 Instructions to Awardees 

00 52 13 Contract 
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SECTION 00 52 10 

INSTRUCTIONS TO THE AWARDEE 

Award and Execution of Contract 
The successful bidder will be notified in writing by West County Wastewater’s of Award of Contract 
within Sixty (60) calendar days after opening of proposals. Accompanying West County Wastewater’s 
Notice of Award will be the Contract, in duplicate, which the successful bidder will be required to sign 
and return together with the Performance Bond, Payment Bond, and the required number of copies of 
insurance certificates and endorsements to West County Wastewater within fourteen (14) calendar 
days following receipt of such Notice of Award. West County Wastewater will promptly determine 
whether such Contract, bonds, and insurance certificates and endorsements are as required by the 
Contract Documents, and upon such determination will forward a fully signed copy of the Contract to 
the successful bidder. West County Wastewater may issue a Notice to Proceed at any time prior to 
forwarding the Contract. No work shall be performed at the site prior to the date set forth in the Notice 
to Proceed. The failure of any bidder to whom West County Wastewater may award the Contract, as 
aforesaid to sign and return to West County Wastewater, the Contract together with the required 
Performance Bond, Payment Bond, and insurance certificates and endorsements within the specified 
time period, shall entitle West County Wastewater to declare a breach of Contract by such bidder, to 
award the Contract to another bidder in accordance with the provisions of the Contract Documents, 
and to declare a forfeiture of the bidder's proposal security accompanying its proposal. 
  
Bonds and Insurance Policies 
The Bidder to whom the contract award is made shall, at the time of execution of the Contract, furnish 
to West County Wastewater a Performance Bond and a Payment Bond, executed as surety by a 
corporation acceptable to West County Wastewater and authorized to issue such Surety Bonds in the 
state of California. Such bonds shall be substantially in the form included in Sections 00 61 13 and 00 
61 14 respectively, of the Contract Documents. Such Performance Bond and Payment Bond shall be 
for one hundred percent of the Proposal total as set forth in the Schedule of Bid, Section 00 41 43. The 
entire cost of these bonds shall be borne by the successful Bidder. 

If the Surety on any bond furnished by the Contractor is declared bankrupt, or becomes insolvent, or 
its right to do business is terminated, or it ceases to meet the requirements of the above paragraph, the 
Contractor shall, within five calendar days thereafter, notify West County Wastewater and substitute 
another bond and surety, both of which must be acceptable to West County Wastewater. 

The successful Bidder shall at the time of execution of the Contract deliver to West County 
Wastewater one copy of policies of insurance obtained in accordance with the requirements of the 
Contract Documents. 

Workers' Compensation Statement 
The Bidder to whom the Contract Award is made shall, at the time of execution of the Contract, 
furnish to West County Wastewater a statement certifying compliance with the workers' compensation 
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provision of the California Labor Code. Such certification shall be substantially in the form included 
in Section 00 45 26 of the Contract Documents. 
 
 

[THE REMAINDER OF THIS PAGE IS LEFT INTENTIONALLY BLANK] 
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SECTION 00 52 13 

CONTRACT 

This Contract is entered into as of this (          ) day of (                                 ), 20__, by and between 

West County Wastewater, a public entity, organized, and existing under the laws of the state of 

California, and ____________________________________, sometimes referred to as the Contractor. 

The parties agree as follows: 

A. The Contractor, for and in consideration of the payment to be made to the Contractor as 
hereinafter provided, shall furnish all plant labor, technical and professional services, 
supervision, materials, and equipment other than such materials and equipment as may be 
specified to be furnished by West County Wastewater, and perform all operations necessary 
and required to construct Project No. 21LS406, LA HONDA FORCE MAIN 
REPLACEMENTS, in the City of Richmond, Contra Costa County, California, in strict 
conformity with the terms and conditions of this Contract, which includes the following: 

1. The Contractor's proposal dated ____________________, in response to West County 
Wastewater’s Notice to Contractors advertised on ____________ and ______________, 
relating to West County Wastewater’s Contract Documents for Project No. 21LS406, as such 
Proposal is on file at the office of the West County Wastewater, 2910 Hilltop Drive, 
Richmond, California. 

2. Sections 00 01 10 through 03 39 00 of the Specifications, the Technical Specifications and the 
Contract Drawings, inclusive of West County Wastewater's Contract Documents for Project 
No. 21LS406 and Addenda No(s).___________, thereto, and the Notice of Award from West 
County Wastewater to the Contractor dated________________________ all as filed in said 
office of the West County Wastewater. 

Such Proposal, Contract Documents: Sections 00 01 10 through 03 39 00, the Technical 
Specifications, the Contract Drawings, and all Addenda, and said Notice of Award are by this 
reference incorporated herein and made a part of the Contract, provided, that if any conflict 
exists between such Proposal and the other provisions of the Contract, the other provisions of 
the Contract shall govern unless otherwise mutually agreed in writing by the parties hereto. 
All Contract Documents shall be construed in accordance with the laws of the State of 
California. 

B. Time of Performance: Time is of the essence in the performance of this Contract. The 
Contractor shall begin work as provided in the General and Special Conditions of the Project 
Manual and once work is started, it shall be diligently prosecuted to completion on or before 
the expiration of the time hereinafter stated: 
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 Bid Item Completion Required Within: 

 ALL : The Contract time for this work shall be deemed to start five (5) calendar days 
from the date of the Notice to Proceed. The Contractor shall complete the 
work in One Hundred Twenty (120) Calendar Days.  

 It is further agreed by the parties to the Contract that in case all work called for under the 
Contract, in all parts and requirements, is not finished or completed on or before the expiration 
dates or intermediate milestones herein set forth, the Contractor may be assessed liquidated 
damages specified under Section 00 72 42, Liquidated Damages of the Contract Documents. 

C. West County Wastewater, in consideration of the Contractor's performance in accordance with 
the Contract, will pay to Contractor compensation based upon the prices set forth in the 
Contractor's Proposal and computed and paid for in accordance with the measurement and 
payment provisions of Section 00 72 39, Measurement and Payment of the Contract 
Documents. 

D. No oral agreement or conversation with any representative or employee of West County 
Wastewater either before or after the execution of the Contract, shall affect or modify any of 
the terms or obligations herein contained. This Contract constitutes the entire agreement 
between the parties hereto and no changes, alterations, or modifications hereof shall be 
effective unless in writing and signed by the parties hereto. 

E. Contractors are required by law to be licensed and regulated by the Contractor's State License 
Board. Any questions concerning a contractor may be referred to the Registrar, Contractor's 
State License Board, 9835 Goethe Road, PO Box 26000 Sacramento, CA 95826. 

F. West County Wastewater shall pay the Contractor for completion of the work in accordance 
with the Contract Documents, the not-to-exceed Contract price of      
  Dollars ($                     ) in accordance with the amounts set forth in Section 
00 41 43, Schedule of Bid, and based on the total base and any additive bid prices named in 
the aforementioned Schedule of Bid, in addition to the contingency amount approved by the 
Board of Directors.  

G. Reference is hereby made to the provisions for payment of minimum per diem wages 
contained in Section 00 11 16, Invitation to Bid. In accordance with said provisions, the 
Contractor and each subcontractor engaged in the work shall pay each respective employee 
thereof an amount not less than the per diem wages established by the Department of 
Industrial Relations. Copies of the prevailing rate of per diem wages are on file at the West 
County Wastewater Administrative Offices and shall be made available to any interested party 
on request. 

H. Bidders shall promptly notify West County Wastewater, in writing, of all the classifications of 
labor not listed in the prevailing wage determinations but necessary for the performance of the 
Work, before bids are submitted. 
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Dated:    

 

CONTRACTOR:    _________________________________________ 

      Company Name 

     

      By: ___________________________________ 

      Title: _________________________________    

 

WEST COUNTY 

WASTEWATER:    By: ___________________________________ 

      Title: General Manager       

 

ATTEST:     _________________________________________  

      Vice-President of the Board 

 

 

I hereby approve the form of the foregoing Contract this _______________________ day of 
_________________________ , 20___. 

 

     _________________________________________ 

       Board Attorney 
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GROUP 00 61 00 
BOND FORMS 

 

 

Section 

00 61 13 Performance Bond 

00 61 14 Payment Bond 
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SECTION 00 61 13 

PERFORMANCE BOND 

We,            , as 

Principal, and,            , as 

Surety, are jointly and severally held and bound unto the West County Wastewater, organized and 

existing under the laws of the state of California, in the sum of  

        dollars ( $  ) for the 

payment of which we jointly and severally bind ourselves, our heirs, executors, administrators and 

assigns, and successors and assigns, firmly by these presents. 

THE CONDITIONS OF THIS BOND ARE SUCH THAT, WHEREAS, on the    day 

of       , the said      

      , Principal herein, executed a certain Contract with 

West County Wastewater, by the terms, conditions, and provisions of which Contract the said 

___________________________________________________________________________, 

Principal herein agrees to construct the LA HONDA FORCE MAIN REPLACEMENTS in El 

Sobrante, Contra Costa County, California, all as set forth in said Contract, which Contract as so 

executed is attached hereto, and by reference is incorporated herein and made a part hereof as fully for 

all purposes as if here set forth at length. 

NOW, THEREFORE, if the Principal herein shall faithfully and truly observe and comply with the 
terms, conditions, and provisions of said Contract in all respects, and shall well and truly and fully do 
and perform all matters and things undertaken to be performed under said Contract, upon the terms set 
forth therein, and within the time prescribed therein, and shall indemnify West County Wastewater 
against any direct or indirect damages that shall be claimed for injuries to persons or property during 
the course of any work performed by or on behalf of Principal under said Contract, and until all work 
under said Contract is accepted and for an additional period of one year after completion and 
acceptance of said work by West County Wastewater and shall pay all laborers, mechanics, 
subcontractors, material, men, and all persons who shall supply such Contractor or subcontractor with 
services or supplies for carrying on such work, and shall perform said Contract according to laws, and 
shall complete in a satisfactory manner all repairs or replacements resulting from or caused by 
defective materials and/or faulty workmanship in the prosecution of the work during the one-year 
warranty period, then this obligation shall be void, otherwise it shall remain in full force and effect. No 
prepayment or delay in payment and no change, extension, addition, or alteration of any provision of 
said Contract agreed to between the Principal and West County Wastewater, and no forbearance on the 
part of West County Wastewater, shall operate to relieve any surety from liability on this Bond, and 
consent to make such changes, extension, additions, and alternations without further notice to or 
consent by any Surety is hereby given. 
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In the event suit is brought upon this bond by West County Wastewater and judgment is entered in its 
favor, the Surety or Sureties shall pay all costs incurred by West County Wastewater in such suit, including 
attorneys' fees to be fixed by the court. 
 
Date     
 Company Name       
 
   
 Principal (Authorized Signature)  
 
   
 Business Address      
 
   
 City          State   
 

 
SEE NEXT PAGE FOR ACKNOWLEDGMENT OF PRINCIPAL'S SIGNATURE 

 
[THE REMAINDER OF THIS PAGE HAS BEEN LEFT INTENTIONALLY BLANK] 
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ACKNOWLEDGMENT OF PRINCIPAL'S SIGNATURE: 

 
A notary public or other officer completing this certificate verifies only the 
identity of the individual who signed the document to which this certificate is 
attached, and not the truthfulness, accuracy, or validity of that document. 
 
State of California   ) 
County of      ) 
 
On                              before me                                                              , a Notary 
 (Date)   (Printed Name of Notary Public) 
 
Public, personally appeared   
 Name(s) of Signer(s) 
  
 
who proved to me on the basis of satisfactory evidence to be the person(s) whose 
name(s) is/are subscribed to the within instrument and acknowledged to me that 
he/she/they executed the same in his/her/their authorized capacity(ies) and that by 
his/her/their signature(s) on the instrument the person(s), or the entity upon behalf 
of which the person(s) acted, executed the instrument. 
 
 

I Certify under PENALTY OF 
PERJURY under the laws of the State of 
California that the foregoing paragraph 
is true and correct. 

 
WITNESS my hand and official seal. 

 
 

 Signature  
Place Notary Seal Above Signature of Notary Public 
 

This Section is OPTIONAL 
completing this information can 

deter alteration of the document or 
fraudulent reattachment of this form 

to an unintended document 
 

Description of Attached Document 
Title or Type of Document: 

______________________________ 
Document Date_________________ 
Number of Pages_______________ 
Signer(s) other than named within 
_____________________________ 
Capacity(ies) Claimed by Signer(s): 
Signer’s Name:________________ 
 

 CORPORATE OFFICER 
  
 Title(s) 
 PARTNER  
  Limited  General 
 INDIVIDUAL 
 ATTORNEY-IN-FACT 
 TRUSTEE 
 GUARDIAN / CONSERVATOR 
 OTHER   
Describe  
 SIGNER IS 
 REPRESENTING: 
 
Name of Person(s) or Entity(ies) 
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Date    
 Company Name           
 
    
 Surety (Authorized Signature)   
 
    
 Business Address         
 
    
 City          State    
 
 

SEE NEXT PAGE FOR ACKNOWLEDGMENT OF SURETY'S SIGNATURE 

 
[THE REMAINDER OF THIS PAGE HAS BEEN LEFT INTENTIONALLY BLANK] 
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ACKNOWLEDGMENT OF SURETY'S SIGNATURE: 

 
A notary public or other officer completing this certificate verifies only the 
identity of the individual who signed the document to which this certificate is 
attached, and not the truthfulness, accuracy, or validity of that document. 
 
State of California   ) 
County of      ) 
 
On                              before me                                                              , a Notary 
 (Date)   (Printed Name of Notary Public) 
 
Public, personally appeared   
 Name(s) of Signer(s) 
  
 
who proved to me on the basis of satisfactory evidence to be the person(s) whose 
name(s) is/are subscribed to the within instrument and acknowledged to me that 
he/she/they executed the same in his/her/their authorized capacity(ies) and that by 
his/her/their signature(s) on the instrument the person(s), or the entity upon behalf 
of which the person(s) acted, executed the instrument. 
 
 
I Certify under PENALTY OF PERJURY under the laws of the State of 
California that the foregoing paragraph is true and correct. 
 
WITNESS my hand and official seal. 
 
 
 Signature  
Place Notary Seal Above Signature of Notary Public 
 

This Section is OPTIONAL 
completing this information can 
deter alteration of the document or 
fraudulent reattachment of this form 
to an unintended document 

 
Description of Attached Document 
Title or Type of Document: 
______________________________ 
Document 
Date_________________ 
Number of Pages_______________ 
Signer(s) other than named within 
_____________________________ 
Capacity(ies) Claimed by 
Signer(s): 
Signer’s Name:________________ 
 
 CORPORATE OFFICER 
  
 Title(s) 
 PARTNER  
  Limited  General 
 INDIVIDUAL 
 ATTORNEY-IN-FACT 
 TRUSTEE 
 GUARDIAN / CONSERVATOR 
 OTHER   
Describe  
 SIGNER IS 
 REPRESENTING: 
 
Name of Person(s) or Entity(ies) 
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SECTION 00 61 14 
PAYMENT BOND 

 
We,             , as  

Principal, and            , as 

Surety, are jointly and severally bound unto the West County Wastewater, organized and existing 

under the laws of the State of California, in the sum of  

             dollars (    ) 

for the payment of which we jointly and severally bind ourselves, our heirs, executors, administrators 

and assigns, and successors and assigns, firmly by these presents. 

THE CONDITION OF THIS BOND IS SUCH THAT, WHEREAS, on the     day 

of      , 20__, the said __________________________________ 

______________________________________________, Principal herein, executed a certain 

Contract with West County Wastewater, by the terms, conditions, and provisions of which Contract 

the said_____________________________________________________________________,  

_________________________________, Principal herein agrees to construct the LA HONDA 

FORCE MAIN REPLACEMENTS, in  El Sobrante, Contra Costa County, California, all as set forth 

in said Contract, which Contract as so executed is attached hereto, and by reference is incorporated 

herein and made a part hereof as fully for all purposes as if here set forth at length. 

AND WHEREAS, said Contractor is required by the provisions of Chapter 7, Title 15, Sections 3247 
though 3252, California Civil Code, to furnish a bond in connection with said Contract, as hereinafter 
set forth. 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH, that if said Contractor, its heirs, 
executors, administrators, successors, or assigns, or subcontractors, shall fail to pay any of the persons 
named in Sections 3110, 3111, and 3112 of the California Civil Code, or amounts due under the 
Unemployment Insurance Code with respect to work or labor performed by any such claimant, or for 
any amount required to be deducted, withheld, and paid over to the California Franchise Tax Board 
from the wages and employees of the Contractor and its subcontractors pursuant to Section 18806 of 
the California Revenue and Taxation Code, with respect to such Contract and warranty work and labor 
that the surety or sureties will pay for the same, in an amount not exceeding the sum specified in this 
Bond, and also, in case suit is brought upon the bond, a reasonable attorney's fee, to be fixed by the 
court. 

This Bond shall inure to the benefit of any and all of the persons name in Sections 3110, 3111, and 
3112 of the California Civil Code as to give a right of action to such persons or their assigns in any 
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suit brought upon this Bond in accordance with said Sections 3247 though 3252 of the California Civil 
Code. 

In the event suit is brought upon this Bond and judgment is recovered, the Surety shall pay all costs 
incurred by West County Wastewater in such suit, including reasonable attorney's fees to be fixed by 
the court. 

No prepayment or delay in payment and no change, extension, addition, or alternation of any 
provision of said Contract agreed to between the Contractor and West County Wastewater, and no 
forbearance on the part of West County Wastewater, shall operate to relieve any Surety from liability 
of this Bond, and consent to make such changes, extensions, additions, and alternations without further 
notice to or consent by such Surety is hereby given. 
 
 
Date    
   Company Name       
 
   
 Principal (Authorized Signature)  
 
   
   Business Address      
 
   
   City          State   
 

 
SEE NEXT PAGE FOR ACKNOWLEDGMENT OF PRINCIPAL'S SIGNATURE 

 

 
[THE REMAINDER OF THIS PAGE HAS BEEN LEFT INTENTIONALLY BLANK] 
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ACKNOWLEDGMENT OF PRINCIPAL'S SIGNATURE: 

 
A notary public or other officer completing this certificate verifies only the 
identity of the individual who signed the document to which this certificate is 
attached, and not the truthfulness, accuracy, or validity of that document. 
 
State of California   ) 
County of      ) 
 
On                              before me                                                              , a Notary 
 (Date)   (Printed Name of Notary Public) 
 
Public, personally appeared   
 Name(s) of Signer(s) 
  
 
who proved to me on the basis of satisfactory evidence to be the person(s) whose 
name(s) is/are subscribed to the within instrument and acknowledged to me that 
he/she/they executed the same in his/her/their authorized capacity(ies) and that by 
his/her/their signature(s) on the instrument the person(s), or the entity upon behalf 
of which the person(s) acted, executed the instrument. 
 
 

I Certify under PENALTY OF 
PERJURY under the laws of the State of 
California that the foregoing paragraph 
is true and correct. 

 
WITNESS my hand and official seal. 

 
 

 Signature  
Place Notary Seal Above Signature of Notary Public 
 

This Section is OPTIONAL 
completing this information can 

deter alteration of the document or 
fraudulent reattachment of this form 

to an unintended document 
 

Description of Attached Document 
Title or Type of Document: 

______________________________ 
Document Date_________________ 
Number of Pages_______________ 
Signer(s) other than named within 
_____________________________ 
Capacity(ies) Claimed by Signer(s): 
Signer’s Name:________________ 
 

 CORPORATE OFFICER 
  
 Title(s) 
 PARTNER  
  Limited  General 
 INDIVIDUAL 
 ATTORNEY-IN-FACT 
 TRUSTEE 
 GUARDIAN / CONSERVATOR 
 OTHER   
Describe  
 SIGNER IS 
 REPRESENTING: 
 
Name of Person(s) or Entity(ies) 
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Date    
 Company Name           
 
   
 Surety (Authorized Signature)   
 
   
 Business Address         
 
   
  City          State    

 
 

SEE NEXT PAGE FOR ACKNOWLEDGMENT OF SURETY'S SIGNATURE 

 

 
[THE REMAINDER OF THIS PAGE HAS BEEN LEFT INTENTIONALLY BLANK] 
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ACKNOWLEDGMENT OF SURETY'S SIGNATURE: 

 
A notary public or other officer completing this certificate verifies only the 
identity of the individual who signed the document to which this certificate is 
attached, and not the truthfulness, accuracy, or validity of that document. 
 
State of California   ) 
County of      ) 
 
On                              before me                                                              , a Notary 
 (Date)   (Printed Name of Notary Public) 
 
Public, personally appeared   
 Name(s) of Signer(s) 
  
 
who proved to me on the basis of satisfactory evidence to be the person(s) whose 
name(s) is/are subscribed to the within instrument and acknowledged to me that 
he/she/they executed the same in his/her/their authorized capacity(ies) and that by 
his/her/their signature(s) on the instrument the person(s), or the entity upon behalf 
of which the person(s) acted, executed the instrument. 
 
 

I Certify under PENALTY OF 
PERJURY under the laws of the State of 
California that the foregoing paragraph 
is true and correct. 

 
WITNESS my hand and official seal. 

 
 

 Signature  
Place Notary Seal Above Signature of Notary Public 
 

This Section is OPTIONAL 
completing this information can 

deter alteration of the document or 
fraudulent reattachment of this form 

to an unintended document 
 

Description of Attached Document 
Title or Type of Document: 

______________________________ 
Document Date_________________ 
Number of Pages_______________ 
Signer(s) other than named within 
_____________________________ 
Capacity(ies) Claimed by Signer(s): 
Signer’s Name:________________ 
 

 CORPORATE OFFICER 
  
 Title(s) 
 PARTNER  
  Limited  General 
 INDIVIDUAL 
 ATTORNEY-IN-FACT 
 TRUSTEE 
 GUARDIAN / CONSERVATOR 
 OTHER   
Describe  
 SIGNER IS 
 REPRESENTING: 
 
Name of Person(s) or Entity(ies) 
  
  
  
  

 

END OF GROUP 00 61 00 
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SECTION 00 73 00 

SUPPLEMENTARY  CONDITIONS 
 
Section Title 
00 73 01 Insurance Coverage Requirements 
00 73 02 Preconstruction Conference 
00 73 03 Surveys 
00 73 04  West County Wastewater Holidays 
00 73 05 Responsibility 
00 73 06 Conflicts, Errors, Discrepancies 
00 73 07 Clean up and Restoration 
00 73 08 Commencement, Prosecution, and Completion 
00 73 09 Existing Utilities and Sewerage Facilities 
00 73 10 Inspection by Others 
00 73 11 Salvaged Material 
00 73 12 Disposal of Material 
00 73 13 Potential Hazards and Safety 
00 73 14 Explosive 
00 73 15 Dust Control 
00 73 16 Fire Prevention 
00 73 17 Air Pollution 
00 73 18 Title to Materials Found 
00 73 19 Final Acceptance 
00 73 20 Attorneys’ Fees 
00 73 21 Amount of Liquidated Damages 
00 73 22 Percentage of Progress Payments to be Retained 
00 73 23 Amount of Minimum Progress Payment 
00 73 24 Retention for Repairs 
00 73 25 Connections to Existing Facilities 
00 73 26 Certification of Labor Charges 
00 73 27 Sole Source Items 
00 73 28 Partial Payment for Materials and Equipment Delivered  
00 73 29 Maintaining Existing Utilities 
00 73 30 Permits, Easements and Agreements 
00 73 31 Parking and Employee Identification 
00 73 32 Work During Disputes and Litigation 
00 73 33 Submittals 
00 73 34 Extensions of Time for Delay Due to Inclement Weather 
00 73 35 Erosion Control 
00 73 36 Standard Details 
00 73 37 Drawings and Project Manual 
00 73 38  Initial Start-up and Operation of Facilities 
00 73 39 Responsibility for Spare Parts & Special Tools 
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00 73 40 Manuals, Operating Instructions and Affidavits 
00 73 41 Record Plans 
00 73 42  Joint Survey to Establish Preconstruction Conditions 
00 73 43 Construction Constraints 
00 73 44 Traffic Control 
00 73 45 Work Hours 
00 73 46 Federal, State and Local Requirements 
00 73 47 Apprentices 
00 73 48 Labor, Wages and Wage Determinations 
00 73 49 Disadvantaged Business Enterprise (DBE) Requirements 
00 73 50 American Iron and Steel (AIS) Requirements 
00 73 51 Project Signage Requirements 
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00 73 01  INSURANCE COVERAGE REQUIREMENTS 

A. Insurance: On or before beginning the Project, the Contractor, at its own cost and expense, 
shall carry, maintain for the duration of the Project, and provide proof thereof in a form that 
is acceptable to West County Wastewater the insurance specified in subsections (1) 
through (5) below with insurers and under forms of insurance satisfactory in all respects to 
West County Wastewater. The Contractor shall not allow any subcontractor, professional 
or otherwise, to commence work on any subcontract until all insurance required of the 
Contractor has also been obtained for said subcontractor, or until West County Wastewater 
has approved the insurance status of the Contractor's subcontractor. 

1. Commercial General Liability: Insurance Services Office Form CG 00 01, including 
products and completed operations, with limits of no less than five million dollars 
($5,000,000) per occurrence for bodily injury, personal injury, and property damage. 
If a general aggregate limit applies, either the general aggregate limit shall apply 
separately to this project or the general aggregate limit shall be twice the required 
occurrence limit. The Contractor, at the Contractor's own cost and expense, shall 
maintain Commercial General Liability Insurance for the period covered by this 
Contract for risks associated with the Project. 

2. Automobile Liability: Insurance Services Office Form Number CA 0001 covering 
Code 1 (any vehicle), with limits no less than five million dollars ($5,000,000) per 
accident. Such coverage shall include but shall not be limited to, protection against 
claims arising from bodily and personal injury, including death resulting therefrom, 
and damage to property resulting from activities contemplated under this Contract, 
including the use of owned and non-owned automobiles. 

3. Workers' Compensation: Worker's Compensation Insurance as required by the State of 
California , with statutory limits, and Employer's Liability Insurance with limits of not 
less than one million dollars ($1,000,000) per accident for bodily injury or disease for 
any and all persons employed directly or indirectly by the Contractor. In the 
alternative, the Contractor may rely on a self-insurance program to meet these 
requirements as long as the program of self-insurance complies fully with the 
provisions of the California Labor Code. In such case, excess Worker's Compensation 
Insurance with limits of not less than five million dollar ($5,000,000) shall be 
maintained. The insurer, if insurance is provided, and the Contractor, if a program of 
self-insurance is provided, shall waive all rights of subrogation against West County 
Wastewater for loss arising from worker injuries sustained under this Contract. The 
worker’s compensation policy shall be endorsed with a waiver of subrogation in favor 
of West County Wastewater for all work performed by the Contractor, its employees, 
agents and subcontractors. 

4. Builder’s Risk: (Course of Construction) insurance covering all risks of loss less 
policy exclusions, with limits equal to the completed value of the project and no 
coinsurance penalty provisions. 
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5. Professional Liability. If applicable (for design/build), the Contractor, at the 

Contractor's own cost and expense, shall maintain for the period covered by this 
Contract professional liability insurance for licensed professionals performing the 
work in an amount not less than one million dollars ($1,000,000) and a $2,000,000 
policy aggregate covering the licensed professionals' errors and omissions, as follows: 

a. Any deductible shall not exceed $5,000 per claim. 

b. Notice of cancellation or non-renewal must be received by West County 
Wastewater at least thirty days prior to such change. 

c. The following provisions shall apply if the professional liability coverages are 
written on a claims made form: 

i. The retroactive date of the policy must be shown and must be before the 
date for the commencement of the Project. 

ii. Insurance must be maintained and evidence of insurance must be provided 
for at least five years after completion of the Project if reasonably available. 

iii. If coverage is canceled or not renewed and it is not replaced with another 
claims made policy form with a retroactive date as provided under 00 73 2 
A.(5) (c) (i) above, the Contractor must provide extended reporting 
coverage on the expiring policy for a minimum of five years after 
completion of the Project. 

iv. A copy of the claim reporting requirements, including any extended 
reporting period provisions, must be submitted to West County Wastewater 
prior to the commencement of the Project. 

v. If the services involve lead based paint or asbestos identification/ 
remediation, the Contractors Pollution Liability. 

6. Contractor’s Pollution Legal Liability and/or Asbestos Legal Liability and/or Errors 
and Omissions (if project involves environmental hazards) with limits no less than 
$1,000,000 per occurrence or claim, and $2,000,000 policy aggregate. 

7. Each of the following shall be included in the insurance coverage or added as an 
endorsement to the policy: 

a. West County Wastewater, its subsidiary districts, its officers, employees, agents 
and volunteers shall be covered as additional insureds as respects each of the 
following:  

i. Liability arising out of automobiles owned, leased, hired, or borrowed by or 
on behalf of the Contractor.  
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ii. Liability arising out of work or operations performed by or on behalf of the 

Contractor, including materials, parts, or equipment furnished in connection 
with such work or operations and the insured’s general supervision of or by 
the Contractor.  

iii. Liability arising out of premises owned, occupied or used by the Contractor. 

b. General liability coverage can be provided in the form of an endorsement to the 
Contractor’s insurance (at least as broad as ISO Form CG 20 10, 11 85 or both 
CG 20 10 and CG 20 37 forms if later revisions used.). 

c. The coverage shall contain no special limitations on the scope of protection 
afforded to West County Wastewater, its subsidiary districts, its officers, 
employees, agents and volunteers. 

d. The insurance policy form shall provide coverage on an occurrence basis, and 
not on the basis of claims made. 

e. The insurance must cover complete contractual liability. This may be provided 
by amending the definition of "incidental contract" to include any written 
agreement. 

f. Any explosion, collapse, and underground property damage exclusion must be 
deleted. 

g. An endorsement must state that coverage is primary insurance and that no other 
insurance or self-insured retention carried by West County Wastewater will be 
called upon to contribute to a loss under the coverage. 

h. The policy must contain a cross liability or severability of interests clause. 

i. Any failure of the Contractor to comply with reporting provisions of the policy 
shall not affect coverage provided to West County Wastewater and its subsidiary 
districts, its officers, employees, agents and volunteers. 

j. Broad form property damage liability must be afforded. A deductible that does 
not exceed $250,000 may be provided. 

k. Insurance is to be placed with California-admitted insurers, and carrier(s) must 
be rated "A: VII" or above in the Best's Rating Guide unless otherwise 
acceptable to West County Wastewater. 

l. Notice of cancellation or non-renewal must be received by West County 
Wastewater at least thirty days prior to such change. 
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8. Deductibles and Self-Insured Retentions. During the period covered by this Contract, 

upon express written authorization of West County Wastewater, the Contractor may 
increase such deductibles or self-insured retentions with respect to West County 
Wastewater, its subsidiary districts, its officers, employees, agents and volunteers. 
West County Wastewater may condition approval of an increase in deductible or self-
insured retention levels upon a requirement that the Contractor procure a bond 
guaranteeing payment of losses and related investigations, claim administration, and 
defense expenses that is satisfactory in all respects to each of them. 

9. Notice of Reduction in Coverage. If any coverage required under 00 73 2. A. (1), (2), 
(3), (4), (5) or (6) of this Contract is reduced, limited, or materially affected in any 
other manner, at any time during the period that insurance coverage is required under 
this Contract, the Contractor shall provide written notice to West County Wastewater 
at the Contractor's earliest possible opportunity and in no case later than five days 
after the Contractor is notified of the change in coverage. 

10. Verification of Insurance. The Contractor shall submit acceptable proof of insurance, 
along with all endorsements that implement the insurance coverage required by West 
County Wastewater. Proof of insurance may be provided by an accurate Certificate of 
Insurance that identifies all insurance coverage actually in force, although it may 
exceed the amounts or coverages required by West County Wastewater. The original 
Certificate of Insurance, and signed endorsements shall be provided to West County 
Wastewater prior to performance of the work. 

11. Builder’s Risk (Course of Construction) Insurance. The Contractor may submit 
evidence of Builder’s Risk insurance in the form of Course of Construction coverage. 
Such coverage shall name West County Wastewater as a loss payee as their interest 
may appear. If the project does not involve new or major reconstruction, at the option 
of West County Wastewater, an Installation Floater may be acceptable. For such 
projects, a Property Installation Floater shall provide property damage coverage for 
any building, structure, machinery or equipment damaged, impaired, broken, or 
destroyed during the performance of the Work, including during transit, installation, 
and testing at the project site. 

12. Any exceptions to the above requirements, limits or conditions are to be made in the 
sole and exclusive discretion of West County Wastewater, by and through West 
County Wastewater's General Manager. 

13. Contractor shall require and verify that all subcontractors maintain insurance meeting 
all the requirements stated herein. 

14. Verification of Coverage. Contractor shall furnish West County Wastewater with 
original certificates and amendatory endorsements, or copies of the applicable 
insurance language, effecting coverage required by this contract. All certificates and 
endorsements are to be received and approved by West County Wastwater before 
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work commences. However, failure to obtain the required documents prior to the work 
beginning shall not waive the Contractor’s obligation to provide them. West County 
Wastewater reserves the right to require complete, certified copies of all required 
insurance policies, including endorsements, required by these specifications at any 
time. 

15. Special Risks or Circumstances. West Coutny Wastewater reserves the right to modify 
these requirements, including limits, based on the nature of the risk, prior experience, 
insurer, coverage, or other circumstances. 

B. Indemnification  

1. The Contractor and its sureties shall indemnify and hold harmless West County 
Wastewater, the Board, each member of the Board, and West County Wastewater’s 
officers, agents and employees from all liability and claims of any kind, subject to the 
limitations set forth by law, including attorney’s fees, arising out of or in connection 
with the work to be performed, including but not limited to: 

a. Liability or claims resulting directly or indirectly from the negligence or 
carelessness of the Contractor or its agents in the performance of the work, or in 
guarding or maintaining the same, or from any improper materials, implements, or 
appliances used in its construction, or by or on account of any act or omission of 
the Contractor or its agents. 

b. Liability or claims arising directly or indirectly from or based on the violation of 
any law, ordinance, regulation, order, or decree, whether by the Contractor or its 
agents. 

c. Liability or claims arising directly or indirectly from the use or manufacture by 
the Contractor, its agents, or West County Wastewater in the performance of the 
work of any copyrighted or non-copyrighted composition, secret process, 
patented or unpatented invention, article or appliance, unless otherwise 
specifically stipulated in the Contract. 

d. Liability or claims arising directly or indirectly from the breach of any warranties, 
whether express or implied, made to the West County Wastewater or any other 
parties by the Contractor or its agents. 

e. Liability or claims arising directly or indirectly from the willful misconduct of the 
Contractor or its agents. 

f. Liabilities or claims arising directly or indirectly from any breach or default of the 
obligations assumed herein by the Contractor. 

g. Liabilities or claims arising directly or indirectly from injuries, sickness, disease 
or death of employees of Contractor or his subcontractors, suppliers, or vendors in 
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connection with or incident to their Contract or the work to be performed 
hereunder. 

2. Said duty to indemnify shall not be affected or in any way diminished by the fact that 
West County Wastewater, the Board, any member of the Board, or West County 
Wastewater’s officers, agents or employees may have jointly caused or contributed to 
the liability or claim by their acts, omissions, conduct, or negligence. The 
indemnification obligation under this Article shall not be limited in any way by any 
limitation of the amount or type of damages, compensation, or benefits payable by or 
for the Contractor or any such subcontractor or other person or organization under the 
Worker’s Compensation Act, Disability Benefit Act, or other employee benefit act.  

3. The duty of the Contractor and its sureties to defend, indemnify and hold harmless as 
set forth above, shall include but not be limited to the duty to defend as set forth in 
Section 2778 of the California Civil Code, provided, however, that nothing herein 
shall be construed to require the Contractor to indemnify West County Wastewater, its 
subsidiary Districts, its officers, employees, agents and volunteers against any 
responsibility for liability in contravention of Section 2782 of the California Civil 
Code. The duty to defend shall include but not be limited to any costs and expenses 
for attorney's fees, consultants, expert witnesses, court costs and all incidental and 
consequential damages or costs from claims or litigation. 

4. The Contractor and its sureties expressly and specifically agree to waive any and all 
subrogation rights they may have against West County Wastewater, its subsidiary 
districts, officers, employees, agents and volunteers which any insurer of Contractor 
may acquire by virtue of the payment of any loss. Contractor agrees to obtain any 
endorsement that may be necessary to affect this waiver of subrogation. 
Indemnification and waiver of subrogation contained in this section shall remain 
operative and in full force and effect regardless of any termination of this Contract. 

00 73 02  PRECONSTRUCTION CONFERENCE 
 
A. The purpose of the preconstruction conference shall be to review the Contractor's 

preconstruction submittals, as required by the Contract, and to execute a West County 
Wastewater construction permit and discuss various administrative items. 

 
B. At the time and place established for the preconstruction conference, the Contractor shall: 
 

1. Execute and secure a West County Wastewater construction permit for the work 
under Contract. This permit is for record purposes only, and no fee, therefore, will 
be charged to the Contractor. 

2. File with the West County Wastewater's written Payroll Listing of labor costs in 
accordance with Section 00 73 26, Certification of Labor Charges. 

3. Present the construction schedule and methods of implementing the work. 
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00 73 03   SURVEYS 

A. The Engineer will furnish only a basic reference line, a beginning point on this line, and a 
bench mark from which the Contractor shall established such other control and reference 
point as he may need and as will be required to properly lay out the work. Monuments for 
principal control points shall be set by the Contractor and shall be protected by the 
Contractor from disturbance. If the monuments are disturbed, any work that is governed by 
these monuments shall be held in abeyance until the monuments are reestablished by the 
Contractor. Contractor shall engage a registered civil engineer or licensed land surveyor 
subject to approval of the Engineer for this work. The accuracy of all the Contractor's 
stakes, alignments, and grades is the responsibility of the Contractor. However, the 
Engineer has the discretionary right to check the Contractor's stakes, alignments, and 
grades at any time. Where such discretion is to be exercised by the Engineer, he will notify 
the Contractor of his intention, stating the time at which the checking will commence. Any 
part of the work in progress, the results of which are predicated directly upon the 
Contractor's stakes, alignments, or grades to be checked, shall be held in abeyance until the 
Engineer has notified the Contractor that the checking has been completed.  

00 73 04  WEST COUNTY WASTEWATER HOLIDAYS 

A. The following are the official 2020 holidays of the West County Wastewater and work shall 
not be scheduled for these days:     
 January 1, ”New Year’s Day” 
 January 20, “Martin Luther King Day” 
 February 17, “President’s Day” 
 May 27, “Memorial Day” 
 July 5, “Independence Day” (Observed) 
 September 7, “Labor Day” 
 November 11, “Veteran’s Day” 
 November 25, “Thanksgiving Day” 
 November 26, “Day After Thanksgiving” 
 December 25, “Christmas Day”    

00 73 05  RESPONSIBILITY 

The Contractor shall assume responsibility for all new material and skilled application of all 
work furnished and performed under this Contract including any Amendments thereto. At the 
completion of this Contact, the construction shall constitute a complete and operable facility. In 
the event an error or omission is discovered in the Drawings or Specifications during the course 
of the work, the Engineer shall be promptly notified in writing. If the Engineer determines that 
remedial measures are necessary requiring extra work clearly outside the scope of the Contract 
work, a Change Order will be negotiated in accordance with Section 00 72 12, Changes and 
Extra Work. 
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00 73 06  CONFLICTS, ERRORS, DISCREPANCIES 

In the case of conflicts errors, or discrepancies in any of the Contract Documents, the order of 
precedence shall be as follows: 

1. Change Orders/Addenda (most recent in time takes precedence) 

2. Contract and Bond Forms 

3. Technical Specifications (Division 20 and above if required) 

4. Technical Specifications (Division 1 through 16 as required) 

5. Supplementary Conditions 

6. Project Drawings 

7. General Conditions 

8. Instructions to Bidders 

9. Bid Forms 

10. Notice to Contractors 

 
00 73 07 CLEAN UP AND RESTORATION  
 
A. Upon completion of the work, remove from the site the equipment, all debris, unused 
materials, temporary construction buildings, and other miscellaneous items resulting from or 
used in the operations.  Replace or repair any facility which has been damaged during the 
construction work.  Restore the site as nearly as possible to its original condition. 

1. Throughout the construction period, maintain the Contract working area neat and 
clean as described in this section. 

2. Make final cleanup and restore landscaping for acceptance. 

3. In addition to requirements of this section, comply with all requirements for 
cleaning up as described in various other sections of this Specification. 

 
B. Quality Assurance 

1. Inspection: As a minimum, conduct weekly inspections to verify that 
requirements of this section are being met. 

 



 
July 2021 

                                  La Honda Force Main Replacements 
  Supplementary Conditions:  Section 00 73 00 

West County Wastewater Page 11 of 32 

 
C. Cleaning Materials and Equipment: Provide all required personnel, equipment, and 

materials needed to maintain the work area neat and clean. 
 
D. Progress Cleaning- General 

1. Retain all stored items in an orderly arrangement allowing maximum access, not 
impeding drainage or traffic, and providing the required protection of material. 

2. Provide adequate storage for all items awaiting removal from the jobsite, 
observing all requirements for fire protection and protection of the environment. 

3. Remove any accumulation of scrap, debris, waste material, and other items not 
required for construction of this work. 

4. Mechanically clean all roadways affected by the work daily. 

00 73 08  COMMENCEMENT, PROSECUTION, AND COMPLETION 

The Contractor shall commence work within five calendar days from the date on the Notice to 
Proceed. Once work is started, it shall be diligently prosecuted to completion on or before the 
expiration of the time hereinafter stated.  
 
Bid Item    Completion Required Within: 
 
All Items  The Contract time for this project shall be deemed to start five calendar 

days from the date on the Notice to Proceed. The Contractor shall 
complete the work in One Hundred Twenty (120) calendar days. 

 
The Contractor shall coordinate the work to incorporate the project scope, as specified in Section 
01 11 00, Work Covered by Contract Documents.  
 
The Contractor shall furnish sufficient forces, construction plant, and equipment, and shall work 
such hours, including extra shifts and overtime operations, and shall furnish such other 
necessaries so as to assure the prosecution of the work. 
 
At least two working days in advance of the actual date of commencement of initial operations at 
the jobsite, the Contractor shall give West County Wastewater written notice of its intent to 
commence the work under this Contract. 
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At least two working days in advance of any excavation work for this Project, the Contractor 
shall give telephone notice of its intent to occupy the jobsite and its schedule of anticipated 
operations to prosecute the work to: 
 

Underground Service Alert (USA) 
Phone: (800) 642-2444 

 
Prior to commencing any excavation work required under this Contract and, pursuant to Section 
6705 of the Labor Code of the State of California, the Contractor shall submit, for West County 
Wastewater approval, a detailed plan showing the design of shoring, bracing, sloping, or other 
provisions to be made for worker protection from the hazard of caving ground during such 
excavations. 
 
The Contractor shall furnish West County Wastewater with a copy of all construction permits 
and auxiliary agreements as may be required and as may be secured by the Contractor regarding 
methods and appliances specially approved by jurisdictional agencies or private parties with 
which West County Wastewater has acquired previous permit, easement, or agreement for the 
work. Such copies of Contractor-secured permits and agreements shall be delivered to the 
Project Manager, Ken Deibert (Kdeibert@wcwd.org) and must receive approval of the Project 
Manager at least 14 calendar days prior to prosecution of any work covered thereunder. Failure 
to provide copies of permits within the required time period shall result in forfeiture of permit 
fee reimbursement by West County Wastwater. 
 
Pursuant to provisions under Section 00 72 35, Progress, Completion, Delays, and Extensions of 
Time, the Contractor shall notify the Engineer in writing of any causes which lead to an 
unavoidable delay in the commencement of the work within ten calendar days after any 
occurrence of such delays. 
 
At the time and place established for the preconstruction conference, the Contractor shall file 
with West County Wastewater the written certifications prescribed under Section 00 73 26, 
Certification of Labor Charges to verify charges for any extra work which may be ordered and 
documented in a Daily Extra Work Report in accordance with Section 00 72 12, Changes and 
Extra Work.  

00 73 09  EXISTING UTILITIES AND SEWERAGE FACILITIES 

A. Notwithstanding any other provision of this Contract between West County Wastewater 
and the Contractor: 

 
1. In accordance with the provisions of Section 4215 of the California Government Code, 

in any contract to which West County Wastewater is a party, West County Wastewater 
shall assume the responsibility between the parties to the contract for the timely 
removal, relocation, or protection of existing utility facilities except for service 
laterals, and appurtenances located on the site of any construction project that are a 
subject of the Contract if such utilities are not identified by West County Wastwater in 

mailto:Kdeibert@wcwd.org
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the Plans and Specifications and made a part of the Invitation to Bid. West County 
Wastewater will compensate the Contractor for the costs of locating and repairing 
damage not due to the failure of the Contractor to exercise reasonable care, and 
removing or relocating such utility facilities which are not indicated in the Plans and 
Specifications with reasonable accuracy. 

 
2. The Contractor shall not be assessed liquidated damages for delay in completion of the 

Project when such delay was caused by the failure of West County Wastewater or the 
owner of the utility to provide for removal or relocation of such utility facilities except 
for service laterals, and appurtenances which are not identified by West County 
Wastewater in the Plans. 

 
3. Nothing herein shall be deemed to require West County Wastewater to indicate the 

presence of existing service laterals or appurtenances whenever the presence of such 
utilities on the site of the construction project can be inferred from the presence of 
other visible facilities, such as buildings, meter and junction boxes on or adjacent to 
the site of the construction; provided, however, nothing herein shall relieve West 
County Wastewater from identifying utility relocations in the Plans and Specifications 
except for service laterals, and appurtenances. 

 
4. The owner of the utility shall have the sole discretion to perform repairs or relocation 

work or permit the Contractor to do such repairs or relocation work at a reasonable 
price. 

 
5. The Contractor is hereby notified that existing water, gas, electrical, CATV, and 

telephone service laterals are not shown on the project drawings. The Contractor shall 
include in his bid, an allowance to locate, cross, and protect these services. Full 
compensation for this work along with the cost of locating, crossing and protecting 
main or trunk lines shall be included in the prices bid for the various contract bid items 
of work and no additional and no additional compensation will be allowed therefor. 

 
B. The location of known existing utilities and pipelines are shown on the Contract Drawings 

in their approximate locations. Some of the locations include multiple conduits. The 
Contractor shall exercise care in avoiding damage to those facilities which are to remain in 
service subsequent to the construction of the particular new facility involved, and it will be 
held responsible for their repair if damaged. The Contractor shall also exercise care in 
maintaining those pipes and facilities required for the continuing operation of the existing 
facilities until such time as they can be abandoned. There is no guarantee that all utilities or 
obstructions are shown or that the locations indicated are accurate. 
 
1. The Contractor shall be responsible for discovery of all existing underground 

installations in advance of excavating of trenching, by contacting all local utilities 48 
hours in advance, and by prospecting. Contractor shall notify Underground Service 
Alert 48 hours prior to any excavation work. 
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2. When the excavation work approaches the approximate location of underground 

utilities, the exact location shall be determined by careful probing or hand digging. 
When uncovered, adequate protection shall be provided for the existing installation. 

 
3. The Contractor shall exercise extreme caution in working in the area adjacent to 

existing sewerage facilities. It is essential that all the existing facilities be maintained 
in service until the new work is ready for full time operation, and the new work is 
placed in service. Construction of the connections between the existing facilities and 
the new facilities shall be at times and during periods acceptable to West County 
Wastewater. The Contractor shall advise the Engineer in writing of its proposed 
construction schedule for these connections at least five calendar days in advance. 

 
4. The Contractor shall uncover and completely expose all piping where crossings, 

interferences, or connections are shown on the Drawings, prior to trenching or 
excavating for any pipe or structures, to determine actual elevations. New pipelines 
shall be laid to such grade as to clear all existing facilities which are to remain in 
service for any period subsequent to the construction of the run of pipe involved. If the 
Contractor does not expose all required utilities, it shall not be entitled to additional 
compensation for work necessary to avoid interferences or for repair to damaged 
utilities. Excavations around underground electrical ducts and conduits shall be 
performed using extreme caution to prevent injury to workers or damage to the 
electrical ducts or conduits. 

 
5. If interferences occur at locations other than those shown on the Drawings, the 

Contractor shall notify the Engineer, and method for correcting said interference will 
be supplied by the Engineer. Payment for correction of interferences not shown on the 
Drawings will be in accordance with the provisions of section 00 72 11, Differing Site 
Conditions. 

 
C. Perpendicular Crossings of Existing Utilities under Pressure: The work under this Contract 

includes excavations which may be perpendicular to existing high pressure utilities. The 
Contractor shall comply with the following provisions to protect the existing utilities: 

 
1. The Contract shall contact the owner of the utility pipeline and request that the 

approximate location be marked in the field. 
 
2. After the location is marked, the Contractor shall hold a safety meeting with the 

representative of the pipeline company and the Contractor's field personnel. The 
approximate location of the pipeline and the procedure to be used in exposing the 
pipeline shall be reviewed. 

 
3. The Contractor shall arrange for a pipeline company representative to be present when 

the excavation is started and while exposing the pipeline. 
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4. The Contractor shall perform the exploratory excavations at least five working days in 

advance of the time the new sewer will be installed in the area of the utility pipeline. 
 
5. The Contractor shall not commence excavation if the field location marks are absent 

or if the pipeline representative is not present. 
 
6. The Contractor shall exercise caution while excavating in the area which has been 

marked: 
 

a. The Contractor shall thoroughly probe the area before beginning excavation with 
machines and during the continuance of the excavation. 

 
b. When the pipeline is found by probing, the pipeline shall be completely exposed 

by hand throughout the limits of required excavations before excavation by 
machine continues. 

 
7. The Contractor shall arrange with the owner of the utility pipeline to repair any 

damage done to the pipeline at no cost to West County Wastewater. 
 
D. Parallel Excavations Near Utilities under Pressure: The work under this Contract includes 

excavations which may be parallel to and near existing high pressure utilities. The 
Contractor shall comply with the following provisions to protect the existing utilities: 

 
1. The Contractor shall contact the owner of the utility pipeline and request that the 

approximate location be marked in the field. 
 
2. After the location is marked, the Contractor shall hold a safety meeting with the 

representative of the pipeline company and the Contractor's field personnel. The 
approximate location of the pipeline, the procedures to be used in exposing the 
pipeline, and the schedule for exposing the pipeline shall be reviewed. 

 
3. The Contractor shall arrange for a pipeline company representative to be present when 

the excavation is started and while exposing the pipeline. 
 
4. The Contractor shall not commence excavation if the field location marks are absent 

of it the pipeline representative is not present. 
 
5. The Contractor shall exercise caution while excavating in the area which has been 

marked. 
 
6. The existing pipeline shall be exposed every 50 to 100 feet by the Contractor at 

locations where the catch point of a sloped trench would be within five feet of the 
centerline of the existing pipeline. 
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7. The Contractor shall perform the exploratory excavations at least fourteen working 

days in advance of the time that the new sewer will be installed in the area of the 
utility pipeline. 

 
8. If the location of the existing pipeline is found by exploratory excavations to be 

consistently outside of the future excavation and the soil is stable, the Contractor may 
proceed with machine excavations: 

 
a. The Contractor shall be cognizant in that the existing utility pipeline is near the 

excavation. 
 
b. The Contractor shall take due caution while performing excavation operations. 
 
c. If the utility pipeline is exposed during excavation operations, the Contractor 

shall contact the Engineer. 
 
d. The Contractor shall stop excavating and contact the Engineer if the soil becomes 

unstable. 
 

9. If through exploratory excavations, the Contractor finds the location of the existing 
pipeline is within the future excavation, the Contractor shall contact the Engineer. 

 
10. The Contractor shall arrange with the owner of the utility pipeline to repair any 

damage done to the pipeline at no cost to West County Wastewater. 

00 73 10  INSPECTION BY OTHERS 

Work may be inspected at any time by appropriate federal, state, and local agencies having 
jurisdiction. 

00 73 11  SALVAGED MATERIAL 

Existing materials and equipment to be salvaged shall remain the property of West County 
Wastewater. Salvaged materials to be reinstalled in the work (if any) shall be refurbished as 
specified before reinstallation. Other material to be salvaged shall be carefully removed and 
handled in such a manner as to avoid damage and shall be delivered to West County Wastewater 
at a location within the Water Quality and Resource Recovery Plant (WQRRP) as designated by 
the Engineer. 



 
July 2021 

                                  La Honda Force Main Replacements 
  Supplementary Conditions:  Section 00 73 00 

West County Wastewater Page 17 of 32 

 
00 73 12  DISPOSAL OF MATERIAL 

Existing materials and equipment to be demolished, removed, and disposed of, as noted in the 
Drawings, and all trash such as broken concrete, wood blocking, shipping containers, etc., 
resulting from the Contract work shall be disposed of at the Contractor's expense. 

00 73 13  POTENTIAL HAZARDS AND SAFETY 
 
The conveyance and treatment of raw sewage and its by-products can introduce pathogenic 
organisms which may cause diseases such as salmonellosis, typhoid fever, paratyphoid fever, 
bacillary dysentery, cholera, infectious hepatitis, polio, amoebic dysentery, and others. 
 
The Contractor is advised that, in certain locations and under certain conditions, the work may 
take longer and may require special equipment in order to properly conform to safety 
regulations. In such cases, no additional compensation will be allowed the Contractor therefor. 
 
The Contractor's personnel shall wear hard hats at all times while on the project area. 
 
Work under this Contract may be in areas where approved protective respiratory equipment is 
required pursuant to Cal/OSHA General Industrial Safety Order, Section 5144. 
 
The Contractor shall prepare and submit its safety program for the Project work to the Engineer 
for the Engineer's review as required in Section 00 72 18, Safety. 
 
The Contractor's authorized representative shall have a working knowledge of, and be 
responsible for, all state and federal safety regulations applicable to the Project. 

00 73 14  EXPLOSIVE 

The use of explosives on the work is prohibited except certain approved types of cartridge-
actuated fastening tools. 

00 73 15  DUST CONTROL 

The Contractor, for the duration of the Contract, shall maintain all excavation, embankments, 
haul roads, permanent access roads, project site, waste disposal areas, borrow areas, and all other 
work areas within Contact work limits free from dust, as determined by the Engineer. Industry-
accepted methods of dust control suitable for the area involved, such as sprinkling, chemical 
treatment, light bituminous treatment, or similar methods, will be permitted. No separate 
payment will be made to the Contractor for dust control. 

00 73 16  FIRE PREVENTION 

The Contractor shall not permit unauthorized fires either within or adjacent to the limits of the 
Project, and it shall be liable for all damage from fire due directly or indirectly to its own 
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activities or to those of its employees or of its subcontractors or their employees. The Contractor, 
at its expense, shall conform to all federal, state, and local laws and regulations pertaining to 
burning, fire prevention and control within or adjacent to the Project. A copy of each required 
permit shall be furnished to West County Wastewater. 

The Contractor's forces or equipment may be required to fight fires in the vicinity, regardless of 
cause. West County Wastewater will not assume any responsibility for payment for fighting fire 
when such is ordered by government authority. 
 
Burning or welding operations near any combustible material will require the presence of a 
firewatch observer equipped with a portable fire extinguisher. 

00 73 17  AIR POLLUTION 

The Contractor shall so perform its work as not to discharge into the atmosphere from any source 
whatever smoke, dust, or other air contaminants in violation of the laws, rules, and regulations of 
the governmental entities having jurisdiction. 

00 73 18  TITLE TO MATERIALS FOUND 

Unless otherwise provided in the Contract, the title and interest in the right to the use of all 
water, and the title to all soil, stone, gravel, sand, minerals, timber, and all other materials 
developed or obtained in the excavation or other operations by the Contractor or any of its 
subcontractors, or any of their representatives or employees, and the right to use or dispose of the 
same are hereby expressly reserved by West County Wastewater and neither the Contractor nor 
any of its subcontractors, nor any of their representatives or employees, shall have any right, 
title, or interest in or to any part thereof; neither shall they, nor any of them, assert or make any 
claim thereto. The Contractor shall as determined by West County Wastewater, be permitted to 
use in its work, without charge, any such materials which meet the requirements of the Contract 
and as to which West County Wastewater will have the right to use and consume without 
payment to a third party. 
 
In the event that any Indian relics or items with archeological or historical value are discovered 
by the Contractor or any of its subcontractors or any of their representatives or employees, the 
Contractor shall immediately notify the Engineer. The Contractor shall have no property rights to 
such relics and items. 

00 73 19  FINAL ACCEPTANCE 

Whenever, as determined by the Engineer in accordance with Section 00 72  41, Final Payment 
and Release, the Contractor has fulfilled its obligations under the contract, the Engineer will 
recommend acceptance of the work. After acceptance of the work by West County Wastwater, 
West County Wastewater will file the Notice of Completion in accordance with Section 4005 of 
the Government Code. Such notice will constitute "Final Acceptance." 
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00 73 20  ATTORNEY'S FEES  

In case any litigation is commenced with respect to this Contract, the prevailing party shall be 
entitled to recover from the other party, in addition to amounts found due and owing, costs of 
suit and reasonable expenses and fees, including reasonable attorneys' fees, incurred by the 
prevailing party in such litigation, all to be taxed as costs and included in any judgment 
rendered. 

00 73 21  AMOUNT OF LIQUIDATED DAMAGES 

The amount of liquidated damages for inexcusable delays to be assessed under Section 00 72 42, 
Liquidated Damages, shall be $500 for each calendar day of delay beyond each of the required 
completion dates listed in the Contract. 

00 73 22  PERCENTAGE OF PROGRESS PAYMENTS TO BE RETAINED 

The percentage of estimated value to be retained under Section 00 72 40, Progress Payments, 
shall be five percent. 

The Contractor shall be allowed to substitute securities for any monies withheld to ensure 
performance under this Contract pursuant to Section 22300 of the California Public Contract 
Code. The Contractor shall execute the Escrow Agreement for Security Deposits in Lieu of 
Retentions in the form contained in Section 00 45 15 of the contract Documents, if applicable. 

00 73 23  AMOUNT OF MINIMUM PROGRESS PAYMENT 

No progress payment will be made when, in the judgment of the Engineer, the total value of the 
work done since the last estimate amounts to less than $5,000 as set forth in Section 00 72 40, 
Progress Payments. 

00 73 24  RETENTION FOR REPAIRS 

West County Wastewater will retain an amount from any payment due the Contractor equal to 
twice the value of repairs, corrections, or replacements as provided herein to assure that the 
Contractor completes such repairs, corrections, or replacements. The Contractor shall receive 
payments of such retained amounts as the repair, correction, or replacement work is completed. 

00 73 25  CONNECTIONS TO EXISTING FACILITIES 

The Contractor is required to connect to certain existing facilities as indicated on the Drawings; 
however, the Contractor must give five calendar days advance notice and receive prior approval 
of the Engineer for all such connections, whether such connections are "live" or "inactive." 

The Contractor shall at all times conduct its operation so as to interfere as little as possible with 
existing works. 
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All work of connecting with, cutting into, and reconstructing existing pipes or structures shall be 
planned to interfere with the operation of the existing facilities for the shortest possible time 
when the demands on the facilities best permit such interference, even though it may be 
necessary to work outside of normal working hours to meet these requirements. Before starting 
work which will interfere with the operation of existing facilities, the Contractor shall do all 
possible preparatory work and shall see that all tools, materials, and equipment are made ready 
and at hand. No connections shall be made without West County Wastewater's prior approval as 
specified herein. 

The Contractor shall make such minor modifications in the work relating to existing structures as 
may be necessary, without additional compensation. 

The Contractor shall have no claim for additional compensation by reason of delay or 
inconvenience in adapting its operations to meet the above requirements. 

All materials and equipment associated with or to be incorporated into the work as herein 
specified shall be preassembled, prefabricated, precut, or otherwise prepared to the maximum 
practical degree. It shall be the Contractor's responsibility to fulfill all requirements of the work 
within the allotted shutdown periods. 

00 73 26  CERTIFICATION OF LABOR CHARGES 

A. At the time and place established for the preconstruction conference in accordance with 00 
73 02 Preconstruction Conference, the Contractor shall file with the Engineer the following 
written certifications prescribed hereunder either by state law or for West County 
Wastewater’s use to verify charges for any Extra and/or Force Account work which may be 
ordered and documented in a Daily Work Report. 

 
1. Certificate showing the amount(s) of Workers' Compensation Insurance applicable to 

forces under its supervision and, in accordance with Section 1861 of the Labor Code 
of the State of California, endorsed thereon as follows: 

 
a. "I am aware of the provisions of Section 3700 of the Labor Code of the State of 

California which requires every employer to be insured against liability for 
workers' compensation or to undertake self-insurance in accordance with such 
provisions before commencing the performance of the work of this Contract." 

 
b. Contract title, date, and signature of Contractor. 

 
B. The Contractor and subcontractor's attention is directed to the provisions of Section 1776 

of the Labor Code of the State of California and to the requirements thereon pertaining to 
the keeping, availability, and filing of accurate payroll records of all journeymen, 
apprentices, and other workers performing work under this Contract. 
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C. Prior to each monthly progress payment, the Contractor shall deliver to the Engineer copies 

of certified payrolls of its and all subcontractors' forces performing work at the jobsite (or 
Plant sites established primarily for the work), for labor compliance purposes, and 
Extra/Force Account considerations. Such records shall be kept current on an effective day 
or period basis and in form acceptable to the Engineer. At a minimum, the form shall 
include the following information: 

 
1. Employee identification by name. 
2. Employee's address and social security number. 
3. Employee's craft and classification (in accordance with Director of Industrial 

Relations' wage determinations). 
4. Employee's actual per diem wages (in compliance with Section 00 11 16 Invitation to 

Bid, and Section 00 72 20, Laws and Regulations).  
5. Employee's subsistence and travel allowance (as applicable). 
6. Contractor's or subcontractor's firm or company name, date or period for which 

applicable wage rates and allowances are effective, and the employer's signature. 

00 73 27  SOLE SOURCE ITEMS 

Some products or manufacturers may be specified as the only items allowed. Such items may 
have been chosen for reasons of durability or appearance. As provided in Section 00 72 15, 
Equipment, Materials, and/or Products, Substitution of Specific Items and Trade Names, 
Worker’s Skills, no substitutions for these items will be reviewed by the Engineer. 

00 73 28  PARTIAL PAYMENT FOR MATERIALS AND EQUIPMENT DELIVERED  
 
Generally, the Contractor will not be compensated for materials and equipment delivered to the 
site until after they are incorporated in the work. If the Engineer determines that the progress of 
the work will benefit by the delivery to the site of certain materials and equipment in advance of 
their actual requirement, and if such materials and equipment are delivered in accordance with 
the following conditions, a portion of the cost of the materials and equipment may be included in 
progress payments, as specified under Section 00 72 40, Progress Payments. The conditions for 
such partial payments are as follows: 
 
At least four weeks prior to the delivery of such materials and equipment, the Contractor shall 
submit a list of such materials and equipment for review on the acceptability for partial 
payments.  Shop drawings and technical data for such materials and equipment must be reviewed 
and accepted prior to delivery.  Upon delivery, the Contractor shall submit written evidence, 
satisfactory to the Engineer, that the Contractor is the unconditional owner of such materials. 
free from all claims, liens, and security interest, and a bill of sale or other equivalent document 
with warranty of title to such materials and equipment. 
 
Title to the delivered material shall be vested in West County Wastewater at the time of delivery 
to the site. The Contractor shall, however, not withstanding such transfer of title to West County 
Wastewater be absolutely responsible to West County Wastewater for such materials and 
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equipment until the same shall have been completely installed, tested, and accepted. Such 
equipment and materials shall be properly stored or stockpiled to the satisfaction of the Engineer. 
The Contractor shall at its own cost replace any materials and equipment damaged or lost.  
Stored or stockpiled materials shall be available for inspection by the Engineer or other 
authorized agent of West County Wastewater. 
 
After delivery of material, if any defects are discovered, whether caused by defective 
manufacture or damage occurring during delivery or storage (including storage at West County 
Wastewater or the construction site), the materials shall be removed and replaced with suitable 
material at the Contractor’s expense.  The Contractor’s insurance shall include coverage for such 
material against theft, fire, vandalism, and malicious mischief. 
The maximum portion of cost to be included in progress payments for materials and/or 
equipment qualifying under this section will be seventy five percent of the total cost of the 
delivered materials and/or .equipment eligible for such partial payment. The payment will in no 
case exceed the bid price or assigned value for the item of work for which the material and/or 
equipment are furnished and the accumulated total payment for all material delivered but not yet 
incorporated into the work will in no case exceed ten percent of the total value of the Contract. 
 
For sewer pipe the payment for material delivered but not yet installed in the work shall be 
limited to a maximum of 1,500 linear feet or the amount of footage which the Contractor has 
proved capable of laying in five working days , whichever is less.  In estimating progress 
payments, the Engineer may use the unit prices bid by the Contractor in his proposal. In the 
event that there are no unit bid prices, or the bid unit process do not, in the opinion of the 
Engineer , represent the actual value of the equipment and materials furnished, the Engineer may 
estimate progressive payments based on prices reflecting such actual value. 
 
Nothing in the above conditions shall relieve the Contractor of its responsibility for 
incorporating the materials in the work in conformity with the Contract Documents. 
 
00 73 29 MAINTAINING EXISTING UTILITIES 
 
The Contractor shall provide standby power if the power supply is disconnected during business 
hours. Flow in the West County Wastewater's existing sewers shall not be restricted or dammed 
for any period of time without the approval of West County Wastewter. Any rerouting and/or 
bypass pumping of existing flows shall be made at the Contractor's expense. The Contractor 
shall submit to the Engineer for approval plans for rerouting, bypassing and/or handling of 
existing sewage flows during construction at least fourteen (14) days prior to such work. 
 
00 73 30 PERMITS, EASEMENTS, AND AGREEMENTS 
 
Attention is directed to Section 00 72 21, Permits. The Contractor will obtain Encroachment 
Permits. West County Wastewater will reimburse the Contractor for the necessary permit and 
inspection fees. The contractor must pay re-inspection of the same item and any citation/fine/fees 
resulting from contractor’s negligence or lack of completion. 
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00 73 31  PARKING AND EMPLOYEE IDENTIFICATION  
  
Contractor vehicles shall not park in such a way as to impede traffic.  Contractor vehicles shall 
not park in employee-designated parking spots. Contractor vehicles are permitted to park in 
public parking spots at West County Wastewater properties and in designated locations as agreed 
upon. 
 
00 73 32  WORKING DURING DISPUTES AND LITIGATION 
 
In the event of a dispute between the parties as to performance of the work, the interpretation of 
this Contract, or payment or nonpayment of work performed, parties shall attempt to resolve the 
dispute.  If the dispute is not resolved, Contractor agrees to continue the work diligently to 
completion and will neither rescind this Contract nor stop the progress of the work, but will 
submit such controversy to determination in accordance with the terms of the Contract 
Documents.  In the event any litigation is commenced with respect to this Contract, such 
litigation shall not serve to suspend Contractor's obligation to continue performance of the work. 
 
00 73 33 SUBMITTALS 
 
A. Where the Contractor is required by these Contract Specifications to make submittals, they 

shall be made to the Engineer with a letter of transmittal and in sufficient number of copies 
to allow a distribution of at least one copy to all parties needing a copy to carry out the 
provisions of the Specifications, allowing for two copies to be retained by the Engineer. 

B. When submittals are favorably reviewed, the Engineer will retain two copies and will 
return all other copies to the Contractor. When submittals are not favorably reviewed, the 
Engineer will retain only two copies and will return all others to the Contractor. 

C. In addition to those specifically required, the Contractor shall submit drawings and 
information describing materials and equipment in sufficient detail to determine whether 
the materials and equipment conform to the specifications. 

D. Submittals shall comply with Section 00 72 16, Contractor Furnished Drawings and Data. 

E. The Contractor shall verify that the material and equipment described in each submittal 
conform to the requirements of the specifications and drawings. 

F. The Contractor may authorize a material or equipment supplier to deal directly with the 
Engineer with regard to a submittal only after it has been officially submitted by the 
Contractor. In all cases, however, the Contractor retains full responsibility for the accuracy 
and completeness of information contained in the submittals and its proper processing. 

G. Key submittal schedules shall be shown on the Construction Project Schedule. Contractor 
shall provide adequate time for processing and reviewing, and should anticipate the 
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potential for re-submittals where such is likely. The date a submittal is required to maintain 
project schedule shall be shown on the transmittal. Unreasonable dates and dates 
inconsistent with the schedule will not be accepted or honored. No allowances will be 
made for delays occasioned by the Contractor's failure to follow submittal requirements. In 
no case will there be compensation for any delay due to submittals.  

H. Transmittal Form: The submittals shall be accompanied by a transmittal form. At a 
minimum, the transmittal form shall include the following information: 

a. Name and address of Contractor. 
b. Date and submittal/transmittal number. 
c. Project name, project number and name of Engineer to review.  
d. Item number, item description, and name of supplier. 
e. Identification of any deviations from the specified requirements. 
f. Signature of Contractor. 
g. A signature line for the Engineer to indicate approval.  

00 73 34  EXTENSIONS OF TIME FOR DELAY DUE TO INCLEMENT WEATHER 

Inclement weather is any weather condition or conditions resulting immediately therefrom, 
causing the Contractor to suspend construction operations or preventing the Contractor from 
proceeding with at least 75 percent of the normal labor and equipment force engaged on the 
work, for all project sites combined. 
 
Should the Contractor prepare to begin work at the regular starting time at the beginning of any 
regular work shift on any day on which inclement weather, or the conditions resulting from the 
weather, or the condition of the work prevents work from beginning at the usual starting time, 
and the crew is dismissed as a result thereof, the Contract will not be charged for a working day 
whether or not conditions change thereafter during the day, and the major portion of the day 
could be considered to be suitable for such construction operations. 

00 73 35  EROSION CONTROL 

Non-paved areas disturbed during construction shall be revegetated by hydroseeding upon 
completion of construction to prevent soil erosion. Vegetation shall be established prior to final 
completion.  Attention is directed to Section 00 72 59 Storm Water Pollution Prevention. 
 
00 73 36 STANDARD DETAILS 
 
Standard Details shall mean the West County Wastewater’s Standard Details, which are 
available at no cost from West County Wastewater. 
 
00 73 37 DRAWINGS AND PROJECT MANUAL 
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A. The Contractor may obtain from West County Wastewater, free of charge, four copies of 

the Drawings and Project Contact Documents. Additional sets may be procured at cost of 
$75 each. 

 
B. The Contact Documents shall include the bidding conditions and requirements, Contract 

forms, conditions, Specifications, Supplements, Addenda, and clarifications thereto. 
 

C. The Contractor shall keep on the work site a copy of the Contract Documents and 
Drawings and shall at all times give the Engineer access thereto. Any drawings included 
in the detailed Specifications shall be regarded as part thereto and of the Contract. 
Anything mentioned in these Specifications and not shown on the Drawings, or shown on 
the Drawings and not mentioned in these Specifications, shall be of like effect as though 
shown or mentioned in both. The Engineer will furnish from time to time such detail 
drawings, plans, profiles, and information as he may consider necessary for the 
Contractor's guidance, unless otherwise provided in the Proposal or detail Specifications. 
It shall be the duty of the Contractor to see that the provisions of these Specifications are 
complied with in detail irrespective of the inspection given the work during its progress 
by the authorized official or his representatives. Any failure on the part of the Contractor 
to observe the Specifications will be sufficient cause for the rejection of the work at any 
time before its acceptance. Only "favorably reviewed" Shop Drawings shall be used for 
construction. 

 
D. Wherever Military Specifications (MIL), ANSI, ASTM, AASHTO, AISC, AWS, 

AWWA, Federal Specifications (FS), Manufacturer's Standardization Society (MSS), or 
other specifications are referred to in these Specifications without designation of year, the 
reference is to the current or revised specification effective at the time of receiving 
proposals. 

 
E. In all cases where reference is made to the requirements of such organizations as 

American Society for Testing and Materials, copies of the requirements referred to are on 
file with the Design Engineer and may be seen at his office. 

 
F. Wherever the following terms are used, the intent and meanings shall be as follows: 
 
Abbreviation  Stands For 
AASHTO  American Association of State Highway and Transportation Officials 
ACI   American Concrete Institute 
ABMA  American Boiler Manufacturers Association 
ADC   Air Diffusion Council 
AGA   American Gas Association 
AGMA  American Gear Manufacturers Association 
AISC   American Institute of Steel Construction 
AISI   American Iron and Steel Institute 
AITC   American Institute of Timber Construction  
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AMCA  Air Moving and Conditioning Association 
ANSI   American National Standard Institute (formerly United States of American 

Standards Institute) 
APA   American Plywood Association 
API   American Petroleum Institute 
AREA   American Railway Engineering Association 
ASCE   American Society of Civil Engineers 
ASME   American Society of Mechanical Engineers 
ASTM   American Society of Testing and Materials 
AWPA   American Wood Preservers Association 
AWS   American Welding Society 
AWWA  American Water Works Association 
CAGI   Compressed Air and Gas Institute 
Cal/OSHA  State of California Department of Industrial Relations, Division of  
   Industrial Safety 
CARB   California Air Resources Board 
CBR   California Bearing Ratio 
CISPI   Cast Iron Soil Pipe Institute 
CMMA  Crane Manufacturers Association of America 
CTI   Cooling Tower Institute 
DFPA   Douglas Fir Plywood Association 
EIA   Electronic Industries Association 
EPA   U. S. Environmental Protection Agency 
ETL   Electrical Testing Laboratory 
FPS   Fluid Power Society 
FS   Federal Specifications 
HI   Hydraulic Institute 
HMI   Hoist Manufacturers Institute 
IAPMO  International Association of Plumbing and Mechanical Officials 
ICBO   International Conference of Building Officials 
IEEE   Institute of Electrical and Electronic Engineers 
IES   Illuminating Engineering Society 
IPCE   International Power Cable Engineers Association 
ISA   Instrument Society of America 
NBS   National Bureau of Standards 
NEC   National Electric Code 
NEMA   National Electrical Manufacturers Association 
NFPA   National Fire Protection Association 
NSF   National Sanitary Foundation 
OSHA   Occupational Safety and Health Act 
SMACNA  Sheet Metal and Air Conditioning Contractors National Association 
SSPC   Structural Steel Painting Council 
UBC   Uniform Building Code 
UL   Underwriters Laboratories 
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00 73 38 INITIAL START-UP AND OPERATION OF FACILITIES  
 
During the construction of this Project, use of the newly constructed facilities prior to overall 
acceptance may be necessary to ensure that the entire facility can be constructed. Initial 
lubrication of all equipment, and all lubrication and maintenance and such staff as required for 
test operation shall be provided by the Contractor until West County Wastewater assumes 
operation. After assuming operation, West County Wastewater will supply operating personnel 
and will pay for electricity, chemicals and lubricants. The Contractor shall train West County 
Wastewater’s operating personnel in the proper operation and control of the new facilities as 
specified herein. The Contractor shall also furnish all such mechanical and electrical workers as 
required to make adjustments and maintain the operating equipment until acceptance. 
Maintenance of operating equipment shall include adjustments, replacements and modifications 
as required. The Contractor shall initially lubricate all equipment and furnish West County 
Wastewater with a lubricant schedule indicating the type of lubricant needed, amounts and 
frequency of application. Use of facilities will in no way constitute acceptance of the facilities 
being used. The Contractor shall notify West County Wastewater at least thirty calendar days 
before any West County Wastewater-furnished lubricants, fuel, chemicals, gas or power will be 
required for the initial operating periods. 
 
The cost of all labor, material and equipment required to be furnished by the Contractor as part 
of the initial start-up operation shall be included in the lump-sum bid amounts. 
 
00 73 39 RESPONSIBILITY FOR SPARE PARTS AND SPECIAL TOOLS 
 
The Contractor and Vendor shall provide all spare parts required for the first year’s operation. 
The Contractor and Vendor shall provide all special tools required to assemble, disassemble and 
maintain all equipment provided under this contract. 
 
00 73 40 MANUALS, OPERATING INSTRUCTIONS AND AFFIDAVITS 
 
A. Manuals and Instructions. The Contractor shall deliver to the Engineer six (6) sets of 

acceptable manufacturer’s operation and maintenance instructions covering each item of 
mechanical, electrical and instrumentation equipment or equipment assembly provided 
under this Contract. All information shall be submitted, reviewed and approved as 
received and prior to installation of the equipment. Submittal and review of the above 
information shall be handled in a manner similar to shop drawings as specified in Section 
00 72 15, Contractor-Furnished Drawings and Data. 

 
B. Operation and maintenance instructions shall include, as a minimum, the following data 

for each item of mechanical, electrical and instrumentation equipment: 
1. An itemized list of all data provided. 
2. Name and location of the manufacturer, the manufacturer’s local representative, 

the nearest suppliers and spare parts warehouse.  
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3. Recommended installation, adjustment, start up, calibration and troubleshooting 

procedures. 
4. Recommended lubrication, lubrication intervals and an estimate of yearly quantity 

needed. 
5. Recommended step-by-step procedures for all modes of operation. 
6. Complete internal and connection wiring diagrams. 
7. Recommended preventative maintenance procedures and schedule. 
8. Complete parts lists, by generic title and identification number, with exploded 

views of each assembly. 
9. Recommended spare parts and special tools. 
10. Disassembly, overhaul and reassembly instructions. 

 
C. Following completion of an item, instructions and procedures shall be modified by the 

Contractor to reflect field changes. 
 

D. Before final acceptance of the Project, the Contractor shall bind all six (6) sets of 
operation and maintenance instructions in appropriately labeled, expanding post-type 
binders. Each completed binder shall only contain material which can be held with the 
posts in the non-expanding position. A complete table of contents listing all items and 
their location in the set shall be included in each binder. For ready reference, the 
Contractor shall compile a complete list of manufacturer’s local representatives for each 
item provided. 
 

E. Affidavits. The Contractor shall provide field service by equipment manufacturers as a 
part of this Project, as required in the Technical Specifications. Equipment shall not be 
considered ready for operation until after the authorized factory-trained and qualified 
manufacturer’s representative for the specific equipment has checked and adjusted the 
equipment and certified by written affidavit that the equipment has been properly 
installed, tested, adjusted, lubricated and calibrated and is ready for full time operation. 
Acceptable affidavits shall be submitted prior to completion of work. Affidavits shall 
contain the following specific wording: 
 
“the (Name of the Equipment) has been properly installed, tested, adjusted, lubricated and 
is ready for full time operation. The installation has been inspected and has been found to 
be in conformance with our (the manufacturer’s) standards and requirements.” 

 
00 73 41 RECORD PLANS 
 
The Contractor shall maintain, at the jobsite, one record set of contract drawings in good order 
and clearly marked to show any deviations which have been made from the Contract Drawings, 
including concealed construction and utility features which are revealed during the course of 
construction. Marked prints shall be updated at least once each week and shall be available to the 
Engineer for review as to currency prior to developing partial payment estimates. Upon 
completion of the work, the marked set of prints shall be delivered to the Engineer. 
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Requests for partial payments will not be approved if the record set of drawings is not in good 
order or is not kept current. Request for final payment will not be approved until the complete 
and correct "as-built" record drawings are delivered to the Engineer. 

 
00 73 42 JOINT SURVEY TO ESTABLISH PRECONSTRUCTION CONDITIONS 
 
A. West County Wastewater intends to engage to perform preconstruction examinations and 

make an overall evaluation of the condition of structures, roads, and road crossings in the 
vicinity of the work, as applicable, which might be damaged during construction. 
Participation by the Contractor in the examination is required. 

 
B. The examination of existing buildings, structures, roads, and other improvements located 

in the zone of influence of the construction operations, will be performed jointly by West 
County Wastewater, and the Contractor, and the property owners under supervision of 
West County Wastewater. The scope of each examination shall include road damage, 
cracks in structures, settlement, leakage, and other visible signs of damage. 

 
C. Records of all observations will be prepared by West County Wastewater, including 

survey measurements, sketches, notes, photographs, and video tapes when deemed 
necessary. 

 
D. The above records, photographs and video tapes are intended for use as indisputable 

evidence in ascertaining the extent of any damage which may occur as a result of the 
Contractor's operations and are for the protection of the Contractor and West County 
Wastewater. They will be a means of determining whether and to what extent damage 
resulting from the Contractor's operations occurred during the contract work. 

 
E. The Contractor shall take adequate precautions to prevent damage to existing buildings, 

structures, detour roads, road crossings, and other improvements during the prosecution 
of the work. 

 
F. The West County Wastewater-funded joint survey does not relieve the responsibility of 

the Contractor to conduct any additional preconstruction surveys or any periodic or 
continuous monitoring of structures or improvements during construction activities 
which may be required because of the Contractor's construction techniques or work 
sequence. The Contractor shall conduct the additional preconstruction survey or 
construction monitoring as identified by the Contractor without additional compensation 
from West County Wastewater. 

 
00 73 43 CONSTRUCTION CONSTRAINTS 
 
The project area is located at one location, at the La Honda Lift Station at the intersection of La 
Honda Road and San Pablo Dam Road in Contra Costa County. It is the Contractor's 
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responsibility to protect existing improvements, provide for safe and smooth traffic flow, 
minimize disruptions and noise, and ensure that the work is done with as little inconvenience to 
West County Wastewater and to the public as possible. The Contractor shall, at its own expense, 
restore any and all existing improvements equal to its preconstruction condition or better. 
 
00 73 44 TRAFFIC CONTROL 
 
Contractor shall coordinate with the agency having jurisdiction over the right of way.  
Contractor’s construction vehicles shall not block or impede public access. 

 
If the Contractor needs any traffic rerouting or restriction to facilitate its work, it shall acquire a 
written permit, through the offices of Contra Costa County. No traffic restriction or rerouting 
shall be initiated prior to the Engineer’s receipt of such permit and all conditions prescribed 
therefore.  In accordance with Section 00 73 30 Permits, Easements and Agreements, West 
County Wastewater will Reimburse the Contractor for the necessary permit and fees.  The 
Contractor must pay re-inspection of the same, and any fines as part of Contractor’s negligence. 

 
If required, the Contractor shall submit a detailed traffic plan for rerouting and/or restricting 
traffic to Contra Costa County for approval before any work can be started under the Contract. 
The traffic plan shall show locations of flagmen, signs and barriers relative to the working area. 
As a minimum, the traffic plan and lane closures shall be in accordance with the State 
Department of Transportation (Caltrans) current standards. The Contractor shall provide three 
copies of the Contra Costa County-approved traffic plans to the West County Wastewater prior 
to the start of work. 
 
00 73 45 WORK HOURS 
 
Early morning, night time and weekend work will require approval from West County 
Wastewater.  
 
00 73 46 FEDERAL, STATE AND LOCAL REQUIREMENTS 
 
The Contractor shall keep fully informed of laws, ordinances, and requirements of the Federal, 
State of California, Contra Costa County and West County Wastewater which, in any manner, 
affect the performance of the work or those persons engaged therein, and of all orders and 
decrees of governmental bodies or officials having any authority or jurisdiction over the same. 
The Contractor shall observe and comply with and shall cause all its agents, employees and 
subcontractors to observe and comply with all such ordinances, regulations, laws, orders, and 
decrees. 
 
All construction and materials, and the like, shall be furnished, installed, or constructed as the 
case may be, by the Contractor in full accordance with the requirements of local building codes, 
the National Board of Fire Underwriters, the Pacific Fire Rating Bureau, the State Fire Marshall, 
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the Safety Orders issued by the Division of Industrial Safety of the State of California, and all 
other prevailing codes and regulations having jurisdiction over construction of the structure. 

 
The Contractor's authorized representative shall have a working knowledge of, and be 
responsible for, all state and federal safety regulations applicable to the Project. 

 
00 73 47  APPRENTICES 
 
The Contractor shall comply with the provisions of Section 1777.5 and 1777.6 of the California 
Labor Code in regard to employment of apprentices. 

00 73 48 LABOR, WAGES, AND WAGE DETERMINATIONS  

Pursuant to section 1770 et seq. of the Labor Code of the State of California, the Director of 
Industrial Relations has ascertained the general prevailing rate of per diem wages and the rates 
for overtime and holiday work in the locality in which the work is to be performed for each craft, 
classification or type of worker needed to execute the contract which will be awarded to the 
successful bidder. Copies are on file with and available upon request from the Engineer and may 
also be obtained the website of the Division of Labor Statistics and Research, California 
Department of Industrial Relations located at www.dir.ca.gov. The successful bidder shall post a 
copy thereof at each job site. The requirement to pay these wage rates is further detailed in Part 
IV, Section E (2) of General Conditions. It shall be mandatory upon the bidder to whom the 
Contract is awarded, and upon any subcontractor under him to comply with all Labor Code 
provisions, which include, but are not limited to the payment of not less than the said specified 
rates to all workers employed by them in the execution of the Contract, employment of 
apprentices, hours of labor and debarment of contractors and subcontractors. The Federal 
minimum wage rates (Davis-Bacon) for this project as predetermined by the United States 
Secretary of Labor are set forth at the federal government website as called out below. The 
Federal minimum wage rates may also be examined at the offices described above where project 
plans, special provisions, and proposal forms may be seen. Addenda to modify the Federal 
minimum wage rates, if necessary, will be issued to holders of these Contract Documents. Future 
effective general prevailing wage rates, which have been predetermined and are on file with the 
California Department of Industrial Relations are referenced but not printed in the general 
prevailing wage rates. Attention is directed to the Federal minimum wage rate requirements 
included with these specifications in the supplemental conditions and also available at the federal 
web site Wage Determination Online (http://www.wdol.gov) go to the California, Contra Costa 
County file references. If there is a difference between the minimum wage rates predetermined 
by the Secretary of Labor and the general prevailing wage rates determined by the Director of 
the California Department of Industrial Relations for similar classifications of labor, the 
Contractor and subcontractors shall pay not less than the higher wage rate. The Department will 
not accept lower State wage rates not specifically included in the Federal minimum wage 
determinations. This includes "helper" (or other classifications based on hours of experience) or 
any other classification not appearing in the Federal wage determinations. Where Federal wage 
determinations do not contain the State wage rate determination otherwise available for use by 
the Contractor and subcontractors, the Contractor and subcontractors shall pay not less than the 

http://www.dir.ca.gov/
http://www.wdol.gov/
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Federal minimum wage rate, which most closely approximates the duties of the employees in 
question. 

 

00 73 49 DISADVANTAGED BUSINESS REQUIREMENTS  

[NOT INCLUDED- SRF FUNDED PROJECTS ONLY] 

 
00 73 51 PROJECT SIGNAGE REQUIREMENTS  

 
[NOT INCLUDED- SRF FUNDED PROJECTS ONLY] 

 
 

END OF GROUP 00 73 00 
 



 
 
July 2021 

   
La Honda Force Main Replacements 

GENERAL REQUIREMENTS:   DIVISION 01 
West County Wastewater 1 of 5 

 
 

  

DIVISION 01:  
GENERAL REQUIREMENTS 

 
 

SECTION TITLE 

01 11 00 WORK COVERED BY CONTRACT DOCUMENTS 

01 51 10 TEMPORARY FACILITIES  

01 51 11 WATER SUPPLY AND ELECTRICAL POWER  

01 51 12 COMPRESSED AIR 

01 51 13 CONTRACTOR’S FIELD OFFICE 

01 51 14 PORTABLE SANITARY FACILITIES 

01 51 15 STAGING AREA 

01 71 13 MOBILIZATION 

01 89 13 SITE PREPARATION 
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SECTION 01 11 00 
WORK COVERED BY CONTRACT DOCUMENTS 

 
A. Furnish all labor, materials, equipment, services, temporary controls, construction 

facilities, temporary facilities and all general conditions, general requirements and 
incidentals required to complete the Work in its entirely as described in the Contract 
Documents. 
 

B. The Work covered by the contract comprises the construction of the LA HONDA 
FORCE MAIN REPLACEMENTS, including all associated civil, mechanical, 
structural, electrical, and controls work as indicated on the Drawings and as specified.  
The Work includes, but is not limited to: 

 
1. Obtaining all necessary permits to starting the work, unless otherwise instructed by 

West County Wastewater staff. 
 

2. Providing all necessary materials, supplies, equipment, services and personnel, to 
adequately carry out or complete the project. 

 
3. Performing work site cleanup duties, including, but not limited to removing all 

debris and placing materials, supplies and equipment in an organized manner, prior 
to leaving the site, each day. 

 
4. All other work as shown and specified in the Contract Documents. 

SECTION 01 51 10 
TEMPORARY FACILITIES 

The Contractor shall provide all temporary facilities required for the completion of the work. 

SECTION 01 51 11 
WATER SUPPLY AND ELECTRIC POWER 

The Contractor shall arrange for its own services for  water and electricity for the completion 
of the work. 

SECTION 01 51 12 
COMPRESSED AIR 

The Contractor shall provide its own source of compressed air as may be required. 
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SECTION 01 51 13 
CONTRACTOR’S FIELD OFFICE  

The Contractor shall submit to West County Wastewater for approval, a site plan showing the 
proposed location for any contractor field office location and acquire any necessary permits.  
The Contractor shall make its own arrangements for phone service. 

SECTION 01 51 14 
PORTABLE SANITARY FACILITIES 

The Contractor shall provide portable sanitary facilities for its employees.  Employees of  the 
Contractor shall not use West County Wastewater’s Sanitary facilities. 

SECTION 01 51 15 
STAGING AREA 

A. The Contractor shall locate the staging area as shown on the Overall Site Plan of the 
Contract Drawings.  The staging area shall be used for storage of construction spoils, 
materials, equipment and portable sanitary facilities.  This area shall be maintained, 
secured and kept clean at all times. 

B. A security fence shall be constructed around the staging area.  At completion of the 
work, remove fence from the site and restore the area to equal or better condition. 

C. Contractor shall not dump waste oil, rubbish, or other similar materials on the ground.  
Equipment leaking oil or other objectionable materials must be repaired or removed. 

SECTION 01 71 13 
MOBILIZATION 

A. Contractor shall Provide all materials and equipment required to accomplish the work 
as specified. 

B. Contractor shall Deliver all equipment and materials to project site. 
C. Contractor shall Provide any additional staging area, as required, and field office as 

approved by the Engineer. 

SECTION 01 89 13 
SITE PREPARATION 

 
PART 1.00 - GENERAL 

1.01 DESCRIPTION  

A. Perform all Site Preparation activities, as shown or specified, including but not limited 
to the following: 
1. Clearing and grubbing. 
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2. Stripping topsoil. 
3. Disposing of waste material. 
4. Stockpiling reusable material. 

 
1.02 EXISTING CONDITIONS 

A. The Drawings indicate the physical dimensions, existing levels and general 
topography of the site, with subsurface obstructions, existing underground utilities and 
similar items being indicated where known.  

B. Locations of existing underground utilities and subsurface obstructions are shown 
using the best information available but with no representation that the indicated 
locations are accurate or that lines other than shown may not be present.  Refer to the 
heading "PROTECTION" for details of requirements of identification and locations of 
these utilities. 

C. All information relative to existing conditions is offered to assist the Contractor in 
evaluation of the Work, but with no specific representation, either expressed or 
implied, as to completeness or accuracy.  The Contractor shall be responsible for any 
deductions or conclusions made on the basis of this information and that of any 
additional site inspections, if made. 

1.03 PROTECTION 

A. Maintain in service and protect from damage all existing utilities as specified in 
Section 00 73 09, Existing Utilities and Sewerage Facilities and as noted on the 
Drawings. 
 

B. Before commencing any site preparation or demolition activity, contact all municipal 
service departments, service companies and other utilities affected, and arrange to 
have the lines that are within the construction area accurately located and identified 
with appropriate surface marks as specified in Section 00 73 09. 

C. Conduct site preparation operations to insure safety of all persons and to prevent 
damage to existing structures and utilities, trees, and other vegetation to be left in 
place, construction in progress and other property. 

D. Conduct demolition operations and remove debris off-site to suitable disposal areas in 
a manner to ensure maximum safety and minimum interference with operations of 
others, private and public.  This includes, but is not limited to, the removal of existing 
curbs and gutters and asphalt concrete paving. 

E. Do not close or obstruct streets, walks, and other facilities occupied and used by West 
County Wastewater or the public, without prior written permission by the City as 
appropriate. 
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F. Repair all damage to streets, roads, highways, shoulders, ditches, embankments, 
culverts, bridges and other public or private property, regardless of location or 
character, which may be caused by transporting equipment, materials.  At the 
Contractor's expense, make satisfactory and acceptable arrangements with the owner 
of or the agency having jurisdiction over the damaged property concerning its repair 
or replacement or payment of costs incurred in connection with the damage. 

1.04 SEQUENCING AND SCHEDULING 

A. Do not place fill material over subgrade that is covered with ice or water.  Stop all 
operations when inclement weather could saturate the soil. 

B. Perform all demolition operations and remove all debris in areas scheduled for 
earthwork operations under the Contract prior to the start of such earthwork 
operations. 

C. Remove and dispose of off-site the following items:  existing sewer pipe; fittings; 
excess soil; pavement; and concrete curb.  Do not stockpile waste materials on-site. 
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DIVISION 02:  
EXISTING CONDITIONS 

 
SECTION TITLE 
 
 
02 41 00 DEMOLITION 

02 82 00  ASBESTOS REMEDIATION 
 
02 83 00 LEAD REMEDIATION 
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SECTION 02 41 00 
DEMOLITION 

PART 1.00 - GENERAL 

1.01 WORK INCLUDED 
A. Demolition of the existing pavement, sewer lines and appurtenances. 

PART 2.00 - PRODUCTS  

2.01 MATERIALS 
A. The materials to be salvaged, stored or removed as part of the Work of this Project are 

defined in the following: 
a. Remove and dispose of off-site the following items:  excess soil; pavement; 

and concrete curb.  Do not stockpile waste materials on-site. 
 

B. Refer to Earthwork, Section 31 00 00 for a definition of Class V Material (suitable 
native material) for use on the Project. 
 

C. Refer to Earthwork, Section 31 00 00 for criteria for Concrete Fill. 

PART 3.00 - EXECUTION 

 
3.01 INSTRUCTIONS 
A. Before commencing any site preparation or demolition activity, contact all municipal 

service departments, service companies and other utilities affected, and arrange to 
have the lines that are within the construction area accurately located and identified 
with appropriate surface marks. 
 

B. Conduct demolition operations and remove debris off-site to suitable disposal areas in 
a manner to ensure maximum safety and minimum interference with operations of 
others, private and public.  This includes, but is not limited to, the removal of existing 
curbs and gutters and asphalt concrete paving. 
 

C. Perform all demolition operations and remove all debris in areas scheduled for 
earthwork operations under the Contract prior to the start of such earthwork 
operations. 

 
D. In general, the Contractor shall remove all debris resulting from removal / demolition 

work as it accumulates. Upon completion of the removal / demolition work, all 
materials, equipment, and rubbish of every sort shall be removed and the premises left 
neat and orderly. 
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E. All materials resulting from removal or demolition operations become the property of 
the Contractor.  Remove and dispose of materials off-site per governing regulations 
and codes as the Work progresses.  Do not accumulate or sell removed materials at the 
site. 

 
 END OF SECTION 02 41 00 
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SECTION 02 82 00 
ASBESTOS REMEDIATION 

Remediation is the abatement and disposal of asbestos material. A recent asbestos 
investigation determined that the soil above the project's sewer mains contained no asbestos 
(see Appendix B). To provide a safe environment, the Contractor shall provide asbestos 
awareness training to all employees who may enter the project site. Asbestos discovery may 
occur as a result of excavations performed deeper than the investigatory depths. If the 
presence of asbestos is discovered, the Contractor shall stop work immediately. Work shall 
only be allowed to commence after West County Wastewater has reviewed and approved the 
Contractor's proposed asbestos mitigation controls. 
 

END OF SECTION 02 82 00 

 



 
 
July 2021 

   
La Honda Force Main Replacements 

GENERAL REQUIREMENTS:   DIVISION 02 
West County Wastewater 5 of 5 

 
 

  

SECTION 02 83 00 
LEAD REMEDIATION 

(Not Used) 
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DIVISION 03:  
CONCRETE 

 
SECTION TITLE 

03 11 00 CONCRETE FORMWORK 

03 15 00 CONCRETE ACCESSORIES  

03 15 13 WATER STOP  

03 20 00 CONCRETE REINFORCING 

03 21 16 EPOXY-COATED REINFORCEMENT STEEL BARS (Not Used) 

03 30 00 CAST-IN PLACE CONCRETE (Not Used) 

03 34 00 LOW DENSITY CONCRETE (Not Used) 

03 35 29 TOOLED CONCRETE (Not Used) 

03 39 00 CONCRETE CURING 

03 40 00 PRECAST CONCRETE (Not Used) 

03 60 00 GROUT  

03 64 23 EPOXY INJECTION SYSTEM (Not Used) 

03 70 00 MASS CONCRETE (Not Used) 
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SECTION 03 11 00 
CONCRETE FORMWORK 

 
PART 1.00 - GENERAL 

1.01 WORK INCLUDED 
A. Formwork, shoring, bracing and anchorage. 
B. Concrete reinforcement and accessories. 

1.02 REFERENCES 
A. ACI 301 - Specifications of Structural Concrete for Buildings. 
B. ASTM A615 - Deformed and Plain Billet-Steel for Concrete Reinforcement. 
C. ASTM C33 - Concrete Aggregates. 
D. ASTM C94 - Ready-Mixed Concrete. 
E. ASTM C150 - Portland Cement. 
F. Caltrans Standard Specifications, 2010 Edition, Section 90. 

1.03 QUALITY ASSURANCE 
A. Perform work in accordance with ACI 301. 
B. Concrete cylinder and slump sampling and testing will be performed by West County 

Wastewater at their discretion and at no cost to the Contractor. 

1.04 SUBMITTALS 
A. Submit proposed mix design for each class of concrete to West County Wastewater 

for review prior to commencement of work, per the General Conditions. 

PART 2.00 - PRODUCTS  

2.01 FORM MATERIALS 
A. Conform to ACI 301. 
B. Plywood Forms:  Douglas Fir B-B, Class 1, Exterior 5/8" min thick, sound undamaged 

sheets. 
C. Lumber:  Douglas Fir species; standard grade; with grade stamp clearly visible. 

2.02 CONCRETE MATERIALS 
A. Portland Cement:  ASTM C150, Type 2. 
B. Fine and Coarse Aggregates:  ASTM C33. 
C. Water:  Clean and not detrimental to concrete. 

2.03 CONCRETE MIX 
A. Mix concrete in accordance with ASTM C94. 
B. Compressive Strength at 28 Days:  3,500 psi. 
C. Maximum Aggregate Size:  1". 
D. Slump:  2 inch minimum - 4 inch maximum. 
E. Type II Cement: 564 pounds (six sacks) of Portland Cement per cubic yard concrete. 
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PART 3.00 – EXECUTION 
 

3.01 FORMWORK ERECTION 
A. Verify lines, levels and measurement before proceeding with formwork. 
B. Hand trim sides and bottom of earth forms; remove loose dirt. 
C. Align form joints. 
D. Do not apply form release agent where concrete surfaces receive applied coatings 

which may be affected by agent. 
E. Coordinate work of other Sections in forming and setting openings, slots, recesses, 

chases, sleeves, bolts, anchors and other inserts. 
 

3.02 PLACING CONCRETE 
A. Notify Engineer a minimum of two (2) working days prior to commencement of 

concrete operations. 
B. Transport concrete from batching plant to place of final deposit within one hour in 

concrete mixing trucks. 
C. Vibrate concrete so that all parts of forms are filled and so that no voids remain.  Work 

concrete thoroughly around all reinforcement. 
D. Bring surfaces to proper grade, strike off and finish to a smooth level surface. 

 
3.03 REMOVAL OF FORMS 
A. Curing of concrete shall be continuous for a period of seven (7) days at temperatures 

of 60 degrees F and above, and longer for periods at lower temperatures, as necessary. 
B. Remove forms to ensure safety of the members.  In general, forms shall be kept in 

original state for 7 days or when the cylinder compression test exceeds 2,500 psi.  The 
Engineer shall review 7 day compression test and inform the Contractor of the results.  
If specifically accepted by the Engineer, the forms may be removed earlier than 7 days 
after the pour. 
 

3.04 FINISHES 
A. Trowel finish surfaces. 
B. Where concrete work is in traffic, trowel finish surface and provide a light broom 

finish 
 
 

END OF SECTION 03 11 00 



 
 
July 2021 

   
La Honda Force Main Replacements 

CONCRETE:   DIVISION 03 
West County Wastewater 4 of 19 

 
 

  

 
SECTION 03 15 00 

CONCRETE ACCESSORIES 
 

PART 1.00 - GENERAL 

1.01 SECTION INCLUDES 
A. Joint fillers. 
B. Joint sealing compound. 
C. Elastomeric joint seals. 
D. Plastic pads, spacers, and fillers. 

1.02 RELATED SECTIONS 
A. Waterstops are specified in Section 03 15 13 – Waterstops 

1.03 REFERENCES 
A. ASTM C272 –   Test Method for Water Absorption of Core Materials for Structural 

   Sandwich Constructions 
B. ASTM C578 –   Specification for Rigid, Cellular Polystyrene Thermal Insulation 
C. ASTM C920 –   Specification for Elastomeric Joint Sealant 
D. ASTM D994 –   Specification for Preformed Expansion Joint Filler for Concrete 

   (Bituminous Type) 
E. ASTM D1190 –  Specification for Concrete Joint Sealer, Hot-Applied Elastic Type 
F. ASTM D1621 –  Test Method for Compressive Properties of Rigid Cellular Plastics 
G. ASTM D1622 –  Test Method for Apparent Density of Rigid Cellular Plastics 
H. ASTM D1751 –  Specification for Preformed Expansion Joint Filler for Concrete 

Paving and Structural Construction (Nonextruding and Resilient  
Bituminous Types) 

I. ASTM D2628 –  Specification for Preformed Polychloroprene Elastomeric Joint Seals 
    for Concrete Pavements 

J. ASTM D3405 –  Specification for Joint Sealants, Hot-Applied, for Concrete and  
    Asphalt Pavements 

K. ASTM D3406 –  Specification for Joint Sealant, Hot-Applied, Elastomeric-Type, for 
    Portland Cement Concrete Pavements 

L. ASTM D3542 –  Specification for Preformed Polychloroprene Elastomeric Joint Seals 
    for Bridges 

M. ASTM E84 –       Test Method for Surface Burning Characteristics of Building 
    Materials 

1.04 RELATED SECTIONS 
A. General: Refer to Section 00 73 33, Submittals. 
B. Shop Drawings: Submit drawings showing locations of all joints to be filled and 

sealed. 



 
 
July 2021 

   
La Honda Force Main Replacements 

CONCRETE:   DIVISION 03 
West County Wastewater 5 of 19 

 
 

  

C. Product Data: Submit manufacturers’ product data of joint fillers, sealing compounds, 
elastomeric joint seals, and plastic materials, verifying compliance with specified 
requirements. 

D. Samples: Submit 12-inch long sample of joint filler and elastomeric joint seals and 
one pint can of sealing compound. 

PART 2.00 - PRODUCTS  

2.01 MATERIALS 
A. Joint Filler: Premolded, of sizes and thickness indicated, conforming to ASTM D994 

or ASTM D1751, as applicable. 
B. Joint Sealing Compound: Concrete joint sealant, conforming to ASTM C920 (Type S 

or M, Class 25, Use T), ASTM D1190, ASTM D3405, or ASTM D3406, as 
applicable, for sealing of expansion (isolation) and contraction (control) joints in slabs 
and at junctions of slabs and vertical surfaces. 
Color of joint sealant shall be as selected by the Project Manager from manufacturer’s 
standards 

a. For asphalt pavements, provide ASTM D3405 sealant only. For concrete 
pavements and roadways, provide ASTM C920 or ASTM D3406 sealant. 

C. Elastomeric Joint Seals: Preformed solid or multi-web design, virgin crystallization-
resistant polychloropene (neoprene) conforming with ASTM D2628 or ASTM D3542, 
as applicable. 
Seals shall be designed to function in a compressed installation mode. 

a. Lubricant Adhesive: ASTM D2628 or ASTM D3542, as applicable. 
D. Plastic Pads, Spacers, and Fillers: Extruded closed-cell polystyrene rigid board 

meeting requirements of ASTM C758, Type V, with the following physical properties: 
a. Minimum weight and density when tested in accordance ASTM D1622: 3.0 

pounds per cubic foot. 
b. Minimum compressive strength when tested in accordance ASTM D1621: 100 

pounds per square inch. 
c. Maximum water absorption when tested in accordance ASTM C272: 0.10 

percent by volume. 
d. Maximum allowable flame spread when tested in accordance ASTM E84: 10 

flame-spread index (UBC Class I). 

PART 3.00 – EXECUTION 
 

3.01 EXAMINATION 
A. Verify that joint surfaces are dry to the extent necessary for successful sealant 

application and long service life as recommended by the sealant manufacturer. 
B. Verify also that ambient and concrete-surface temperatures and humidity are within 

the ranges recommended by the manufacturer for successful sealant application. 
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3.02 PREPARATION  
A. Thoroughly clean joints free of dirt, debris, dust, and laitance. 
B. Prime joint surfaces, where required, as recommended by the manufacturer of the joint 

sealing compound or elastomeric joint seal, as applicable. 
C. Mix multi-component sealing compound as recommended by the manufacturer. 
  
3.03 INSTALLATION  
A. Installation/Application Requirements: Joint fillers and sealing compounds shall be 

installed in accordance with the respective manufacturers’ installation and application 
instructions. Comply also with ASTM D1190, ASTM D3405 and ASTM D3406, as 
applicable. Coordinate the placement of joint fillers and securing them in position with 
the with work of Section 03 11 00, Concrete Formwork. 

B. Expansion (Isolation) Joints: 
a. Provide premolded joint filler to full depth of slabs, less ½ inch. Install joint 

filler with top edge ½ inch below the surface, and tool adjacent concrete edges 
to a ¼-inch radius.  Use steel pins to hold material in place during placing and 
floating of concrete. Finished joints shall be tight and leakproof. 

b. After a minimum of 28 days after slabs have been placed and finished, fill 
expansion joints with joint sealing compound to 1/8 inch below surface of 
slabs. No traffic shall be permitted to travel over sealed joints until sealing 
compound has properly cured. 

C. Contraction (Control) Joints: Saw-cut contraction joints and weakened plane joints 
shall be filled with joint sealing compound in areas and locations indicated. Joints 
shall be filled and tooled flush to within 1/16 inch of the slab surface. 

D. Roadway and Bridge: Provide elastomeric joint seals as applicable to the conditions. 
Install as indicated and in accordance with the manufacturer’s installation instructions 
and recommendations. 

E. Plastic Pads, Spacers, and Fillers: Install as indicated over or against clean surfaces. 
Apply adhesive where required to hold material in place. 

 
END OF SECTION 03 15 00 
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SECTION 03 15 13 
WATER STOP 

 
PART 1.00 - GENERAL 

1.01 SECTION INCLUDES 
A. The Contract shall furnish and securely install expanding rubber waterstops for each 

manhole, where necessary. The work includes cleaning of concrete surfaces and 
installation of expanding rubber waterstops. 

1.02 REFERENCES 
A. ASTM D412, Standard Test Methods for Vulcanized Rubber and Thermoplastic 

Elastomers-Tension 
B. ASTM D2240, Standard Test Method for Rubber Property – Durometer Hardness. 

1.03 SUBMITTALS 
A. Submit waterstop and adhesive product data in accordance with Submittals, Section 

00 73 33 

1.04 DELIVERY, STORAGE, AND HANDLING 
A. Deliver the waterstop materials to the project site in the manufacturer’s unpacked 

contains with all labels intact and legible at time of use. Materials shall be stored in a 
secure, indoor, dry area. Maintain the waterstops in a dry condition during delivery, 
storage, handling, installation, and concealment 

PART 2.00 - PRODUCTS  

2.01 MATERIALS 
A. Hydrophilic Rubber Waterstop: 

a. The waterstop shall have the minimum performance standard of: 
 
Property ASTM Standard Results 
Tensile Strength (MPa) D412 0.98 
Elongation D412 550 
Hardness (HS) D2240 30 Durometer Type A 
The time period to maximum volume expansion is 35 days. 
 
b. Materials approved for use are: 

i. Adeka Corporation; MC-2010M. 
ii. Adeka Corporation; KM-3030M. 

iii. Adeka Corporation; P2010 (except in contact with potable water). 
iv. Adeka Corporation; KC Series. 

 
B. Adhesive: 
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a. The adhesive shall be 3M-2141 as manufactured by the 3M Company, Adeka 
Corporation H-1000 Ultra Bond, or approved equal. 

PART 3.00 – EXECUTION 
 

3.01 GENERAL 
A. Coordinate as required with other trades and project specifications to ensure proper 

execution of the water stop installation. 
B. The components and installation procedures shall be in accordance with the 

manufacturer’s printed specifications and recommendations. Installation shall be 
performed by skilled workers who are trained in procedures and methods required for 
proper performance of the waterstop. 
 

3.02 EXAMINATION 
A. Examine the concrete surface and correct any surface imperfections which may 

prevent proper installation and performance of the waterstop. The finished concrete 
surface, prior to surface preparation, shall be equal to a steel trowel finish. 
 

3.03 SURFACE PREPARATION 
A. Concrete surfaces shall be clean and free of dirt, saw dust, laitance, grease, form oils, 

form release agents, or other contamination to ensure proper adhesion of the waterstop 
to the concrete surface. Use a wire brush to lightly roughen the surface. Remove al 
concrete dust with a soft brush. 
 

3.04 WATERSTOP PLACEMENT 
A. Measure and cut an exact length of waterstop. Splices are not permitted in the 

waterstop in vertical wall joints of structures. Splices in horizontal joints are 
acceptable; however, only one (1) splice is permitted in twenty-five (25) feet. Splice 
of waterstops in horizontal joints shall be made by butting and gluing the ends of the 
waterstop with an approved adhesive. 

B. Refer to the manufacturer’s recommendations for minimum clearance to a concrete 
face. Unless a greater clearance is recommended by the manufacturer, the minimum 
clearance shall be two (2) inches. Use the greater clearance if the recommended 
clearance is more than two (2) inches. 

C. Using a brush, apply a uniform coat of adhesive to the concrete surface along the line 
of placement. Apply a uniform coat of adhesive to the waterstop. Gaps in the glue 
application shall not be permitted. 

D. After the adhesive has dried to a tack condition (about fifteen [15] minutes in the 
summer and thirty [30] minutes in the winter), firmly press the waterstop to the 
concrete surface. When installing the waterstop on curved surfaces such as pipes, 
temporary bands (for example, wire or rope) may be used to assist in securing the 
waterstop to the surface. Any temporary means of securing the waterstop shall be 
removed prior to placing concrete or grout. 
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E. Concrete placement within twelve (12) hours is required. The waterstop shall be 
protected from water and from displacement prior to concrete placement. During 
concrete placement, the Contractor shall visually observe the waterstop to ensure 
proper placement and alignment. 

 
 

END OF SECTION 03 15 13 
 



 
 
July 2021 

   
La Honda Force Main Replacements 

CONCRETE:   DIVISION 03 
West County Wastewater 10 of 19 

 
 

  

SECTION 03 20 00 
CONCRETE REINFORCING 

 
PART 1.00 - GENERAL 

1.01 WORK INCLUDED 
A. Concrete reinforcement. 

1.02 REFERENCES 
A. ASTM A82 – Plain Steel Wire for Concrete Reinforcement. 
B. ASTM A184/A184M – Welded Deformed Steel Bar Mats for Concrete 

Reinforcement. 
C. ASTM A615/A615M - Deformed and Plain Billet-Steel for Concrete Reinforcement. 
D. ACI 301 – Specifications for Structural Concrete for Buildings. 
E. ACI 318 – Building Code Requirements for Reinforced Concrete. 
F. Concrete Reinforcing Steel Institute (CRSI) “Manual of Standard Practice”. 

1.03 QUALITY ASSURANCE 
A. Perform work in accordance with ACI 301, 318 and the CSRI’s Manual of Standard 

Practice. 

1.04 SUBMITTALS 
A. Submit the following in accordance with Submittals, Section 00 73 33: 

a. Proposed concrete reinforcement plan 
b. Product data for steel utilized for reinforcement 

PART 2.00 - PRODUCTS  

2.01 GENERAL 
A. The Contractor shall provide steel reinforcement as specified. 

2.02 STEEL 
A. Material 
 

Steel Reinforcement Characteristics Table 
Imperial 
Bar Size 

Bar 
Grade 

Weight per 
unit length  

Mass per  
unit length 

Nominal 
Diameter 

Nominal 
Area 

Min. Yield 
Strength 

#4 60 0.668 lb/ft 0.996 kg/m 0.500 in / 
12.7 mm 

0.2 in2 / 
129 mm2 

60,000 lb/in2 
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PART 3.00 – EXECUTION 
 

3.05 STEEL REINFORCEMENT ITEMS 
C. Plain-Steel Welded Wire Reinforcement: ASTM A185, fabricated from as-drawn steel 

wire into flat sheets. 
D. Reinforcing Bars: ASTM A615 / A615M, Grade 60; deformed. 
E. Steel Bar Mats: ASTM A184 / A184M; with ASTM A615 / A615M, Grade 60, 

deformed bars; assembled with clips 
F. Plan Steel Wire: ASTM A82 
G. Joint Dowel Bars: Plain steel bars, ASTM A615 / A615M, Grade 60. Cut bars true to 

length with ends square and free of burrs. 
H. Tie Bars: ASTM A615 / A615M, Grade 60, deformed. 
I. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and 

fastening reinforcing bars, welded wire reinforcement, and dowels in place. 
Manufacture bar supports according to Concrete Reinforcing Steel Institute’s “Manual 
of Standard Practice” from steel wire, plastic, or precast concrete of greater 
compressive strength than concrete, and as follows: 

a. Equip wire bar supports with sand plates or horizontal runners where base 
material will not support chair legs. 

 
3.06 PLACING STEEL REINFORCEMENT  
F. Comply with Concrete Reinforcing Steel Institute’s recommended practice for 

“Placing Reinforcing Bars” for placing and supporting reinforcement. 
G. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing 

materials. 
H. Arrange, spaces, and securely tie bars and bar supports to hold reinforcement in 

position during concrete placement. Maintain minimum cover to reinforcement. 
I. Install welded wire fabric in lengths as long as practicable. Lap adjoining pieces at 

least one full mesh and lace splices with wire. Offset laps of adjoining widths to 
prevent continuous laps in either direction. 

  
 

END OF SECTION 03 20 00 
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SECTION 03 21 16 

EPOXY-COATED REINFORCEMENT STEEL BARS 
(Not Used) 

 
SECTION 03 30 00 

CAST-IN PLACE CONCRETE 
(Not Used) 

 
SECTION 03 34 00 

LOW DENSITY CONCRETE 
(Not Used) 

 
SECTION 03 35 29 

TOOLED CONCRETE 
(Not Used) 



 
 
July 2021 

   
La Honda Force Main Replacements 

CONCRETE:   DIVISION 03 
West County Wastewater 13 of 19 

 
 

  

SECTION 03 39 00 
CONCRETE CURING 

 
PART 1.00 - GENERAL 

1.01 WORK INCLUDED 
A. Concrete curing. 

1.02 REFERENCES 
A. ACI 305R 
B. ACI 306R 

1.03 QUALITY ASSURANCE 
A. Ensure concrete is cured and protected in accordance with ACI 305R and 306R. 

PART 2.00 - PRODUCTS  

2.01 MATERIAL 
A. Use concrete with the characteristics specified in Concrete Formwork, Section 03 11 

00. 

PART 3.00 – EXECUTION 
 
3.01 GENERAL 
A. Protect freshly placed concrete from premature drying and excessive cold or hot 

temperatures. Comply with the recommendations of ACI 305R for hot weather 
protection and ACI 306R for cold weather protection during curing. 

 
3.02 EVAPORATION CONTROL 
A. In hot, dry, and windy weather, protect concrete from rapid moisture loss before and 

during finishing operations with an evaporation-control material. Apply according to 
manufacturer’s instructions.  

 
3.03 EVAPORATION CONTROL 
A. Curing Methods: Cure concrete by moisture curing, moisture-retaining-cover curing, 

curing compound, or a combination of these as follows: 
a. Moisture Curing: Keep surfaces continuously moist for not less than seven (7) 

days with the following materials: 
i. Water. 

ii. Continuous water-fog spray. 
iii. Absorptive cover, water saturated, and kept continuously wet. Cover 

concrete surfaces and edges with a 12-inch lap over adjacent absorptive 
covers. 
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b. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-
retaining cover for curing concrete, placed in widest practicable width, with 
sides and ends lapped at least 12 inches, and sealed by waterproof tape or 
adhesive. Immediately repair any holes or tears during curing period using 
cover material and waterproof tape. 

c. Curing Compound: Apply uniformly in continuous operation by power spray 
or roller according to manufacturer’s directions. Recoat areas subjected to 
heavy rainfall within 3 hours after initial application. Maintain continuity of 
coating and repair damage during curing period. 

 
END OF SECTION 03 39 00 
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SECTION 03 40 00 
PRECAST CONCRETE 

(Not Used) 
 



 
 
July 2021 

   
La Honda Force Main Replacements 

CONCRETE:   DIVISION 03 
West County Wastewater 16 of 19 

 
 

  

SECTION 03 60 00 
GROUT 

 
PART 1.00 - GENERAL 

1.01 SECTION INCLUDES 
A. The Contractor shall furnish all labor, tools, and equipment for the placement of grout 

in tie holes and other locations as shown and specified in the Contract Documents. 
B. This section includes basic mixing, application, and curing methods for grout. 

1.02 QUALITY STANDARDS 
A. ASTM C78 – Standard Test Method for Flexural Strength of Concrete (Using Simple 

Beam with Third-Point Loading). 
B. ASTM C109/C109M – Standard Test Method for Compressive Strength of Hydraulic 

Cement Mortars (Using 2-in. of [50-mm] Cube Specimens). 
C. ASTM C469 – Standard Test Method for Static Modulus of Elasticity and Poisson’s 

Ratio of Concrete in Compression. 
D. ASTM C666/C666M – Standard Test Method for Resistance of Concrete to Rapid 

Freezing and Thawing. 
E. ASTM C882 – Standard Test Method for Bond Strength of Epoxy-Resin Systems used 

with Concrete by Slant Shear. 
F. ASTM C1012 – Standard Test Method for Length Change of Hydraulic-Cement 

Mortars Exposed to Sulfate Solution. 
G. ASTM C1202 – Standard Test Method for Electrical Indication of Concrete’s Ability 

to Resist Chloride Ion Penetration. 

1.03 SUBMITTALS 
A. Submit the following in accordance with Submittals, Section 00 73 33: 

a. Grout 
b. Bonding agent 
c. Curing compound 

1.04 DELIVERY, STORAGE, AND HANDLING 
A. Cement based mortar shall be delivered and stored in manufacturer’s packaging until 

it is ready to be mixed and placed. Mortar bags shall be stored off the ground and 
protected from water and all other substances that may penetrate packaging. 

PART 2.00 - PRODUCTS  

2.01 MATERIAL 
A. Mortar for Tie Holes: EMACO R320. 
B. Bonding Adhesives: Concresive Liquid LPL or Concresive Standard Liquid. 
C. Water: Only clean potable water shall be used. 
D. Curing Compound: MB429, Masterkure 100W, Masterkure 200W. 
E. (Exposed) Reinforcing Steel Coating: EMACO P22. 
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F. Evaporation Reducer: Confilm Evaporation Reducer. 

PART 3.00 – EXECUTION 
 
3.01 GENERAL 
A. The Contractor shall have a printed set of manufacturer’s recommendations for 

product use onsite for review during preparation, mixing, and application of grout. 
B. These grouts contain admixtures that increase grout strength and workability. The 

strength and performance of the grout is dependent on proper surface preparation, 
grout mixing and curing. The Contractor shall be required to use a calibrated 
measuring device to add clean potable water to the grout mix. Water added to a grout 
mix without a calibrated device is cause for grout rejection, removal and replacement. 

C. Curing is critical to prevent shrinkage cracks that can develop with grouts containing 
some admixtures. Curing shall begin immediately after placement. 

D. All mixing, surface preparation, handling, placing, consolidation, and other means of 
execution for pre-packaged mortars shall be done according to the instructions and 
recommendations of the manufacturer and the Contract Documents. In the event that 
conflict occurs between the Contract Documents and manufacturer’s instructions, the 
manufacturer’s instructions shall prevail in all cases. 

 
3.02 INSTALLATION 
A. Preparation: 

a. Thoroughly clean the roughened surface and any exposed reinforcement of 
rust, dirt, loose chips, and dust. Maintain substrate in a saturated, surface-dry 
condition. 

b. Where applicable, coat exposed reinforcing steel with EMACO P22 
reinforcing steel bar protection coating prior to patching. 

B. Mixing: 
a. Comply with mortar manufacturer’s recommendations for water quantity. 

Mechanically mix with a slow speed drill (four hundred to six hundred [400 to 
600] rpm) and Jiffler-type paddle. Pour approximately ninety percent (90%) of 
the mix water into the mixing container; then add the bagged material while 
continuing to mix. Add remaining water as needed. Mix time shall not exceed 
five (5) minutes. 

C. Application: 
a. Apply bonding adhesive such as Concresive Liquid LPL or Concresive 

Standard Liquid. 
b. Place and finish with trowel or screed. In hot, windy, or dry conditions, where 

rapid surface evaporation may occur, apply evaporation reducer. 
D. Curing: 

a. Apply Masterkure 200 W curing compound in accordance with label 
instructions. 
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3.03 INSTALLATION 
A. Field Tests: 

a. The Contractor shall be responsible for performing quality control testing. 
b. When prescribed in the Contract Documents, length change test specimens will 

be taken during construction from the first placement of each type of mortar, 
and at intervals thereafter as selected by the Project Manager to ensure 
continued compliance with these Contract Documents. Unless otherwise 
specified in the Contract Documents, the testing will be performed by the 
Contractor. 

c. When required, length change tests and fabrication of specimens for cement-
based mortar shall be performed as specified in ASTM C1012 at intervals 
during construction as selected by the Project Manager. A set of three (3) 
specimens will be made for testing at seven (7) and twenty eight (28) days. 

d. All mortar, already placed, that fails to meet the requirements of the Contract 
Documents, shall be subject to removal and replacement at the cost of the 
Contractor. 

e. Unless otherwise specified in the Contract Documents, the cost of all 
laboratory tests on grout shall be borne by the Contractor, and the Contractor 
shall obtain specimens for testing.  

 
END OF SECTION 03 60 00 
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SECTION 03 64 23 
EPOXY INJECTION SYSTEM  

(Not Used) 
 

SECTION 03 70 00 
MASS CONCRETE 

(Not Used) 
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DIVISION 31:  
EARTHWORK 

 
SECTION TITLE 
 

31 00 00 EARTHWORK 

31 11 00  SITE CLEARING AND GRUBBING 
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SECTION 31 00 00 

EARTHWORK 
 

PART 1.00 - GENERAL 
 

1.01 DESCRIPTION  
A. Perform all Earthwork, as shown in the Drawings or specified herein, including but not 

limited to the following: 
1. Excavating. 
2. Disposing of water and excess material. 
3. Dewatering. 
4. Excavation protection. 
5. Filling and backfilling. 
6. Compacting. 
7. Grading. 
8. Stabilizing subgrade. 
9. Rock excavation. 

 
B. Work described herein shall be performed in accordance with referenced sections of the 

California Department of Transportation Standard Specifications, 2010 and the 
referenced sections of West County Wastewater's Standard Details, except as modified 
herein. 

1.02 QUALITY CONTROL 
A. Requirements of Regulatory Agencies:  For work done on public property, comply with 

the requirements of governmental authorities having jurisdiction. 
B. Replacement of earth fill or backfill, where it has settled below the required finished 

elevations, shall be considered as a part of the required warranty work.  Any repair or 
resurfacing constructed by the Contractor which becomes necessary by reason of such 
settlement shall likewise be considered as a part of such required repair work, unless the 
Contractor shall have obtained a statement in writing from the affected private owner or 
public agency releasing West County Wastewater from further responsibility in 
connection with such repair or resurfacing. 

 
1.03 PROJECT CONDITIONS 
A. Sequencing, Scheduling:  Stop earthwork operations when inclement weather could 

cause incorporation of excessive water into the soil.  Take appropriate measures, such as 
wetting down, to control blown dust and dirt, both windblown and from machine moving 
operations.  Do not place fill over subgrade that is covered with ice or water. 

 
B. Inclement Weather Operations:  At the end of each working day or when compaction 

operations are stopped due to change in weather conditions, roll and slope the surface to 
provide runoff.  Protect the excavation with waterproof membrane if required by the 
Engineer to facilitate the work.  Do not operate equipment over such surfaces until they 
are dry enough to prevent rutting and remolding of the top eight (8) inches. 
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PART 2.00 - PRODUCTS 
 

2.01 MATERIALS 
A. Concrete Fill:  Shall be two-sack slurry cement per ASTM C 94-81. 
B. Unsuitable Material:  Defined as local pockets of material that are substantially different 

in character from the surrounding soil and may be unsatisfactory for use as earth fill or 
sub-base.  Do not use such materials as backfill without approval of the Engineer. 

 
2.02 MATERIAL DEFINITIONS 
Where the definition refers to Caltrans sections, the document referenced is the 2010 edition of 
"Standard Specifications" for the Business and Transportation Agency, Department of 
Transportation of the State of California. 
 
TYPE   SOILS DEFINITION                                                                             
Class I   Angular crushed rock, 3/4 inch maximum, per ASTM D448. 
(drain rock)  Size No. 67.  The grading requirements are as follows: 

Percent Passing 
1"       100% 
3/4"       90-100% 
3/8"       20-55% 
No. 4        0-10% 
No. 8        0-5% 

 
Class II  Class 2 Aggregate per Caltrans 26-1.02B, 3/4" maximum. 
Class III  Not used. 
Class IV  Not used. 
Class V  Suitable native materials, resulting from trench excavation that is free of 

organic material, refuse, and shall contain no concrete, stone or clods larger 
than 4 inches in diameter and shall contain sufficient fines so that all voids 
will be filled when compacted, and shall be so constituted that compaction 
requirements can be met. 

Topsoil 
1. For Removal: A surface soil layer containing organic matter such as roots or humus, and 

having a weight loss of 6% or more on ignition at 600 degrees Centigrade for 
three hours when compared with the oven dry weight as determined by ASTM 
D 2216-71. 

 
2. Project-usable: Surface soil conforming to the requirements of No. 1 above and with the 

following additional requirements:  Selected, fertile, friable loam, stripped 
from the upper 12 inches; free from subsoil, heavy clay lumps, stones, roots, 
or other objectionable matter. 

2.03 TEST REPORTS 
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A. Test Reports:  Six (6) copies of the latest Manufacturer's Certified Test Report for 

each material shall be submitted to the Engineer prior to delivery of 
materials to the site.  Certified Test Reports shall have been 
completed within the last three (3) years. 

 
2.04 MATERIAL USE AND COMPACTION 
A. Definitions: 

Maximum density:  The dry density at optimum moisture content per the latest edition of 
Caltrans Section 216. 
1. In-place density:  The dry density, dry unit weight, or dry unit mass as applicable per 

the latest edition of Caltrans Section 231. 
2. Required compaction:  The ratio of in-place density to maximum density, expressed 

as a percentage. 
3. Compacted:  Material at the required compaction or higher. 
4. Subgrade  (sub-base):  The in-place compacted fill or backfill which receives 

subsequent construction such as an aggregate base for concrete building slabs, 
pavement or improved surfaces. 

B. Moisture Content and Tolerance:  Material to be compacted shall contain the amount of 
moisture to obtain the required compaction uniformly throughout its depth.  Add 
moisture to or dry out soils or aggregates being used so that the soils or aggregates are 
within two percent, plus or minus, of the optimum moisture content during compaction, 
where indicated as optimum and at least 3 percent wet of optimum (but below that 
moisture content which renders the soil unworkable and uncompactable) when indicated 
wet of optimum in the following table. 

C. Schedule:  When using hand-guided compaction equipment or hand tamping tools, the 
maximum loose measure lift shall be four (4) inches in lieu of maximum lifts specified 
below when using machine compaction. 

 
MAXIMUM LIFT 
THICKNESS, IN 
INCHES -- 

APPLICATION   TYPE  LOOSE MEASURE COMPACTION 
 
TRENCH BACKFILL 
Pipe in Paved Areas: 
 
Top of Pipe Bedding 
to Asphalt Concrete   Class II  8   95 (optimum) 
 
Pipe in Non-Paved Areas: 
 
Top of Pipe Bedding 
To Finished Grade   Class V  8   90 (optimum) 
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TOPSOIL   (Project useable)  4   90 (optimum) 
 
EMBEDMENT  
Pipe Bedding    Class I   4   90 (optimum) 
 
Foundation 
Stabilization    Class I   4   90 (optimum) 
 
Beneath Manholes   Class II  8   95 (optimum) 
 
GEOTEXTILE FABRIC 

Manufacturer: 
1. Phillips Supac 4NP. 
2. Mirafi 140 N. 

 
2.05 FIELD QUALITY CONTROL 

 
A. Refer to "DEFINITIONS" Article for the standards for test methods to be used for field 

quality control. 

B. The Engineer shall determine the compaction of materials placed is adequate by 
performing density and moisture content tests as required at no cost to the Contractor. 
 

C. If tests indicate that a layer has not been brought to the required compaction, The 
Contractor shall re-compact the area prior to placement of additional material, until the 
required compaction is obtained.  If the layer has been covered by a subsequent 
operation, remove such material before re-compacting the defective layer.  All additional 
re-compaction, removal of improperly compacted material and retesting, of re-compacted 
material shall be at the expense of the Contractor. 

 
PART 3.00 – EXECUTION 

 
3.01 EXCAVATING 

 
A. Remove, haul and dispose of materials and obstructions encountered.  Remove 

obstructions within the lines of construction, or that would interfere with construction.  
Obstructions consist of metallic, wooden or masonry debris, tree roots and similar items. 
 

B. Excavate to levels required for bottom of pipeline trenching, subgrade and similar items, 
as shown.  In all cases of excavation work, excavate to the extent necessary to provide 
excavation protection as specified under heading "EXCAVATION PROTECTION".  
Provide space to permit form placing, inspection of work, support system, and other 
underground work adjacent to construction. 
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C. Footings and foundations shall bear on firm soil capable of supporting the loadings.  If 

satisfactory bearing capacity is not found at load- bearing elevations or subgrade, remove 
unsuitable materials disclosed below such elevations as defined in Part 2.00 and as 
directed by the Engineer.  After removal of unsuitable material, place a layer of 
geotextile fabric on the bottom and on the sides of the excavation to the spring line of the 
pipe above the bottom elevation of the structure.  Fill and compact the resulting void with 
Class I backfill material.  Such excavation, fill and compaction beyond the limits shown 
will be paid for by West County Wastewater.  However, if excavations are carried 
beyond the limits shown without authorization, or if unsatisfactory conditions occur due 
to Contractor's operations, the Contractor shall fill the voids with the appropriate material 
specified above, at his own expense. 

 
D. Place excavated material directly into fill areas, if possible.  Otherwise stockpile on-site 

the quantity of reusable material required for this Project. 
 
E. Trim, level and clean excavations just prior to placement of subsequent work.  

Subsequent work shall not be performed until soil conditions have been reviewed. 
 
F. Excavate for all underground piping systems and utility lines.  Trimming of trench 

bottom to final line and elevations, excavating for bells and bottom bedding, to extent 
shown, shall be performed as specified in Section 33 31 00 Sewer Pipe and Structures. 

 
G. Large rocks, boulders and large stones shall be removed to provide a minimum clearance 

of not less than six (6) inches below and on each side of all pipe, fittings and manholes. 
 
3.02 STRIPPING TOPSOIL 
 
A. Haul and dispose of off-site all waste and excess material, trash, vegetative material, 

debris and rubble as specified in Section 2.02 shall be off-hauled and disposed of by the 
Contractor as part of the unit price for pipe installation.  Contractor shall certify to West 
County Wastewater that the soil is suitable or acceptable to the ultimate disposal site for 
the soil.  Contractor to provide any tests necessary for the disposal method chosen by the 
contractor for the off-haul soil. 

 
3.03 REMOVAL OF WATER 
 
A. At all times provide and maintain ample means and devices to promptly remove and 

dispose of all water entering the trench excavation during the time the trench is being 
prepared for the pipe laying, during the laying of the pipe, and until the installation of 
pipe bedding and backfill.  No pipe or pipe bedding shall be placed until all water in the 
trench has been removed. 
 

B. Dispose of the water in a manner to prevent damage to adjacent property and silting of 
existing drains and structures.  Drainage of trench water through the pipeline under 
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construction or existing sanitary sewer is prohibited.  Contractor shall be responsible for 
obtaining any permits necessary to discharge water to existing storm drains or creeks. 

 
C. When groundwater is encountered, the Contractor shall submit a dewatering plan in 

accordance with Section 00 72 16, Contractor Furnished Drawings and Data.  The level 
of detail of the dewatering plan will be at the discretion of the Engineer based upon the 
severity of groundwater encountered. 

 
D. Intercept and divert all surface drainage away from excavations and incomplete areas of 

the work.  Design and maintain the diverted drainage so as not to cause soil erosion, 
pounding, or overloading of permanent drainage facilities.  All temporary surface water 
diversion systems shall be removed when no longer necessary and existing drainage 
facilities shall be restored to their original condition. 

3.04 EXCAVATION PROTECTION 
 
A. Plan for Shoring Excavation: 
 

1. Before beginning any excavation or trench work that is five (5) feet or more in depth, 
secure a permit to perform excavation or trench work from the State of California, 
Division of Industrial Safety. 
 

2. Submit a detailed plan showing proposed design for shoring, bracing, provisions to be 
made for worker protection from the hazard of caving ground during the excavation 
of any trench or trenches five (5) feet or more in depth.  If such plan varies from the 
shoring system standards established by the Construction Safety Orders, the plan 
shall be prepared by a Civil Engineer registered in the State of California. 

 
3. File a copy of the permit with the Engineer at least 24 hours before the beginning of 

any excavation or trench work. 
 
4. The permit, together with a copy of approved plan for trench safety, shall be 

maintained on the job site at all times. 
 

5. All compensation for costs incurred by compliance with these provisions shall be 
considered as included in the unit price listed in the schedule of bid and no additional 
compensation will be allowed therefore. 

 
B. Sheeting and Shoring: 
 

1. Provide sheeting and shoring per requirements of the State of California, Department 
of Industrial Relations, Division of Occupational Safety 'Construction Safety Orders' 
(latest edition thereof), except as specified herein.  Except where banks are cut back 
on a stable slope, excavation for structures and trenches shall be properly and 
substantially sheeted, braced, and shored, as necessary, to prevent caving or sliding, 
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to provide protection for workmen and the work, and to provide protection for 
existing structures and facilities.  Sheeting, bracing, and shoring shall be designed 
and built to withstand all loads that might be caused by earth movement or pressure 
and shall be rigid, maintaining shape and position under all circumstances. 
 

2. Maintain the support system in place until immediately prior to filling or backfilling 
operations.  Remove support system in stages as filling or backfilling progresses.  
Parts of the support system may be left in place up to two (2) feet below new grades 
where indicated or accepted by the Engineer. 

 
3.05 FILLING AND BACKFILLING 
 
A. General: 
 

1. Schedule filling and backfilling operations to expedite construction progress and to 
maintain positive site drainage.  In areas designed to have utilities where fill is also 
required, place and compact the fill prior to placement of such utilities.  Backfill after 
manhole bases have attained a design strength of at least 2,500 psi and in no case less 
than one (1) day after placing of concrete unless otherwise directed by the Engineer.  
Backfill after work has been inspected and approved by the Engineer.  Backfill in a 
manner to prevent excessive pressure against or damage, including hydraulic, to 
adjacent work.  Any resultant damage shall be corrected at the Contractor's expense. 
 

2. Spread fill and backfill in uniform layers parallel to the finish grade elevations, filling 
holes and low areas first.  Loose measurement of each layer shall be as specified in 
Part 2.00. 

 
3. Compact each layer before succeeding layers are placed.  Provide compaction 

equipment of type best suited to achieve the compaction specified for the type of soil 
used.  Use particular care to prevent "bulking" of fine granular fill.  Terminate all fills 
in true planes at correct elevations. 

 
3.06 GRADING 

 
A. Grade areas to receive fills and backfills to levels indicated, as specified in Part 2.00. 

 
B. Remove unsuitable material, vegetation, rubbish and debris from areas to be filled. 
 
C. Slope earth away from top of finished manholes.  Finish grades not otherwise indicated 

shall be uniform levels or slopes between given points or between given points and 
existing grades.  Provide roundings at top and bottom of banks and at other breaks in 
grades.  Finish grade to within 0.1 foot of required slopes, grades and elevations. 

 
3.07 FOUNDATION STABILIZATION 
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A. Subgrades for concrete structures and trench bottoms shall be firm, dense, and thoroughly 

compacted and consolidated; shall be free from mud and muck; and shall be sufficiently 
stable to remain firm and intact, under the feet of the workmen. 

 
B. When ordered by the Engineer, subgrades for concrete structures or trench bottoms which 

are otherwise solid, but which become mucky on top due to construction operations, shall 
be reinforced with a layer of geotextile fabric on the bottom and sides at least 12 inches 
above the unstable material and one or more layers of Class I fill material.  Such over 
excavation and foundation stabilization work shall be to the depth ordered by the 
Engineer.  The finished elevation of consolidated subgrades for concrete structures shall 
not be above subgrade elevations shown on the Drawings.  Compaction shall conform to 
the requirements of 2.04 of this Section. 
 

C. All foundation stabilization work shall be performed by and at the expense of the 
Contractor as specified in this Section, Article 3.01.C. 

 
 

END OF SECTION 31 00 00 
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SECTION 31 11 00: 

SITE CLEARING AND GRUBBING 

A. Clear within the construction limits for this project as required.  Remove shrubs and other 
vegetation, except individual items indicated to remain.  Only cut trees with specific prior 
review by the Engineer. 

B. Cut off vegetation at ground surface.  Remove downed timber, logs and other vegetation 
resting on or partially re-embedded in ground surface, brush, weeds, undergrowth, 
rubbish and other debris. 

C. Remove stumps.  Remove roots, organic or metallic debris embedded in the ground, to a 
depth of not less than eight inches below existing ground.  Do not use grubbing 
equipment within the drip line of trees indicated to remain. 

D. Fill depressions resulting from these operations, unless further excavation or earthwork is 
indicated.  Use earth fill and place in horizontal layers not to exceed eight inches in loose 
depth.  Compact each layer to density equal to the adjacent natural soil.  Grade the 
surface to meet adjacent contours and to provide surface water drainage. 

E. Protect trees left standing against damage, including unnecessary cutting, breaking or 
skinning of roots, skinning and bruising of bark, smothering by stockpiling material or 
parking of vehicles within drip line. 

F. Coat all cut or abraded surfaces of branches, trunk or roots with an emulsified asphalt 
coating specially formulated for horticultural use.  Temporarily cover all exposed roots 
with wet burlap to prevent drying out of roots and provide earth cover as soon as 
possible. 

G. Repair or replace trees left standing that are damaged by Contract operations, at no 
additional cost to West County Wastewater.  Employ an Engineer-approved tree surgeon 
to perform tree damage repair. 

 
 

END OF SECTION 31 11 00 
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DIVISION 32:  
EXTERIOR IMPROVEMENTS 

 
SECTION TITLE 
 

32 01 13 SLURRY SEAL 

32 12 16  ASPHALT CONCRETE PAVEMENT 

32 12 17 ASPHALT CONCRETE PAVEMENT COATING & CRACK FILLERS 

32 12 73 ASPHALT CONCRETE PAVEMENT SEALANT 

32 16 00 SIDEWALKS, CURBS AND, GUTTERS 
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SECTION 32 01 13 

TYPE II - SLURRY SEAL 
 

PART 1.00 – GENERAL 
1.01 DESCRIPTION 

This work shall consist of mixing latex emulsified asphalt, aggregate, set-control additives, and 
water and spreading the mixture on a surfacing or pavement where shown on the plans, as 
specified in these special provisions and as directed by the Engineer. 
 

PART 2.00 – PRODUCTS 
2.01 MATERIALS 

A. EMULSIFIED ASPHALT 
 
Latex emulsified asphalt shall be a quickset PMCQ51h type, shall be homogeneous co-milled 
and show no separation after thorough mixing.  The latex asphalt emulsion shall conform to the 
following requirements: 
 
 TEST ON EMULSION 

   METHOD OF TEST  REQUIREMENTS 
Viscosity, SSF, @77° F, sec        ASTM D244              15-100 
Distillation Residue %, Min.                      60 
Torsional Recovery                  20 min. 

TEST ON RESIDUE FROM DISTILLATION TEST: 
Penetration, 77° F, 100g, 5s      ASTM D5                    40-80 
Softening Point (Ring & Ball), °F     ASTM D36               120-147 
Ductility, 75° F, 5CM/Min,     ASTM D113           25 
Minimum 
Frass Breaking Point, °C     DIN 52012           -18 
Sieve Test                   0.30 
 

QUALITY CONTROL: The Contractor shall show sufficient evidence of the supplier’s Product 
Quality control Program in effect during the processing of the emulsified asphalt.  Such quality 
control testing results shall be made available to the Engineer at the preconstruction meeting.  
The following items shall be included in the Product quality Control Program: 

 
1. The frequency of sampling. 
2. The manner of sampling and controlling authority, (i.e. ASTM) 
3. The number of samples tested per production unit. 
4. The production unit size. 
5. The Moving Average compilation of the five most recent subsequent tests. 
6. The names of those qualified employees who will perform the testing. 
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The Product Quality Control Program shall remain in effect for all emulsified asphalt supplied 
and test results shall be supplied to the Engineer.  The Contractor shall provide the Engineer with 
“split” samples of all samples from the production units from which emulsified asphalt is used. 

B. WATER 

Water shall be of such quality that the asphalt will not separate from the emulsion before the 
slurry seal is in place.  Water shall be potable and free from harmful soluble salts. 

C. AGGREGATE 

The use of crushed granite or other light gray-colored aggregate will not be allowed.  Aggregate 
shall consist of Table Mountain or other rock similar in color and nature (black), except that any 
aggregate or combination of aggregates shall be produced by crushing rock.  The material shall 
be free from vegetable matter and other deleterious substances.  All aggregate shall be free of 
caked lumps and oversize particles. 

 
The aggregate, prior to the addition of emulsion, shall conform to the requirements of this 
section.  Conformance with the grading requirements will be determined by California Test 202, 
modified by California Test 105 when there is a difference in specific gravity of 0.2 or more 
between blends of different aggregates.  The percentage composition by weight of the aggregate 
shall conform to the following: 

 
 

Percentage 
Passing 

Sieve Size Type II 
9.5mm 100 
4.75mm 90-100 
2.36mm 65-90 
1.18mm 45-70 
600um 30-50 
300um 18-30 
150um 10-21 
75um 5-15 

 
No single aggregate grading test shall represent more than 500 tons or one day’s production, 
whichever is smaller.  The aggregate shall conform to the following additional quality 
requirements: 

Tests     California Tests   Requirements 
 
Sand Equivalent  217    Type II 55 Min. 
Durability Index  229    Type II 55 Min. 
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QUALITY CONTROL: The Contractor shall provide evidence of the aggregate manufacturer’s 
Product Quality Control Program in effect during the processing of the aggregates.  The quality 
control test results shall be made available to the Engineer at the pre-construction meeting.  The 
following items shall be included in the Product Quality Control Program: 

 
1. The frequency of sampling 
2. The manner of sampling and controlling authority, (i.e. ASTM). 
3. The number of samples tested per production unit. 
4. The production unit size. 
5. The Moving Average compilation of the five most recent grading tests.  

Subsequent tests shall show the results for each washed control sieve analysis  
test and shall include all of the specification sieves. 

6. A Moving Average of the five most recent cleanness value tests. 
7. The names of those qualified employees who will perform the required testing. 

 
The Product Quality Control Program shall remain in effect for all aggregate supplied.  The test 
results from each production unit shall be supplied to the Engineer.  The Contractor shall supply 
the Engineer with “split” samples of all samples from all production units from which the 
aggregate supply is from. 

D. SLURRY SEAL 

Slurry seal shall conform to the provisions in Section 37-2, “Slurry Seal,” of the State of 
California Standard Specifications and these special provisions. The materials for slurry seal 
immediately prior to mixing shall conform to the following requirements: 
 

PART 3.00 – EXECUTION 

3.01 PROPORTIONING 

Latex emulsified asphalt shall be added at the rate of the following percentages of the weight of 
the dry aggregate: 

Type II   12 to 18 

The exact rate will be determined by the Engineer. 

At the pre-construction meeting, the Contractor shall submit a signed original laboratory report 
of a mix design covering the specific materials to be used on the project.  This mix design shall 
have been performed by a laboratory capable of performing the following International Slurry 
Seal Association (ISSA) tests: 
 
 Test Purpose   Test Method   Specification 
 
 Slurry Seal Consistency ISSA T106   2-3 centimeters 
 Wet Stripping Test  ISSA T114   Pass 
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 Compatibility   ISSA T115   *Pass 
 Cohesion Test   ISSA T139   **Pass-12 Gr/Cm 
 Wet Track Abrasion  ISSA T100   810 grans/m2 max. 
 
 *Mixing test must pass at the maximum expected air temperature 
 **Using project aggregate, emulsion, set-control agents 
 
The proposed mix designs shall provide for the spread rates specified in section 3.07 PLACING, 
of these special provisions.  West County Wastewater will approve or modify the proposed mix 
designs. 
 
The laboratory report shall show the results of the test on individual materials, comparing their 
values to those required by these special provisions.  The report must clearly show the 
proportions of aggregate, mineral filler (minimum and maximum), water (minimum and 
maximum, additive(s) usage and asphalt based on the dry aggregate weights.  The emulsion 
content to be used shall be determined from the design asphalt binder content and the asphalt 
solids content of the emulsion to be used. 
 
Once the materials are approved, no substitutions will be permitted unless first tested and once 
again approved by the laboratory preparing the design and the Engineer. 
 
If necessary, a set-control agent, that will not adversely affect the seal, may be used. 
 
Admixtures may be used as necessary to control the mixing and setting rates of the mixture.  The 
admixture, the amount to be added, and the methods by which it is to be added, must be 
approved by the Engineer before the admixture is used. 
 
Water, and set-control agent, if used, shall be added to ensure proper workability and permit 
traffic flow, without the assistance of a pilot car, on the slurry seal no more than 1 hour after 
placement without the occurrence of bleeding, raveling, separation or other distress within 15 
days after placing the slurry seal. 
 
If more than one kind of aggregate is used, the correct amount of each kind of aggregate to 
produce the required grading shall be proportioned separately in a manner that will result in a 
uniform and homogeneous blend. 
 
Uniformity of distribution of asphalt shall be determined by extraction test in accordance with 
California Test 310.  The bitumen ratio (kg of asphalt per 100 kg of dry aggregates) shall not 
vary more than 0.5 kg of asphalt above or 0.5 kg of asphalt below the amount approved by the 
Engineer.  This requirement shall apply to representative sample taken from any location or 
operation designated by the Engineer. 
 
The mixer-spreader trucks shall be equipped with a calibrated emulsion tank with a stick gauge 
or other measuring device that allows for a quick, accurate measurement of the volume.  The 



    
July 2021 

La Honda Force Main Replacements 
EXTERIOR IMPROVEMENTS:   DIVISION 32 

West County Wastewater Page 6 of 32 

 
mixer-spreader trucks shall be equipped with a water pressure system and fog type spray bar 
adequate for complete fogging of the surface preceding spreading equipment. 
 
Mixer-spreader trucks shall be equipped to proportion emulsions, water, aggregate, and set-
control additives by volume.  The aggregate shall be proportioned using a belt feeder operated 
with an adjustable cutoff gate.  The height of the gate opening shall be readily determinable.  
The emulsion shall be proportioned by a positive displacement pump.  Water shall be introduced 
into the mixer by a meter registering in liters delivered. 
 
Any variable rate emulsion pump, if used, shall be equipped with a means to seal the adjusting 
unit in its calibrated condition. 
 
The delivery rate of aggregate and emulsion per revolution of the aggregate feeder shall be 
calibrated at the appropriate gate settings for each mixer-spreader truck used on the project in 
accordance with California Test 109. 
 
The aggregate belt feeder shall deliver aggregate to the pugmill with such volumetric 
consistency that the deviation for any individual aggregate delivery rate check-run shall not 
exceed 2.0% of the mathematical average of three runs of at least 3 tonne in duration each.  The 
emulsion pump shall deliver emulsion to the pugmill with such volumetric consistency that the 
deviation for any individual delivery rate check-run shall not exceed 2.0% of the mathematical 
average of three runs of at least 1900-liters in duration each. 
 
These check runs shall be performed for each aggregate source using a vehicle scale that has 
been error tested in accordance with California Test 109, Part 9. 
 
The emulsion storage located immediately before the emulsion pump shall be equipped with a 
device which will automatically shut down the power to the emulsion pump and aggregate belt 
feeder when the emulsion level is lowered sufficiently to expose the pump suction line.  A 
temperature-indicating device shall be installed in the emulsion storage tank at the pump suction 
level.  The device shall indicate temperature of the emulsion and shall be accurate to 10°F. 
 
The belt delivering the aggregate to the pugmill shall be equipped with a device to monitor the 
depth of aggregate being delivered to the pugmill.  Said device for monitoring depth of aggregate 
shall automatically shut down the power to the aggregate belt feeder whenever the depth of 
aggregate is less than 70% of the target depth of flow.  A second device shall be located where it 
will monitor movement of the aggregate belt by detecting revolutions of the belt feeder.  The 
device for monitoring no flow or belt movement, as the case may be, shall automatically shut 
down the power to the aggregate belt when aggregate belt movement is interrupted.  This second 
device will not be required where the aggregate delivery belt is an integral part of its drive chain. 
 
To avoid erroneous shutdown by normal fluctuation, a delay of three seconds between sensing 
less than desirable storage levels of aggregate or emulsion and shutdown of the proportioning 
operation will be permitted. 
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The mixer-spreader truck shall not be operated unless all low-flow and no-flow devices and 
revolution counters are in good working condition and functioning.  All indicators shall be 
visible while walking alongside the mixer/spreader truck. 
 
The Contractor shall furnish an aggregate moisture determination for every two hours of 
operation or maintain the moisture content to within a maximum daily variation of +/-0.5%. 
 
Mineral filler shall be Portland cement or aluminum sulfate and shall be considered as part of the 
blended aggregate.  Mineral filler shall be used only if necessary to improve the workability of 
the mixture or gradation of the aggregate. 
 
3.02 EQUIPMENT 
 
All equipment, tools and machines used in the performance of this work shall be maintained in 
satisfactory working order at all time. 

A. SLURRY MIXING EQUIPMENT 

The slurry mixing machine (5.2 m3 or larger) shall be a continuous flow mixing unit (rotating 
drum mixers will not be allowed) and be capable of delivering accurately at a continuous and 
constant rate a pre-determined proportion of aggregate, water and asphalt emulsion to the mixing 
chamber and to discharge the thoroughly mixed product on a continuous basis.  The aggregate 
shall be pre-wetted immediately prior to mixing with the emulsion.  The mixing unit of the 
mixing chamber shall be capable of thoroughly blending all ingredients together.  No violent 
mixing shall be permitted. 
 
Gages or approved means of measurement shall be provided on the equipment so that the 
proportional rates of aggregate, water and asphalt emulsion can be checked at intervals 
determined by the Engineer. 
 
The mixing machine shall be equipped with an approved fines feeder that provides an accurate 
metering device or method to introduce a pre-determined proportion of mineral filler into the 
mixer at the same time and location that the aggregate is fed.  The fines feeder shall be used 
whenever added mineral filler is a part of the aggregate blend. 
 
There shall be a minimum of one mixing machine in good working condition as a backup on the 
project at all times. 

B. AUXILIARY EQUIPMENT 

Hand squeegees, shovels and other equipment shall be provided as needed to perform the work. 
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3.03 MIXING 
 
The slurry seal shall be mixed in continuous pugmill mixers of adequate size and power for the 
type of slurry seal to be placed.  All rotating and reciprocating equipment on mixer/spreader 
trucks shall be covered with metal guards. 
 
Aggregate feeders shall be connected directly to the drive on the emulsion pump.  The drive 
shaft of the aggregate feeder shall be equipped with a revolution counter reading to the nearest 
full revolution of the aggregate delivery belt. 
 
3.04 SPREADING 
 
The slurry mixture shall be uniformly spread by means of a controlled spreader box conforming 
to the following requirements: 
 

1. The spreader shall be capable of spreading a traffic lane width and shall have strips of 
flexible rubber belting or similar material on each side of the spreader box and in contract 
with the pavement to positively prevent loss of slurry from the ends of the box.   

2. All spreader boxes over 2.3 meters in width shall have baffles, reversible motor driven 
augers, or other suitable means, to ensure uniform application on super-elevated sections.   

3. The spreader shall be steerable, shall have adjustable skids and shall have an adjustable 
width.  Spreader box skids shall be maintained in such manner as to prevent chatter 
(wash boarding) in the finishing mat. 

4. The rear flexible strike-off blade(s) shall make close contact with the pavement, and shall 
be capable of being adjusted to the various crown shapes to apply a uniform seal coat. 

5. Flexible drags, between 460-610 mm in length, to be attached to the rear of the spreader 
box, shall be provided.  All drags and strike-off blades (rubbers) shall be cleaned or 
changed daily if problems with cleanliness and longitudinal scouring occur, or when 
directed by the Engineer. 

6. The spreader box shall be free of all slurry seal and emulsion at the start of each shift. 
7. At least two (2) operation spreader trucks shall be available at the job site during the 

spreading operation except when continuous placement-type trucks are used. 
8. The mixer-spreader trucks shall have legible identification, at least 50 mm in height, 

located on the front and rear of the vehicle. 
 

3.05 TREE AND SHRUB TRIMMING 

Where required by the Contractor’s operations, prior to placing any slurry seal on street, trees 
and shrubs which may be subject to having their leaves or branches broken off and falling onto 
the pavement or into the slurry shall be neatly trimmed.  All trimming shall be performed by the 
Contractor and shall not exceed what is necessary to clear the Contractor’s equipment. 
 
Stub or ledge cuts shall not be left after the removal of limbs.  Limbs to be removed shall be 
undercut to prevent breaks or tearing of the bark.  Final cuts shall be made nearly flush with the 
parent branch or trunk leaving a callus ring. 
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All trimmings shall be disposed of in accordance with Section 01 89 13 Site Preparation. 
 
3.06 STREET SURFACE PREPARATION 
 
Immediately prior to the application of the slurry seal and subject to the approval of the 
Engineer, the street surface shall be thoroughly cleaned of all foreign material such as, but not 
limited to, leaves, sand, gravel and dirt.  The method of street cleaning shall be by power vacuum 
broom and hand broom, or flushing sufficient to provide for a bond between the existing 
pavement surface and the slurry seal.   
 
All vegetation shall be removed from cracks in pavement and at the interface of pavement and 
gutter prior to sweeping.  To facilitate the cleaning operations, the Contractor shall use a weak 
spray (Pramitol or its equivalent) two weeks prior to slurry operations.  Flushing with water may 
be required in some areas. 
 
All vegetation and debris removed from the roadway surface shall become the property of the 
contractor and shall be disposed of in accordance with Section 01 89 13 Site Preparation. 
 
All existing temporary pavement markers and delineation shall be removed. 
 
3.07 PLACING 
 
Slurry seal shall not be placed when the existing pavement temperature is below 13°C or during 
unsuitable weather. 
 
Prior to the slurry seal operations, the Contractor shall reference all manhole covers, valve 
covers, street monument covers, etc. so that they can be quickly found.  The Contractor shall 
obtain the Engineer’s approval of the method of referencing the utility covers prior to slurry 
sealing the street.  If covers are not cleaned by the following day, no additional slurry seal shall 
be placed until the covers are cleaned. 
 
Immediately prior to sealing operations, all surface metal utility covers (including County survey 
monuments) shall be adequately protected from the slurry seal using a method approved by the 
Engineer, so that adhesive material will not cover, seal or fill the joint between the frame and 
cover of the structure.  Oiling of the covers shall not be allowed as a method to protect utility 
covers.  Covers are to be cleaned of slurry material by the end of the same workday.  No 
additional slurry seal shall be placed until the covers are cleaned. 
 
Any costs incurred by an agency or owner resulting from the failure of the Contractor to locate 
and clean covers will be deducted from any monies due the Contractor. 
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Slurry seal shall be applied only when the atmospheric temperature is above that listed below for 
corresponding wind velocity as measured in accordance with Test Method Number Contra Costa 
County 342 (average wind velocity measured with a hand-held anemometer). 
 

Minimum Atmospheric Temperature per Average Wind Velocity 
 

    (Degrees oC)      (km/h) 
12.8 0 
15.0 8 
17.2 16 
19.4 24 
21.7 32 

 
Slurry seal shall not be applied when raining or foggy.  The slurry seal shall be spread at the 
following ratio of kg of dry aggregate per square meter: 
 
  Type II  --- 7.5 – 9.8 kg/m² 
 
All through driving lanes shall be spread in full lane width pulls only.  Longitudinal joints 
common to two driving lanes, shall be butt joints with overlaps not to exceed 80 mm.  Building 
paper shall be placed at transverse joints over previously placed slurry seal or other suitable 
methods used to avoid double placement of slurry seal.  Hand tools shall be available in order to 
remove spillage.  Ridges or bumps in the finish surface will not be permitted. 
 
Slurry mixture, to be spread in areas inaccessible to the spreader box, shall be spread by 
Engineer approved methods. 
 
The mixture shall be uniform and homogeneous after spreading on the road and shall not show 
separation of the emulsion and aggregate after setting. 
 
Adequate means shall be provided to protect the slurry seal from damage by traffic until such 
time that the mixture has cured sufficiently so that the slurry seal will not adhere to and be 
picked up by the tires of vehicles. 
 
The Contractor shall have the responsibility for the inspection and supervision necessary for 
controlling the characteristics of the slurry seal to conform to the mix design and the spreading 
of the slurry seal to meet the requirements specified herein. 
 
West County Wastewater will provide all testing and inspection necessary to establish the degree 
to which the materials as furnished and placed meet the requirements of the approved mix 
design.  During slurry sealing operations, the Contractor shall provide the following: 

1. Quantity of emulsion used in each “batch,” 
2. Quantity of emulsion used daily, and 
3. Copies of all aggregate delivery tags. 
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If the quantity of materials being used, or the appearance of the slurry seal indicates that the mix 
design is not being adhered to, work shall be suspended and the Contractor shall supply the 
Engineer with the following samples: 

1. Slurry seal aggregate – 13.6 kg 
2. Asphalt emulsion – 4 liters 
3. Abrasion test pads – three total 

 
Work shall not be resumed until a modified mix design is prepared by the Contractor and is 
approved by the Engineer, or corrective measures are taken to ensure an approved mix design. 
 
The surface shall be pre-wetted by fogging ahead of the slurry distributor.  Water used in pre-
wetting the surface shall be applied at such a rate that the entire surface is damp with no apparent 
flowing water in front of the slurry distributor.  The slurry mixture shall be of the desired 
consistency when deposited on the surface and no additional elements shall be added.  Total time 
of mixing shall not exceed four minutes. 
 
Precautions shall be taken to ensure that aggregate stockpiles do not become contaminated with 
oversized rock, clay, silt or excessive amounts of moisture.  The stockpile shall be kept in areas 
that drain readily.  Segregation of the aggregate will not be permitted. 
 
3.08 TRIAL MIXES 

Trial mixes in the slurry machine shall be made before any major work is undertaken.  Any of 
the proposed streets to be slurry sealed may be designated as the “test area” and all work 
completed and accepted by the Engineer within the “test area” will be paid for at the contract 
unit prices.  Prior to trial mixing, the Contractor shall check the calibration, and calibrate, if 
necessary, the feed rate controls of the aggregate, emulsion, water, fines and admixtures.  During 
trial mixing, the water, fine and admixture content shall be adjusted to obtain the consistency and 
setting rate desired.  The proportions of aggregate and emulsion may be changed only after the 
submittal of a new mix design. 

 
END OF SECTION 32 01 13 
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SECTION 32 12 16 

ASPHALT CONCRETE PAVEMENT 
 

PART 1.00 - GENERAL 

 

1.01 DESCRIPTION  

This Section specifies temporary and permanent paving consisting of aggregate base, asphaltic 
concrete and associated materials. 

 

1.02 QUALITY CONTROL  

A. References:  This Section references the following documents.  They are a part of this 
Section as specified and modified.  In case of conflict between the requirements of this 
Section and those of the listed documents, the requirements of this Section shall prevail. 

 Reference 

ASTM D1557-78  Tests for Moisture-Density Relations of Soils and Soil-
Aggregate Mixtures Using 10-lb. (4.5-kg)  Rammer and 18-in. 
(457-mm) Drop 

Caltrans   Standard Specification, State of California Business and 
Transportation Agency, Department of Transportation, 2010 

PART 2.00 - PRODUCTS 

2.01 MATERIALS 

A. Aggregate Base:  Aggregate base shall be Class II as specified in Section 31 00 00. 

B. Asphaltic Emulsion:  Asphalt emulsion for paint binder and treatment of aggregate base 
shall be Type SS1 or CSS1 and shall comply with Caltrans Section 94. 

C. Asphalt Concrete:  Aggregate shall be Type B, 1/2 inch maximum medium grading, 
conforming to Caltrans Section  39.  Asphalt binder shall be paving asphalt, Grade AR-
4000, and shall comply with Caltrans Section 92.  Asphalt concrete mixing and 
proportioning shall comply with Caltrans Section 39. 

D. Portland Cement Concrete:  Portland Cement Concrete shall conform to Caltrans Section 
90 Class B Concrete (6 sack/cubic yard)  Concrete mix with minimum 28 days 
compressive strength of 3500psi.   

PART 3.00 - EXECUTION 

3.01 GENERAL 

Construction shall conform to the details, dimensions and grades specified.  Maximum variations 
in finished grade of paving shall be plus or minus 0.05 feet. 
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3.02 AGGREGATE BASE PLACEMENT 

A. Subgrade:  Areas to be paved shall be graded and compacted in accordance with Section 
31 00 00 Earthwork, and as shown on the Drawings. 

B. Aggregate Base:  Placing of aggregate base shall comply with Caltrans Section 26.  
Relative compaction  below finish grade shall be a minimum of 95 percent as determined 
using methods set forth in ASTM D1557. 

3.03 REMOVAL 

A. Temporary paving shall be placed the same day over the trench at the completion of the 
backfill and finish grading.  Temporary pavement shall be maintained in a safe and 
drivable condition until permanent pavement is placed. 

B. Temporary paving shall be a minimum 2-inches thick. 

C. Temporary pavement shall be removed and disposed of off-site prior to placement of new 
asphalt concrete pavement. 

3.04 ASPHALT CONCRETE PAVEMENT  

A. Asphalt Concrete Pavement:  Placement of asphalt concrete pavement shall comply with 
Caltrans Section 39. 

B. Trim existing pavement to a straight line to remove any pavement which has been 
damaged or which is broken and unsound to provide a smooth, sound edge for joining the 
new pavement. 

C. Tack Coat Application:  A tack coat shall be applied to all vertical surfaces of existing 
pavement; to curbs, gutters and construction joints against which asphalt concrete shall 
be placed; to pavements to be surfaced; to aggregate base; and where specified at the 
approximate rate of 0.05 gallons per square yard.  Application shall comply with Caltrans 
Section 39-4.02.  Immediately prior to placing asphalt concrete, additional tack coat shall 
be applied to areas where the tack coat has been damaged. 

Asphalt Concrete:  

1. Compact the asphalt concrete using an approved method as specified in Caltrans 
Section 39-6. 

2. The finished surface of the new compacted paving shall be flush with the existing 
adjacent surface and shall conform to the grade and crown of the adjacent pavement. 

D. Surface Smoothness:  The surface smoothness of the replaced pavement shall conform to 
Caltrans Section 39-6. 
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3.05 PAVEMENT STRIPING AND MARKING 

A. Repaint or thermoplastic (replace in kind) all traffic stripes and markings which are 
removed or damaged by construction. 

B. Mixing and application of painted traffic stripes and markings shall be in conformance 
with Caltrans Section 84-3. 

3.06 PAVEMENT MARKERS 

A. Replace all pavement markers removed in kind.  All pavement markers and installation 
shall confirm to Caltrans Section 85. 

 

3.07 PORTLAND CEMENT CONCRETE PAVEMENT 

A. Placement of Portland Cement Concrete Pavement shall conform to Caltrans Section 40.  
Reinforcing Steel shall match existing site with ASTM A615 Grade 60 spliced in 
accordance with Caltrans Section 52. 

END OF SECTION 32 12 16 
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SECTION 32 12 17 

ASPHALT CONCRETE PAVEMENT 
COATING & CRACK FILLERS 

 
PART 1.00 - GENERAL 

1.01 SUMMARY 

A. Section Includes: 

1. Asphalt Pavement Coating 
2. Asphalt Crack Fillers 

1.02 REFERENCES 

A. American Society of Testing and Materials (ASTM): 

1. D 6 
2. D 217 
3. D 2939 
4. D 2042 

B. American Association of State Highway and Transportation Officials 

1. T-45-46 

Manufacturer: 

a. Reed and Graham Overkote® 
b. Or equal. 

PART 2.00 - PRODUCTS 
2.01 MATERIALS 

A. Performance Requirements for Asphalt Pavement Coating 

1. Residue at 300-400°F.  Between 55 to 65%. 
2. Dehydration at 100° for 96 hours.  Not less than 0.6. 
3. Solubility of residue in C2HCL3.  Between 15 and 20. 
4. Loss on ignition of insoluble residue.  Not more than 16% maximum. 
5. Cone Penetration at 77°F.  Between 400 and 700 dmm. 

B. Performance Requirements for Asphalt Pavement Crack Fillers 

1. Residue at 300-400°F.  Between 60 to 70%. 
2. Flexibility for ASTM D 2939 Modified.  Pass. 
3. Solubility of residue in C2HCL3 Per ASTM 2042.  Between 85 and 95. 
4. Firm Set Time per ASTM 2039 (modified).  Not more than 90 minutes. 
5. Ash content of insoluble residue.  Not less than 70%. 
6. Viscosity @ 77°F, Brookfield Spindle #3, 20 RPM.  Between 300 to 600 Cps. 
7. Water Resistance in ASTM 2939 (Alt).  Pass. 



    
July 2021 

La Honda Force Main Replacements 
EXTERIOR IMPROVEMENTS:   DIVISION 32 

West County Wastewater Page 16 of 32 

 
C. Oil-Spot Sealer.  Shall be a quick drying latex emulsion with suitable additives to coat 

and promote adhesion of the sealer to oil, grease and gasoline stained pavement. 

D. Emulsified Asphalt Binder shall conform to State of California Specifications for SS-1h 
Asphalt Emulsion. 

E. Sand shall be 30 mesh sand blast sand composed of clean, hard durable uncoated 
particles, free from lumps of clay or organic matter. 

F. Water used in all mixtures shall be fresh and potable. 
 

PART 3.00 - EXECUTION 
3.01 GENERAL 

A. Asphalt shall be thoroughly cured before application. 

B. No part of the construction involving the application of Sealer shall take place during or 
just prior to rainfall or freezing temperatures.  Air temperature shall be at least 55° and 
rising. 

C. Curing time: As soon as any application is dry to the touch and won't scuff under normal 
walking, another application can be made. 

D. Contractor to supply West County Wastewater with scale tags for the project with the 
following information: Product, Project Name, Gallonage/Tons supplied to the project. 

3.02 SURFACE PREPARATION 

A. Damaged asphalt and areas completely saturated by oil or grease should be removed and 
replace or repaired as required. 

B. All weeds or other vegetation growing through the asphalt concrete shall be removed and 
sprayed with a suitable chemical sterilant. 

C. Thoroughly clean all cracks of all foreign matter.  Cracks 1/8" to a maximum of 1/2" in 
width shall be cleaned and filled with Crack Filler, per manufacturer's recommendations.  
Cracks wider than 1/2" shall be repaired with asphalt concrete.  Allow Crack Filler to 
cure for 24 hours. 

D. The surface shall be cleaned of all foreign matter such as dust, sand, clay or grease. 

1. High pressure blowers, vacuums or sweepers shall be used to remove objectionable 
materials. 

2. Deposits of oil and grease shall be cleaned by scraping, burning and/or the use of 
detergent. 

a. Trisodium Phosphate and a stiff brush shall be used to scrub area clean. 
b. Pavement shall be thoroughly rinsed with water. 
c. Seal cleaned and rinsed surface with Oil-Spot Sealant. 
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3.03 EQUIPMENT 
A. Mixing or agitating equipment used shall be a tank-type power mixer with a round 

bottom and equipped with a power driven mixer of sufficient capacity to maintain the 
mineral solids in complete suspension. 

B. The mixture shall be applied by the combined or individual use of rubber faced 
squeegees and or mechanized material spreading equipment or other suitable method 
approved by the inspector. 

3.1 BOND COAT 
A. A tack coat consisting of One (1) part Emulsified Asphalt Binder (SS-1h) and four (4) 

parts water, shall be uniformly applied over the entire surface at the rate of 0.05 to 0.10 
gallon per square yard. 
1. Sweep out any "pools" of wet binder remaining in the depressions. 
2. Allow bond coat to dry before applying Sealer. 
 

3.2 APPLICATION PROCEDURES 
A. Sealer shall be mixed to a uniform free-flowing consistency.  No more than fifteen 

percent (15% by volume) water shall be added to obtain a semi-fluid consistency. 
B. Prior to the first application of Sealer in exceptionally hot weather, dampen the surface 

with water.  Remove any excess water to leave the surface only slightly damp. 
C. Sealer shall be applied to the area in continuous parallel lines and spread immediately by 

use of rubber faced squeegees and or mechanized material spreading equipment. 
1. Sweep out any "pools" of wet binder remaining in the depressions. 
2. Allow bond coat to dry before applying Sealer. 
 

3.21 APPLICATION (NEW PAVEMENT OR SMOOTH OLD PAVEMENT) 
A. This procedure shall be used only where top of aggregate to bottom of void is less than 

3/16”  
1. Two or more applications shall be made using a minimum of 30 gallons of 

undiluted Sealer per 1000 square feet of area. 
2. Surface shall show no evidence of coarse or uneven texture. 
 

3.22 APPLICATION (EXCESSIVELY ROUGH PAVEMENT) 
A. This procedure is to be used on rough areas, where surface voids in the pavement are 

equal to or greater than 3/16" from top of exposed aggregate to bottom of void. 
1. First Application - Add three pounds of 30 mesh sand to each gallon of Sealer.  Add 

water (to 15% max. by volume) to give a semi-fluid consistency. 
2. A total of two (2) or more applications shall be made at a rate of 40 or more gallons 

of undiluted sealer per 1000 sq. ft. of area.  The surface shall be smooth and uniform, 
showing no evidence of coarse or uneven texture. 

3. Final application - Final application shall be made without the addition of sand filler. 
 

END OF SECTION 32 12 17 
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SECTION 32 12 73 

ASPHALT CONCRETE PAVEMENT SEALANT 
 

A. CALSEAL:  MODIFIED ASPHALT CONCRETE PAVEMENT JOINT SEALANT: 
  

CALSEAL modified asphalt joint sealant is a mixture of paving asphalt and ground rubber or 
ground rubber and polymer which confirms to the following requirements: 
 

TEST TEST METHOD SPECIFICATIONS TYPICAL RESULTS 
 

Softening Point 
 

 
ASTM D-36 

 
180° minimum 

 
185° 

 
Cone Penetration 

@ 77°F 

 
ASTM D-3407 

 
30 dmm minimum 

 
76 dmm 

 
Resilience 

@ 77°F 

 
ASTM D-3407 

 
40% minimum 

 
68% 

 
Flow 

@ 140°F 

 
ASTM D-3407 

 
3 mm maximum 

 
0 mm 

 
Specific Gravity 

Expressed in LB/Gal. 

 
ASTM D-70 

 
9.8 LB/Gal. 
Maximum 

 
9.5 LB/Gal. 

 
CALSEAL shall be furnished premixed in containers with an inside liner of polyethylene.  
Packaged material shall not exceed 60 pounds in weight.  Storage and heating instructions and 
cautions shall be supplied with each shipment. 
 
CALSEAL shall be capable to being melted and applied to cracks and joints at temperatures 
below 400°F.  When heated, it shall readily penetrate crack 1/4” wide or larger. 
 
The vendor shall furnish certification that the material complies with the above requirements. 

B. ASPHALT RUBBER TYPE 2 SEALANT 
Crafco Asphalt Rubber Type 2 consists of a selected blend of paving grade asphalt with 
vulcanized granulated crumb rubber.   The sealant is supplied in solid form and is easily 
melted and applied using sealant melter applicator units.  During heating  in the melting 
unit, the asphalt and rubber react to form a flexible adhesive compound, which when 
properly applied, effectively seals cracks in either asphalt or concrete highway 
pavements.  The sealant meets all requirements of ASTM D5078.  Type 2 Asphalt 
Rubber sealant is made from medium stiffness asphalt and provides a material suited for 
use in areas which seldom experience temperatures in excess of 100°F (38°C) or less than 
0°F (-18°C).  Crafco Asphalt Rubber Type 2 sealant contains a minimum of 22% 
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recycled rubber by weight of asphaltic components.  Asphalt Rubber Type 2 is highly 
adhesive and strongly bonds to pavement cracks.  Due to the high rubber content, the 
sealant is very viscous at application temperatures and is not self-leveling. 

 
C. SPECIFICATION CONFORMANCE: 

Crafco Asphalt Rubber Type 2 meets all requirements of ASTM D5078, “Standard 
Specification for Crack Filler.  Hot Applied, for Asphalt Concrete and Portland Cement 
Concrete Pavement.” 

 
 TEST      ASTM D5078 
       Requirements 
 Safe Heating Temperature   400°F  (204°C) 
 Recommended Application Temp.  350°F  (177°C) 
 Softening Point    150°F  (65.5°C) min. 
 Cone Penetration, 77°F (25°C)  70 max. 
 Cone Penetration, 39.2°F (4°C)  15 min. 
 Resilience, 77°F (25°C)   30% min. 
 Asphalt Compatibility    Pass 
           
D. APPLICATION  

Prior to use, the user must read and follow Application Instructions for Hot Applied 
Asphalt Rubber, Asphalt Rubber Plus, Polyflex and RoadSaver Sealants (December 
1997) to verify proper product selection, heating methods, pavement preparation 
procedures, application geometry, usage precautions and safety procedures.  These 
instructions are provided with each pallet of sealant. 

E. PACKAGING 

Packaging consists of individual boxes of sealant which are palletized into shipping units.  
Boxes contain a nonadherent film which permits easy removal of the sealant.  Each pallet 
contains 72 boxes which are stacked in six layers of 12 boxes per layer.  The weight of 
sealant in each box does not exceed 40 lbs.  (18kg) and pallet weights do not exceed 
2,880 lbs. (1310kg).  Pallets of sealant are weighed and product is sold by the net weight 
of product.  Sealant boxes are manufactured from double wall kraft board producing a 
minimum bursting test certification of 350 psi (241 N/cm2) and using water resistant 
adhesives.  Boxes use tape closure and do not contain any staples.  Boxes are labeled 
with the product name, part number, lot number, specification conformance, application 
temperatures and safety instructions.  Palletized units are protected from the weather 
using a two mil thick plastic bag, a weather and moisture resistant cap sheet and a 
minimum of two layers of six month UV- protected stretch wrap.  Pallets are labeled with 
the product part number, lot number and net weight.  Application instructions are 
provided with each pallet in a weather resistant enclosure. 
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F. WARRANTY 

CRAFCO, Inc. warrants that CRAFCO sealants meet applicable ASTM, AASHTO, 
Federal or State specifications at time of shipment.  Techniques used for the preparation 
of the cracks and joints prior to sealing are beyond our control as are the use and 
application of the sealants; therefore, Crafco shall not be responsible for improperly 
applied or misused sealants.  Remedies against Crafco, Inc., as agreed to by Crafco, are 
limited to replacing nonconforming product or refund (full or partial) of purchase price 
from Crafco, Inc.  All claims for breach of this warranty must be made within three (3) 
months of the date of use or twelve (12) months from the date of delivery by Crafco, Inc. 
whichever is earlier.  There shall be not other warranties expressed or implied.  For 
optimum performance, follow Crafco recommendations for sealant installation. 

G. MANUFACTURERS: 
1. ASPHALT RUBBER TYPE 2 SEALANT or Equal: 

CRAFCO, INC. 
6975 W. CRAFCO WAY, CHANDLER, AZ 85226 
PHONE NO.  1-800-528-8242      FAX NO.   (602) 961-0513 

 
2. FOR CALSEAL or Equal: 

WORLD ASPHALT  
    10144 WATERMAN ROAD, ELK GROVE, CA 95624 
    FAX  No.  (916) 686-2270 

 
END OF SECTION 32 12 73 
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SECTION 32 16 00 

SIDEWALKS, CURBS AND, GUTTERS 
 

PART 1.00 – GENERAL 
 

1.01 SECTION INCLUDES 
 

A. The work shall consist of air entrained Portland cement constructed on a prepared 
subgrade in accordance with these Contract Documents. The completed work shall 
conform to the thicknesses and typical cross-sections shown on the Contract Documents. 

1.02 REFERENCES 
 

A. AASHTO M6 – Standard Specification for Fine Aggregate for Hydraulics Cement 
Concrete. 

B. AASHTO M80 – Standard Specification for Coarse Aggregate for Hydraulics Cement 
Concrete. 

C. AASHTO M148 – Standard Specification for Liquid Membrane-Forming Compounds for 
Curing Concrete. 

D. AASHTO M154 – Standard Specification for Air-Entraining Admixtures for Concrete. 

E. AASHTO M171 – Standard Specification for Sheet Materials for Curing Concrete. 

F. AASHTO M182 – Standard Specification for Burlap Cloth Made from Jute or Kenaf and 
Cotton Mats. 

G. AASHTO M194M/M194 – Standard Specification for Fine Aggregate for Chemical 
Admixtures for Concrete. 

H. AASHTO T22 – Standard Method of Test for Compressive Strength of Cylindrical 
Concrete Specimens. 

I. AASHTO T23 – Standard Method of Test for Making and Curing Concrete Test 
Specimens in the Field. 

J. AASHTO T26 – Standard Method of Test for Quality to Water to Be Used in Concrete. 

K. AASHTO T27 – Sieve Analysis of Fine and Coarse Aggregates. 

L. AASHTO T11 – Standard Method of Test for Clay Lumps and Friable Particles in 
Aggregate. 
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M. AASHTO T119M/T119 – Standard Method of Test for Slump of Hydraulic Cement 

Concrete. 

N. AASHTO T121M/T121 – Standard Method of Test for Density (Unit Weight), Yield, 
and Air Content (Gravimetric) of Concrete. 

O. AASHTO T141 – Standard Method of Test for Sampling Freshly Mixed Concrete. 

P. AASHTO T152 – Standard Method of Test for Air Content of Freshly Mixed Concrete 
by the Pressure Method. 

Q. AASHTO T176 – Standard Method of Test for Plastic Fines in Graded Aggregates and 
Soils by Use of the Sand Equivalent Test. 

R. AASHTO T199 – Standard Method of Test for Air Content of Freshly Mixed Concrete 
by the Chace Indicator. 

S. ASTM C618 – Standard Specification for Coal Fly Ash and Raw or Calcined Natural 
Pozzolan for Use in Concrete. 

T. ASTM C920 – Standard Specification for Elastomeric Joint Sealants. 

1.03 SUBMITTALS 
 

A. The Contractor shall obtain and provide samples of all specified materials. 

B. The Contractor shall submit certified laboratory test certificates for all items required in 
this section. 

C. The Contractor shall submit mix design for concrete in writing to the Project Manager for 
approval prior to placement of concrete. 

D. The Contractor shall submit batch tickets for each load of concrete. Tickets shall show 
weight of all materials and additives used in each batch. 

PART 2.00 – PRODUCTS 
2.01 MATERIALS 

A. Concrete Conformance: 

a. Concrete shall conform to the following requirements: 

Concrete Requirements 

28-Day Field Compressive Strength 3,500 psi 

Cement/Fly Ash 600 lbs./cu. yd. 
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Max. Water/Cement Ratio 0.53 

Air Content % Range 5-8 

Maximum Slump 4” 

Fine Aggregate  
(max. % of total aggregate) 50% 

b. This material shall consist of a mixture of coarse and fine aggregates, Portland 
cement, water and other materials or admixtures as required. The type of cement 
shall be Type I, II, or I/II unless sulfate conditions dictate otherwise. If sulfate 
conditions exist, Type V cement shall be used.  

B. Concrete Aggregates: The grading and composition requirements for coarse and fine 
aggregates for concrete shall conform to the following tables: 

Coarse Aggregates for Portland Cement Concrete 

Sieve Size or Test Procedure % Passing or Test Requirement 

1 inch 100 

3/4 inch 90-100 

3/8 inch 20-55 

No. 4 0-10 

No. 8 0-5 

% Wear 45, Max 

Clay Lumps * Friable Particles, % 2.0, Max 

Coal & Lignites, % 0.5, Max 
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Coarse Aggregates for Portland Cement Concrete 

Sieve Size or Test Procedure % Passing or Test Requirement 

Sodium Sulfate Soundness % 12, Max 
 

Fine Aggregates for Portland Cement Concrete 

Sieve Size or Test Procedure % Passing or Test Requirement 

3/8 inch 100 

No. 4 95-100 

No. 16 45-80 

No. 50 10-30 

No. 100 2-10 

No. 200 3, Max 

Friable Particles, % 1.0, Max 

Coal & Lignites, % 1.0, Max 

Deleterious Material 
(AASHTO T112), % 

 
3, Max 

Sand Equivalent 
(AASHTO T176), % 

 
80, Min 

Fineness Modules 2.50-3.50 

Sodium Sulfate Soundness, % 20.0, Max 
 

C. Coarse Aggregate for Concrete: Coarse aggregates shall conform to the requirements of 
AASHTO M80, except that the percentage of wear shall not exceed forty-five (45) when 
tested in accordance with AASHTO T96. Coarse aggregate shall conform to the grading 
in the table above. 

D. Fly Ash and Water: Upon approval based on a satisfactory trial mix, the Contractor shall 
have the option of substituting approved fly ash for Portland cement, up to a maximum of 
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twenty percent (20%) by weight. The total weight of cement and fly ash shall not be less 
than the specified mix design. 

a. Fly ash for concrete shall conform to the requirements of ASTM C618, Class C or 
Class F. All chemical requirements of ASTM C618 Table 1-A shall apply with 
the exception of footnote A. 

i. Class C fly ash will not be permitted where sulfate resistant cement is 
required. 

ii. The Contractor shall submit certified laboratory test results for the fly ash. 
Test results that do not meet the physical and chemical requirements may 
result in the suspension of the use of fly ash until the corrections necessary 
have been taken to ensure that the material meets requirements specified 
in the Contract Documents. 

b. Water used in mixing or curing shall be clean and free of oil, salt, acid, alkali, 
sugar, vegetable, or other substance injurious to the finished product. Water shall 
be tested in accordance with, and shall meet the suggested requirements of 
AASHTO T26. Water known to be of potable quality may be used without test. 
Where the source of water is relatively shallow, the intake shall be enclosed so as 
to exclude, silt, mud, grass, or other foreign materials. 

E. Concrete Curing Materials and Admixtures 

a. Curing Materials: Curing materials shall conform to the following requirements 
as specified: 

i. Burlap Cloth made from Jute or Kenaf: AASHTO M182. 

ii. Liquid Membrane-Forming Compounds Curing Concrete: AASHTO 
M148. 

iii. Sheet Materials for Curing Concrete: AASHTO M171. 

iv. Straw shall not be used curing unless approved by the Project Manager. 

b. Air-Entraining Admixture: Air-entraining admixtures shall conform to the 
requirements of AASHTO M154. Admixtures which have been frozen will be 
rejected. No chloride containing additives shall be permitted. 

c. Chemical Admixtures: Chemical admixtures for concrete shall conform to the 
requirements of AASHTO M194M/M194. Admixtures which have been frozen 
will be rejected. 

d. Joint Fillers: The joint fillers shall meet the requirements of ASTM C920. 
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PART 3.00 – EXECUTION 

 

3.01 SUBGRADE PREPARATION 

A. The subgrade shall be excavated or filled to the required grades and lines. All soft, 
yielding, or otherwise unsuitable material shall be removed and replaced with suitable 
material with the Project Manager’s approval. Filled sections shall be compacted and 
compaction shall extend a minimum of six (6) inches outside the form lines. 

B. The moisture content of the subgrade shall be brought within +/- two percent (2%) of 
optimum moisture content and compacted to ninety-five percent (95%) of the maximum 
standard Proctor density (ASTM D698) for subgrade materials classified as A-4 through 
A-7 or ninety-five percent (95%) of modified proctor density for materials classified as 
A-1 through A-3. 

3.02 CONCRETE PLACEMENT 

A. General  

1. Concrete transported in truck mixers or truck agitators shall be delivered to the site of 
the work and completely discharged within a period of ninety (90) minutes after the 
cement comes in contact with the mixing water or with the combined aggregates 
containing free moisture in excess of two percent (2%) by weight. 

2. The concrete shall be placed either by an approved slip form/extrusion machine, by 
the formed method, or by a combination of these methods. 

3. The subgrade shall be conditioned to provide a uniformly moist surface when 
concrete is placed. 

B. Machine Placement: The slip form/extrusion machine shall be so designed to place, 
spread, consolidate, screed, and finish the concrete in one (1) complete pass in such a 
manner that a minimum of hand finishing will be necessary to provide a dense and 
homogenous concrete section. The machine shall shape, vibrate, and/or extrude the 
concrete for the full width and depth of the concrete section being placed. It shall be 
operated with as nearly a continuous forward movement as possible. All operations of 
mixing, delivery, and spreading concrete shall be so coordinated as to provide uniform 
progress, with stopping and starting of the machine held to a minimum. 
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C. Formed Method 

1. The vertical face of previously sawed and adjacent asphalt pavement may NOT be 
used as a forming surface. The Contractor shall use forms on front and back of all 
curb and gutter, sidewalks, and crosspans. 

2. The forms shall be of metal or other suitable material that is straight and free from 
warp, having sufficient strength to resist the pressure of the concrete without 
displacement and sufficient tightness to prevent the leakage of mortar. Flexible or 
rigid forms of proper curvature may be used for curves having a radius of one 
hundred (100) feet or less. Division plates shall be metal. Where directed by the 
Project Manager, the Contractor shall use a thin metal back form to preserve 
landscaping, sprinklers, etc. Form shall be straight and rigid and shall be approved by 
the Project Manager prior to use on the Project. 

3. The front and back forms shall extend for the full depth of the concrete. All of the 
forms shall be braced and staked so that they remain in both horizontal and vertical 
alignment until their removal. No wooden stakes will be allowed. They shall be 
cleaned and coated with an approved form-release agent before concrete is placed 
against them. The concrete shall be deposited into the forms without segregation and 
then it shall be tamped and spaded or mechanically vibrated for thorough 
consolidation. Low roll or mountable curbs may be formed without the use of a face 
form by using a straight edge and template to form the curb face. When used, face 
forms shall be removed as soon as possible to permit finishing. Front and back forms 
shall be removed without damage to the concrete after it has set. 

4. Should the removal of adjacent asphalt pavement be required beyond that shown in 
the asphalt patch detail to properly correct failed concrete sections, the Contractor 
shall remove and replace said asphalt pavement to such an extent as to provide a 
smooth repair. The Project Manager shall be notified prior to commencing any 
additional asphalt removal. 

3.03 FINISHING 

A. The plastic concrete shall be finished smooth by means of a wood float and then it shall 
be given final surface texture using a light broom or burlap drag. Concrete that is 
adjacent to forms and formed joints shall be edged with a suitable edging tool to the 
dimensions shown on the Contract Documents. 

3.04 CONCRETE PLACEMENT 

A. General  

1. Contraction and construction joints shall be placed at the standard spacing of ten (10) 
feet in curb, gutter, sidewalks, crosspans, trickle channel, etc. A minimum spacing of 
five (5) feet shall be allowed for repairs. 
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2. Transverse weakened-plane contraction joints shall be constructed at right angles to 

the curb line at intervals not exceeding ten (10) feet for curb and gutter or five (5) feet 
for sidewalk. Joint depth shall average at least one-fourth (1/4) of the cross-section of 
the concrete. 

3. Contraction joints may be sawed, hand-formed, or made by one-eighth inch (1/8”) 
thick division plates in the formwork. Sawing shall be done early after the concrete 
has set to prevent the formation of uncontrolled cracking. The joints may be hand-
formed either by (1) using a narrow or triangular jointing tool or a thin metal blade to 
impress a plane of weakness into the plastic concrete, or (2) inserting one-eighth inch 
(1/8”) thick steel strips into the plastic concrete temporarily. Steel strips shall be 
withdrawn before final finishing of the concrete. Where division plates are used to 
make contraction joints, the plates shall be removed after the concrete has set and 
while the forms are still in place.  

B. Expansion Joints 

1. Expansion joints shall be constructed at right angles to the curb line at immovable 
structures and at points of curvature for short radius curves. Filler material for 
expansion joints shall conform to requirements of the requirements of ASTM C920 
and shall be furnished in a single one-half inch (1/2”) thick piece for the full depth 
and width of the joint. 

2. Expansion joints in a slip-formed curb or curb-and-gutter shall be constructed with an 
appropriate hand tool by raking or sawing through partially set concrete for the full 
depth and width of the section. The cut shall be only wide enough to permit a snug fit 
for the joint filler. After the filler is placed, open areas adjacent to the filler shall be 
filled with concrete and then troweled and edged. The Contractor may choose to 
place the filler and pour the concrete around it. 

3. Alternately, an expansion joint may be installed by removing a short section of 
freshly extruded curb-and-gutter immediately, installing temporary holding forms, 
placing the expansion joint filler, and replacing and reconsolidating the concrete that 
was removed. Contaminated concrete shall be discarded. 

4. Construction joints may be either butt or expansion-type joints. Curbs or combined 
curbs-and-gutters constructed adjacent to existing concrete shall have the same type 
of joints as in the existing concrete, with similar spacing; however, contraction joint 
spacing shall not exceed ten (10) feet. 

3.05 PROTECTION 

A. The Contractor shall always have materials available to protect the surface of the plastic 
concrete against rain. These materials shall consist of waterproof paper or plastic 
sheeting. For slip-form construction, materials such as wood planks or forms to protect 
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the edges shall also be required. Concrete damaged by rain shall be required to be 
removed and replaced at the Contractor’s expense. 

B. Concrete being placed in cold weather during which the temperature may be expected to 
drop below thirty-five degrees Fahrenheit (35°F), shall be suitably protected to keep the 
concrete from freezing until it is at least ten (10) days old. Concrete injured by frost 
action shall be required to be removed and replaced at the Contractor’s expense. 

C. The Contractor shall be responsible for correcting any vandalism or defacement (graffiti) 
that occurs on the concrete prior to final acceptance. 

3.06 CURING 

A. Concrete shall be cured for at least seven (7) days after placement to protect against loss 
of moisture, rapid temperature change, and mechanical injury prior to any overlay or 
reconstruction work. Moist burlap, waterproof paper, white polyethylene sheeting, white 
liquid membrane compound, or a combination thereof may be used as the curing 
material. Membrane curing shall not be permitted in frost-affected areas when the 
concrete will be exposed to deicing chemicals within thirty (30) days after completion of 
the curing period. 

3.07 BACKFILLING 

A. The spaces in front and back of curbs shall be refilled with suitable material to the 
required elevations after the concrete has set sufficiently. The fill material shall be 
thoroughly tamped in layers. 

3.08 SEALING 

A. Where required, concrete shall be sealed with a mixture of one-half (1/2) linseed oil and 
one-half (1/2) diesel fuel, unless otherwise specified by the Project Manager. 

3.09 TOLERANCE 

A. Forms shall not deviate from true line by more than one-quarter (1/4) inch at any point. 

B. Mixed concrete shall be not less than fifty degrees Fahrenheit (50°F), nor more than 
eighty degrees Fahrenheit (80°F) at the time of placement in forms, unless otherwise 
directed. 

C. If air temperature is thirty-five degrees Fahrenheit (35°F) or less at the time of placing, 
the Project Manager shall require water and/or aggregate heated to not less than seventy 
degrees Fahrenheit (70°F), or more than one-hundred fifty degrees Fahrenheit (150°F). 

D. Finished joints shall not deviate more than one-quarter (1/4) inch in the horizontal 
alignment from a straight line. 
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E. Any localized humps and or depressions greater than one-quarter (1/4) inch shall require 

removal and replacement of the work in question at the Contractor’s expense. 

F. No ponding of water greater than three-eighths (3/8) inch shall be allowed. 

G. Combination curb, gutter and walk and/or vertical curb and gutter flowline depth shall 
not vary from adopted standards by more than +/- one-half (1/2) inch, measured 
vertically from the top of curb to the gutter invert. 

H. Pedestrian walks shall have a minimum of two percent (2.0%) and a maximum of two 
and one half percent (2.5%) slope toward the roadway. 

I. Heave or settlement of sidewalk, relative to separate curb pour, greater than one-half 
(1/2) inch shall be cause for corrective action. This provision shall not apply to transverse 
sidewalk joints. 

3.10 QUALITY CONTROL 

A. Testing: Concrete testing and testing laboratory services required shall conform to the 
unless otherwise determined by the Project Manager. 

Section  
Type  

of  
Test 

Project 
Acceptance 
Frequency 

Point of 
Sampling 

Acceptance 

Procedures 

Test 
Sampling 

Project 
Testing 

Sidewalks 
(Concrete 
Aggregate 
Gradation) 

1/1000 square 
yards or fraction 
thereof for each 
size aggregate of 
concrete placed 

 

 

 

Stockpile, 
Belt 
or 

Bin 

 

 

CDOT 
CP30 

CDOT 
CP31A 

Curbing 
(Concrete 
Aggregate 
Gradation) 

1/2000 lineal feet 
or fraction 

thereof for each 
size aggregate of 
concrete placed 

CDOT 
CP30 

CDOT 
CP31A 

Moisture 
Content 

(Fine 
Aggregate) 

1 per day and as 
often as needed 

for quality 
control 

CDOT 
CP30 

CDOT 
CP60 
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Moisture 
Content 
(Coarse 

Aggregate) 

1 per day min. 
where moisture 

content is greater 
than +0.5% from 
SSD condition 

Stockpile, 
Belt 
or 

Bin 

CDOT 
CP30 

CDOT 
CP60 

Slump 1 set of tests for 
every 1000 

square yards or 
fraction thereof 
concrete placed 

per day 

 

 

 

 

 

 

The slump, air 
content, unit 
weight and 

compressive 
strength tests 

shall be carried 
out on the first 

truck of concrete 
for the daily 

placement and 
thereafter in 
conformance 

with this table by 
sampling from 

the mixer 
discharge or 
pumper truck 

discharge hose 

AASHTO 
T141 

 

AASHTO 
T119M/ 

T119 

Air Content 1 set of tests for 
every 1000 

square yards or 
fraction thereof 
concrete placed 

per day 

AASHTO 
T141 
T199 

AASHTO 
T152 

Yield and 
Cement 

4 tests for every 
2000 lineal feet 

or fraction 
thereof concrete 
placed per day 

AASHTO 
T141 

 

AASHTO 
T121M/ 

T121 

Compressive 
(Sidewalks) 

1 set (4) of 
cylinders per 
1000 square 

yards or fraction 
thereof of 

concrete placed 
per day 

AASHTO 
T141 
T23 

AASHTO 
T22 

Compressive 
(Curbing) 

1 set (4) of 
cylinders per 

2000 lineal feet 
or fraction 
thereof of 

concrete placed 
per day 

AASHTO 
T141 
T23 

AASHTO 
T22 
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B. Repair 

1. Prior to backfilling and after forms are removed, honeycombed, defective or damaged 
areas of concrete shall be repaired. Repairs shall be made within seven (7) days after 
the forms are removed. 

2. At the time of final acceptance inspection, the repair of all cracks shall be completed. 

a. Cracks that are less than one-quarter (1/4) inch wide, exhibit no horizontal or 
vertical shifting, and do not meet the conditions in 2, 3, and 4, below may, at the 
discretion of the Project Manager, be sealed by routing approximately three-
quarter (3/4) inch to one (1) inch deep by one-quarter (1/4) inch wide and filling 
with Sikaflex 1-A or equivalent. 

b. Any crack that extends through a joint shall require removal and replacement of 
the entire cracked area. 

c. Any longitudinal cracked section of concrete shall require complete removal and 
replacement of that section between joints. 

d. Repair action for hairline cracks as determined in 1, above, may be waived at the 
discretion of West County Wastewater. For the purposes of this section, a hairline 
crack is one that is reasonably immeasurable and without separation as 
determined by the Project Manager. 

3.11 CLEAN-UP 

A. The surface of the concrete shall be thoroughly cleaned upon completion of the work and 
prior to the substantial completion walk through, and the site left in a neat and orderly 
condition. 

END OF SECTION 32 16 00 
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DIVISION 33:  
UTILITIES 

 
SECTION TITLE 
 

33 01 30 PIPE BURSTING (NOT USED) 

33 05 19  DUCTILE IRON PIPE (NOT USED) 

33 05 31 INSTALLATION OF PVC C905 PIPE 

33 05 33 INSTALLATION OF HDPE SDR-17 PIPE 

33 05 41 INSTALLATION OF VITRIFIED CLAY PIPE (VCP) (NOT USED) 

33 31 00 SEWER PIPE AND STRUCTURES 

33 31 00 STORM DRAINS (NOT USED) 
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SECTION 33 01 30 

PIPE BURSTING 
(Not Used) 

 
 

SECTION 33 05 19 

DUCTILE IRON PIPE 
(Not Used) 
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SECTION 33 05 31 

INSTALLATION OF PVC C905 PIPE 
PART 1.00 – GENERAL 

 
1.01 DESCRIPTION 
 
A. Furnish and install PVC C-905 pipe and all associated mounting and connection 

materials as indicated and specified herein. 
 
1.02 REFERENCES 
 
A. American Water Works Association (AWWA): C-905: Standard for Polyvinylchloride 

(PVC) Pressure Pipe and Fabricated Fittings, 14 to 48-inch diameter. 
 

PART 2.00 – PRODUCT 
 
2.01 GENERAL 

 
A. The sewer mains furnished for construction shall be have the following characteristics. 

 
PVC C-905 Sewer Main Characteristics Table 

Class Dimension 
Ratio 
(DR) 

Nominal 
Pipe Size 

(in.) 

Average  
Outside Dia. 

(in.) 

Approximate 
Inside Dia. 

(in.) 

Min. Wall 
Thickness 

(in.) 

Approximate 
Weight 

(lbs / 100 ft) 
235 18 18 19.500 17.18 1.083 4,440 

 
2.02 QUALITY ASSURANCE 
 
A. Acceptance at site: 
 

1. The quality of all materials shall be subject to inspection and approval by the 
Engineer.  Materials shall be subject to rejection upon delivery on account of failure 
to meet specification requirements.  If any material is damaged between the time of 
delivery and the completion of installation, it shall be repaired or replaced, if 
permitted by the Owner, at the expense of the Contractor. 

2. Materials will be inspected for compliance with specified standards and the 
specifications herein.  In addition, all materials shall be inspected for general 
appearance, dimensions and cracks. 

 
3. Minor imperfections may be repaired, if permitted by the Owner, at the expense of 

the Contractor.  All repairs shall be inspected before final approval by the Engineer. 
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PART 3.00 – EXECUTION 

 
3.01 INSTALLATION 
 
A. Inspection: Pipe and accessories should be inspected for defects and cleanliness prior to 

lowering into the trench. Any defective, damaged or unsound material should be repaired 
or replaced and foreign matter or dirt should be removed from the interior of the pipe and 
accessories before lowering into the trench. 

 
B. Lowering Pipe and Accessories into Trench: All pipe, fittings, valves and accessories 

should be carefully lowered into the trench using suitable equipment in such a manner as 
to prevent damage to pipe and accessories. Pipe and accessories should never be dropped 
or dumped into the trench. 

1. Caution: Heavy impact may cause a slight longitudinal indentation in the outside of 
the pipe and a crack on the inside. This will result in a split as soon as the pipe is 
placed under pressure. Any pipe that has been impacted should be examined closely 
for this type of damage. 

 
C. No deflection at joint is allowed on 12-inch and smaller pipe. Pipe curvature should be 

accomplished by bending the pipe rather than deflecting the joints. 
 

D. If a pry bar or backhoe is used for any assembly, a wood plank should be placed between 
the pipe and the machine to prevent damage. In addition, the force applied must be steady 
and constant. Do not ram or hit the pipe. A come-a-long jack is recommended over a 
backhoe. The method of attachment to the pipe must not abrade or damage the pipe in 
any way. Steps must be taken during installation using these methods to maintain correct 
alignment of the pipe. A helper should be present in all cases to assist the operator in 
knowing when the reference mark is reached properly. 

 
E. Cutting: A square cut is essential to ensure proper assembly and/or beveling. PVC pipe 

can easily be cut with a fine-toothed hacksaw, handsaw or a power type saw with a steel 
blade or abrasive disc. (Do not use standard pipe cutters. The cutting wheel may crush or 
damage the pipe.)  It is recommended that the pipe be marked around its entire 
circumference prior to cutting to ensure a square cut. Do not burn the pipe while cutting. 

 
1. Caution: Use proper personal protective equipment, such as gloves and safety glasses, 

when cutting PVC pipe. 
 
F. Beveling:  Use a factory-finished beveled end as a guide to determine the angle and 

length of taper. The end may be beveled using a plastic pipe-beveling tool as shown, 
which will cut the correct taper automatically or such tools as the Stanley “Surform” No. 
399, a coarse file or rasp. A portable sander or abrasive disc may also be used to bevel 
the pipe end. Remove all burrs and raised edges prior to assembly to avoid cutting the 
gasket. 
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G. Reference Mark: With a pencil, crayon or permanent marker, locate the reference mark at 
the proper distance from the beveled end. The reference mark may also be located 
accurately by using a factory-marked end of the same pipe as a guide. 

 
END OF SECTION 33 05 31 

 
 



    
July 2021 

La Honda Force Main Replacements 
UTILITIES:  DIVISION 33 

West County Wastewater Page 6 of 28 

 
SECTION 33 05 33 

INSTALLATION OF HDPE SDR-17 PIPE 
PART 1.00 – GENERAL 

 
1.03 DESCRIPTION 
 
A. SCOPE  

 
1. This section specifies fusible high-density polyethylene pipe, including standards for 

dimensionality, inspection, quality, acceptable fusion practice, safe handling, storage 
and installation of the pipe by pipe bursting. 

2. Materials will be inspected for compliance with specified standards and the 
specifications herein.  In addition, all materials shall be inspected for general 
appearance, dimensions and cracks. 

 
3. Minor imperfections may be repaired, if permitted by the District, at the expense of 

the Contractor.  All repairs shall be inspected before final approval by the Engineer or 
other Representative of the District. 

 
B. REQUIREMENTS 

1. This covers the work necessary to furnish and install, complete and in place, high-
density polyethylene pipe (HDPE) by the pipe bursting method as shown on the 
drawings and specified herein. The Contractor shall provide all materials, labor, 
equipment and services necessary for bypass pumping and/or diversion of sewage 
flows, installation of HDPE pipe, reconnection of active building sewers and closed-
circuit television (CCTV) inspection and testing of the completed pipe system.  

2. Contractor shall provide fusible high-density polyethylene pipe conforming to all 
standards and procedures. The pipe must also meet all inspection and material 
properties as described in this specification for installation by pipe bursting. 

 
3. Contractor shall be responsible for all installation processes and procedures 

associated with the installation by pipe bursting in accordance with this specification.  
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C. PIPE DESCRIPTION 

1. Pipe Supplier shall furnish high-density polyethylene pipe conforming to all 
standards and procedures, and meeting all testing and material properties as described 
in this specification. 

 
2. Pipe shall conform to the following dimensionality and general characteristics table: 
 

Pipe Description 
Nominal 
Diameter 

(in.) 
DR Color 

Pressure 
Class 
(psi) 

Required Inner 
Diameter (in.) 

HDPE SDR-17 8 17  100 7.549 
 
1.04 REFERENCE SPECIFICATIONS, CODES AND STANDARDS 

 
B. This section contains references to the following documents.  They are a part of this 

section as specified and modified.  Where a referenced document contains references to 
other standards, those other standards are included as references under this section as if 
referenced directly. In the event of a conflict between the requirements of this section and 
those of the listed documents, the requirements of this section shall prevail.  

 
C. Unless otherwise specified, references to documents shall mean the documents in effect 

at the time of design, bid, or construction, whichever is earliest.  If referenced documents 
have been discontinued by the issuing organization, references to those documents issued 
or otherwise identified by that organization or, if there are no replacement documents, the 
last version of the document before it was discontinued.  
 

D. Where document dates are given in the following listing, references to those documents 
shall mean the specific document version associated with that date, regardless of whether 
the document has been superseded by a version with a later date, discontinued or 
replaced. 

 
Reference Title 

ASTM D585 Standard Guide for Insertion of Flexible Polyethylene Pipe Into Existing Sewers 

ASTM D1248 Standard Specification for Polyethylene Plastics Extrusion Materials for Wire 
and Cable 

ASTM D2657 Standard Practice for Heat Fusion Joining of Thermoplastic Pipe and Fittings 

ASTM D3035 Standard Specification for Polyethylene (PE) Plastic Pipe (DR – PR) Based on 
Controlled Outside Diameter 

ASTM D3261 Specification for Butt Heat Fusion Polyethylene (PE) Plastic Fittings for 
Polyethylene (PE) Plastic Pipe and Tubing 
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Reference Title 

ASTM D3350 Standard Specification for Polyethylene Plastics Pipe and Fittings Materials 

ASTM F714 Standard Specification for Polyethylene (PE) Plastic Pipe (SDR-PR) Based on 
Outside Diameter 

 
1.05 CONTRACTOR SUBMITTALS 

 
A. Shop Drawings  
 

1. The Contractor shall submit catalog cuts, specifications, dimensioned drawings, 
installation details and sketches, and other pertinent information for the HDPE pipe 
installation work. All materials provided shall be fully in accordance with the 
requirements of the reference specifications specified above. 

2. The Contractor shall verify with the pipe manufacturer all connection details. 
 

3. The Contractor shall submit detail drawings and a written description of the 
construction procedure and sequence to bypass sewage flow, install pipe and 
reconnect building sewers. 

 
B. The Contractor shall furnish a certified affidavit of compliance for all HDPE pipe and 

fittings furnished confirming that the materials supplied fully conform to the 
requirements specified herein. 
 

C. The Contractor shall submit sewage bypass pumping and/or diversion plan for review by 
the Engineer at least 10 days prior to pipe installation. The sewage bypass pumping 
and/or diversion plan shall include an emergency response plan to be followed in the 
event of a failure of the bypass pumping and/or diversion system. The Contractor shall 
notify the Engineer 24 hours prior to commencing the bypass pumping operation. The 
Contractor’s plan for sewage bypass pumping and/or diversion shall be satisfactory to the 
Engineer before the Contractor shall be allowed to commence sewage bypass pumping 
and/or diversion. 
 

D. The Contractor shall perform trial fusion welds and submit samples to the Engineer for 
review prior to installation of the pipe. Full penetration welds shall provide a 
homogenous material across the cross section of the weld. The fusion machine employed 
for the trial welds shall be the same machine to be utilized for the installation work. 
 

E. Fusion equipment shall be operated only by technicians who have been certified by the 
pipe or supplier and who have a minimum of two (2) years of experience fusion welding 
8-inch or larger diameter pipelines. The technician’s experience shall be documented in 
the HDPE pipe submittal. 

 
1.06 QUALIFICATIONS OF THE CONTRACTOR AND QUALITY ASSURANCE 
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A. Quality assurance procedures shall be performed by the pipe manufacturer fully in 
accordance with the requirements of this specification. The certification shall include 
certified laboratory data confirming that said tests have been performed on a sample of 
the pipe to be provided under this contract, or pipe from that production run and 
satisfactory results were obtained. 
 

B. Fusion joining and other procedures necessary for correct assembly of the polyethylene 
pipe shall be done only by personnel trained in those skills to the satisfaction of the 
Engineer and the pipe supplier. 
 

C. Only those tools designed for the aforementioned procedures, and approved by the pipe 
manufacturer or supplier and the Engineer, shall be used for assembly of pipe fittings to 
ensure proper installation. The heater plate shall be equipped with suitable means to 
measure the temperature of plate surfaces and to assure uniform heating such as 
thermometers or pyrometers. 
 

D. Pipe insertion equipment shall be operated only by technicians who have a minimum of 
three years experience in the installation of the liner as specified herein. The technician’s 
experience shall be documented in the HDPE pipe submittal. 

 
E. The Contractor shall televise the installed pipe after existing services have been 

reconnected and manhole work has been completed. The original television inspection 
video tape shall be provided to the Engineer. 
 

1.07 WARRANTY 
 
A. The Contractor shall warrant the pipe bursting installation for a period of (1) year. During 

the Contractor warranty period, any defect which may materially affect the integrity, 
strength, function and/or operation of the pipe, shall be repaired at the Contractor’s 
expense.  
 

B. In addition to the standard pipe warranty, the fusion services shall be warranted for one 
year per the fusion service provider’s standard terms. 
 

C. After a pipe section has been replaced by pipe bursting, and for a period of time up to one 
(1) year following completion of the project, the District may inspect all or portions of 
the new line. The specific locations will be selected at random by the District. If it is 
found that any of the pipes replaced by pipe bursting has developed abnormalities since 
the time of post-installation CCTV inspection, the abnormalities shall be repaired and/or 
replaced. As used in this document, the term “abnormalities” shall refer to any physical 
condition which negatively impacts the function of the sewer main or connected laterals, 
including groundwater infiltration, flat or reverse-grade condition, surface subsidence, 
out-of-roundness. 
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PART 2.00 – PRODUCT 
 
2.03 GENERAL 
 
B. The Contractor shall provide polyethylene pipe as specified. The pipe shall be made to 

diameter and tolerances in accordance with ASTM D3035. The minimum ratio of 
orthogonal diameters prior to installation shall be 0.95. All pipe shall be made from 
virgin grade material. The pipe shall be of the diameter and class shown or specified and 
shall be furnished complete and functional system. 

 
C. Pipe materials shall be legibly marked by the pipe manufacturer. The following shall be 

printed on the pipe: 
 

1. Name and trademark of manufacturer 

2. Nominal pipe size 

3. Dimension Ratio 

4. The letters PE followed by the polyethylene grade per ASTM  D1248, followed by 
the Hydrostatic Design Basis in hundreds of psi 

5. Manufacturing Standard Reference 

6. A production code from which the date and place of manufacture can be determined. 
 

2.04 PIPE 
 
A. Material 
 

1. Pipe shall be high molecular weight, high-density polyethylene pipe. 

2. The material shall be listed by the Plastic Pipe Institute (PPI) with a designation of 
PE 3408 and have minimum cell classification of 345434C, D, or E (inner wall shall 
be light in color) as described in ASTM D3350.   

3. The pipe material shall meet the requirements for Type III, Class B or C, Category 5, 
Grade P34 material as described in ASTM D1248.   

4. The pipe shall contain no recycled compound except that generated in the 
manufacturer’s own plant from resin of the same specification from the same raw 
material pipe. 

5. Pipe (excluding black colored pipe) stored outside shall not be recycled. 
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6. Pipe and fittings shall be made in conformance with ASTM F714 and ASTM D3261 

as modified for the specified material. 

7. The pipe shall be homogeneous throughout and free of visible cracks, holes, foreign 
inclusions or other injurious defects.  

8. It shall be uniform in density and other physical properties. 
 

B. Color 
 

1. The inner wall shall be white, light green, light red (vitrified clay color) or natural. 
Black, yellow and light purple are not acceptable. 

2. The outer wall shall be black, light green, white, light red (vitrified clay color) or 
natural. Yellow and light purple are not acceptable. 

3. Both the inside and outside may be the same or different color. 
 

C. Standard Dimension Ratio (SDR). Pipe shall conform to the following:  
 

1. SDR-17 
 
2.05 JOINTS 
 
A. Polyethylene pipe shall be joined by butt fusion welding, as specified in Part 3.06 herein.  

 
2.06 BUILDING SEWER CONNECTIONS 
 
A. Building sewers shall be connected to the main line by use of heat fused saddle as 

approved by the Engineer. 
 

PART 3.00 – EXECUTION 
 
3.02 GENERAL 

 
E. The Contractor shall protect facilities from damage by forces generated by the pipe 

bursting equipment. 
 
3.03 PREPARATION 
 
A. All work shall be performed as specified herein and supervised by personnel experienced 

in the installation of the pipe. 

3.04 DELIVERY, STORAGE AND HANDLING OF PIPE AND MATERIALS 
 



    
July 2021 

La Honda Force Main Replacements 
UTILITIES:  DIVISION 33 

West County Wastewater Page 12 of 28 

 
A. The Contractor shall transport, handle, and store pipe and fittings as recommended by 

manufacturer. 
 

B. The Contractor shall exercise special care during the unloading, handling and storage of 
all polyethylene pipe to ensure that the pipe is not cut, gouged, scored or otherwise 
damaged. Any pipe segment which has cuts in the pipe wall exceeding ten (10) percent of 
the wall thickness shall be cut out and removed from the site at the Contractor’s cost. The 
pipe shall be stored so that it is not deformed axially or circumferentially which may 
hinder pipe installation. 

 
C. All polyethylene pipe without an ultraviolet inhibitor shall not be stored uncovered 

outside. 
 

D. New pipe and fittings that are damaged before or during installation shall be repaired or 
replaced, as recommended by the manufacturer or required by the District. The costs of 
such repair or replacement shall be borne by the Contractor and be accomplished prior to 
proceeding with the project. 

 
3.05 BYPASS PUMPING 
 
A. During the execution of any work which may require or cause disruption of flow through 

a pipe, manhole, or other structure, the Contractor shall be responsible for the continuity 
of sanitary sewer service to each facility connected to the affected section of sewer line. 
The Contractor shall also bypass the main sewer flow around the pipe to be replaced or 
into adjacent sanitary sewers, if available. 
 

B. The Contractor shall provide bypass pumping and/or diversion when required for 
acceptance completion of the pipe installation.  Bypass pumping shall consist of 
furnishing, installing, and maintaining all power, primary and standby pumps, 
appurtenances and bypass piping required to maintain existing flows and services.  The 
Contractor shall submit a plan for bypass pumping and/or diversion in accordance with 
Paragraph 1.03C of this specification.  The bypass pumping and/or diversion plan shall 
include an emergency response plan to be followed in the event of a failure of the bypass 
pumping and/or diversion system. 

 
C. Bypass pumping shall be done in such a manner as not to damage private or public 

property, or create a nuisance or public menace.  The pumped sewage shall be in an 
enclosed hose or pipe that is adequately protected from traffic, and shall be redirected 
into a sanitary sewer system. Dumping or free flow of sewage on private property, 
gutters, streets, sidewalks, or storm drains is prohibited.  The Contractor shall be liable 
for all cleanup, damages, and resultant fines in the event of a spill. After the work is 
completed, flow shall be returned to the replaced sewer and all temporary equipment 
removed. 
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D. The Contractor shall take all necessary precautions to ensure that no private properties 

are subjected to a sewage backup or spill. 
 

E. The Contractor shall pump out or otherwise positively drain all locations, a minimum of 
once every 24 hours, where the building sewer is disconnected from the main sewer for 
more than one day.  More frequent pumping shall be used in locations where wastewater 
flows exceed the capacity of temporary storage provided by the Contractor. 

 
3.06 POINT REPAIR (not used) 

 
3.07 PIPE JOINING 
 
A. The polyethylene pipe (HDPE) shall be assembled and joined at the site using the butt- 

fusion method to provide a leak proof joint. All equipment and procedures shall be used 
in strict compliance with the manufacturer’s recommendations. Fusion shall be 
performed by technicians certified by a manufacturer of pipe fusion equipment. 
 

B. The Contractor shall cut out and replace defective fused joints in the HDPE at no 
additional cost to the District. Any section of the pipe with a gash, blister, abrasion, nick, 
scar, or other deleterious fault greater in depth than ten percent (10%) of the wall 
thickness (ASTM D585), shall not be used and must be removed from the site. However, 
a defective area of the pipe may be cut out and the joint fused in accordance with the 
procedures stated above. 
 

C. Terminal sections of pipe that are joined within the insertion pit shall be connected with, 
Electro Fusion Couplings. All connections shall be in conformance with the 
manufacturer’s installation procedures. 
 

D. Sections of polyethylene pipe shall be joined into continuous lengths on the job site 
above ground. The joining method shall be the butt-fusion method and shall be 
performed in strict accordance with the pipe manufacturer’s recommendations. Fusion 
equipment used in the joining procedure shall be capable of meeting all conditions 
recommended by the pipe manufacturer, including, but not limited to, alignment, fusion 
temperature and fusion pressure. Electrofusion may be used for field closures as 
necessary. 
 

E. A fire retardant bag suitable enclosure shall be used with the heater plate to facilitate 
control of heating process and to protect the heater plate surfaces from dirt and other 
debris when not in use. The heater plate surfaces shall be cleaned regularly as needed to 
prevent accumulation of fusion welding residues or other substances that may result in 
faulty pipe joining. 
 

F. Butt-fusion shall conform to ASTM D2657 and pipe manufacturer’s criteria for the type 
of joining. Joint strength shall be equal to that of the adjacent pipe. 
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G. The inside and outside of pipe ends shall be cleaned with a cotton or non-synthetic cloth 
to remove dirt, water, grease and other foreign materials. The pipe ends shall be cut 
square and carefully aligned just prior to heating. 
 

H. After the proper melt pattern, the pipe ends shall be brought together in a firm, rapid 
motion applying sufficient pressure to form a pipe bead (1/8-inch to 3/16-inch in height) 
around and inside the entire circumference of the pipe. 
 

I. The inside weld bead shall be removed by cutting the bead away without scoring the 
inside wall of the pipe. The Contractor shall submit to the Engineer, for review as part of 
the submittal requirements, a debeading process for use in removing the internal bead for 
the newly joined HDPE pipe sections. 
 

3.08 PIPE INSTALLATION 
 
A. The Contractor shall install the pipe by utilizing a constant tension system with a 

hydraulic, pneumatic, or other type of bursting device that breaks apart the existing pipe. 
The void created by the bursting device shall be sufficient in size to accommodate the 
HDPE pipe which shall be installed immediately after the void has been formed. 

 
B. The Contractor shall utilize existing manholes where practical. Manhole inverts and 

bottoms shall be opened enough to permit access for installation equipment. 
 

C. The Contractor shall anchor the pipe to concrete structures or manholes after the pipe has 
been installed along the length of sewer replaced. The Contractor shall use a water stop 
or flange adaptor, as supplied by the manufacturer, which is firmly seated perpendicular 
to the pipe axis, around the pipe exterior and cast into the structure base or near the 
structure wall center. The structure or manhole connection shall be made a minimum of 
12 hours after pipe insertion. 
 

D. The maximum pulling force that may be applied to any pipe shall be calculated as 
follows: 
 

F = S * A 
 
  where: F = maximum pulling force on pipe (lb.) 
   S = maximum allowable stress (1,000 psi) 
   A = cross-sectional area of pipe wall (square inches) 
 
  The cross-sectional area of the pipe wall shall be calculated as follows: 
 
   A = (D – t) * t 
  where: D = outside diameter (in) 
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   t = minimum wall thickness (in) 
 
3.09 PIPE TESTING 
 
A. The Contractor shall successfully pressure test the installed pipe. Testing shall be in 

accordance with the District’s standard specifications. 
 

B. The Contractor shall mandrel test the installed pipe.  The mandrel test shall be in 
accordance with the District’s standard specifications. 
 

3.10 RECONNECTION OF BUILDING SEWERS 
 
A. The Contractor shall excavate, expose, and isolate all building sewer connections prior to 

replacing the existing sewer. The existing connections may be encased in mortar, 
concrete or reinforced concrete. There will be no additional compensation for the 
demolition of this concrete. 
 

B. The Contractor shall successfully test the installed pipe prior to reconnecting building 
sewers. 
 

C. The building sewers shall be connected by a heat fused saddle in accordance with pipe 
manufacturer’s recommendations. Saddle connections shall be tested prior to 
reconnection of active building sewers. 

 
3.11 RESTORATION 

 
A. Restoration of manholes 

1. The Contractor shall restore all manholes and associated surface areas to their 
original condition. 

2. The pipe upstream of the upstream Manhole shall be repaired and joined to sound, 
unbroken existing pipe.  This may be done through excavation outside the Manhole 
or from the inside. 

 
B. Restoration of pits 

1. The Contractor shall restore all lateral, launching pits and associated surface areas to 
their original condition as specified in Street Cut and/or Encroachment Permits. 

3.12 Prior to backfilling lateral and launching pits the Contractor shall ensure that the new 
pipe is properly supported and on the required grade. 

FINAL CLEANING AND TELEVISION INSPECTION 
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A. Prior to final acceptance and final inspection of the pipe by the Engineer, the Contractor 

shall flush and clean all parts of the system by removing all accumulated construction 
debris, rocks, gravel, sans, silt and other foreign material from the pipe. 
 

B. After completion of the pipe installation, service reconnections, finish work at the 
manholes and final cleaning, the sewer shall be televised with a color CCTV tilt-head 
camera recorded in DVD format. The original DVD shall be provided to the Engineer. 
 

C. The District inspector shall arrange for District crew CCTV inspection of the pipe upon 
completion of the pipe installation and Manhole restoration. 
 

D. The District Inspector or other District Representative shall have access to observe and 
monitor operations at all times. 
 

E. The District will review DVDs to ensure compliance with requirements listed in this 
specification. 
 

PART 4.00 – PAYMENT 
 
4.01 PIPE INSTALLATION 
 
A. Payment will be made for the actual length of pipe installed. The length shall be 

measured from centerline of manhole to centerline of manhole.  The unit price per lineal 
foot installed shall include all materials, labor, equipment, and supplies necessary for the 
complete pipe installation, CCTV inspections and re-inspections, video tapes, point 
repairs, flow bypass pumping and/or diversion, connection to manholes, testing, cleaning 
and restorations. 

 
4.02 BUILDING SEWER RECONNECTIONS  
 
A. Payment will be made for the actual number of building sewers reconnected. The unit 

price per building sewer connected shall include all excavations, restorations, materials, 
labor, equipment and supplies necessary to complete the work as specified. 

 
END OF SECTION 33 05 33 
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SECTION 33 05 41 

INSTALLATION OF VITRIFIED CLAY PIPE (VCP) 
(Not Used) 

 
SECTION 33 31 00 

SEWER PIPE AND STRUCTURES 
 

 
1.01 DESCRIPTION 
 
D. Provide sewer pipelines and structures where shown on the Drawings, as specified 

herein, and as needed for a complete and proper installation. 
 
E. Description:  The work includes, connections to existing work, required piping and 

fittings, related earthwork, underground structures, concrete work and testing necessary 
to provide a complete, functioning system. 

4. Sanitary Trunk and Main Sewer: 

a. C905, DR-18, PVC, Bell and Spigot (see Section 33 05 31). 

5. Sanitary Side Sewer: Minimum 4-inch in diameter 

a. C900 DR-14, PVC, Bell and Spigot. 
b. VCP-HS, Bell and Spigot. 
c. PVC Schedule 80. 

 
F. Related Work Specified in Other Sections: 

 
1. Earthwork - Section 31 00 00 
2. Slurry Seal - Section 32 12 13 
3. Asphalt Pavement - Section 32 12 16 
4. Asphalt Pavement Joint Sealants - Section 32 12 17 
5. Pavement Sealant - Section 32 12 73 
6. Concrete - Division 03. 

 
1.02 QUALITY CONTROL 
 
A. Reference Specifications: 

 
1. Site Preparation - Section 01 89 13 



    
July 2021 

La Honda Force Main Replacements 
UTILITIES:  DIVISION 33 

West County Wastewater Page 18 of 28 

 
2. Earthwork - Section 31 00 00 
3. Asphalt Pavement - Section 32 12 16 
4. Asphalt Pavement Joint Sealants - Section 32 12 17 
5. Pavement Sealant - Section 32 12 73 
6. Concrete – Division 03. 

1.03 SUBMITTALS 
 
A. Shop Drawings and Product Data: 

 
1. Submittals shall include the following items according to the General Conditions: 

 
a. Pipe and fittings. 
b. Manholes and frames and covers. 
c. Couplings and adapters. 
d. Bonding compounds. 

2. Submit shop drawings to show compliance with Contract Documents and include: 

a. Materials classification and identification. 
b. Required supports, anchorage and restraints. 
c. Special installation requirements. 
d. Deviations. 

 
B. Test Reports:  Submit copies of reports of structural integrity and performance test date 

in the number and as required by the General Conditions of this Section. 
 

C. Certificates:  Submit affidavits for all other materials not included in the above list 
certifying that materials furnished conform with the requirements of this Section, unless 
otherwise directed by the Engineer. 

 
D. Manufacturer's Instructions:  Submit Epoxy Bonding Compound manufacturer's detailed 

product application instructions in advance of the Work. 
 
1.04 TEMPORARY SEWER SYSTEM 

Not Used 
 

1.05 TRANSPORTATION AND HANDLING 
 
A. Arrange deliveries of products in accord with construction schedules, coordinate to avoid 

conflict with work and conditions at the site. 
 
4. Deliver products in undamaged condition, with identifying labels intact and legible. 
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5. Immediately on delivery, inspect shipment to assure compliance with requirements of 

Contract Documents and approved submittals, and that products are properly 
protected and undamaged. 

 
B. Provide equipment and personnel to handle products by methods to prevent damage to 

products. 
 
1.06 STORAGE AND PROTECTION 

 
A. Store products in accordance with manufacturer’s instructions. 
 

1. Store products subject to damage by the elements in weather tight enclosures. 

2. Maintain temperature and humidity within the ranges required by manufacturer's 
instructions. 

 
B. Exterior Storage: 
 

1. Store fabricated products above the ground, on blocking skids, to prevent soiling or 
staining. 

2. Store loose granular materials in a well-drained area on solid surfaces to prevent 
mixing with foreign matter. 

 
C. Arrange storage in a manner to provide easy access for inspection.  Make periodic 

inspections of stored products to assure that products are maintained under specified 
conditions, and free from damage. 
 
Protection after Installation: 

 
1. Provide substantial coverings as necessary to protect installed products from damage 

by traffic and subsequent construction operations.  Remove when no longer needed. 
 

PART 2.00 - PRODUCTS 
 
2.01 PIPING MATERIALS – MAIN SEWER 
 
D. Ells, tees, reducing tees, wyes, couplings, increasers, crosses, transitions and end caps 

shall be of the same Type and Class of materials as the pipe, or of material having equal 
physical and chemical properties. 
 

2.02 PIPING MATERIALS – SIDE SEWER 
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D. Ells, tees, reducing tees, wyes, couplings, increasers, crosses, transitions and end caps 

shall be of the same Type and Class of materials as the pipe, or of material having equal 
physical and chemical properties. 

 
E. C900 DR-14, Polyvinyl Chloride (PVC) ANSI/AWWA C900:  C900 PVC pipe to be any 

color except BLUE color.  
F. VCP, Vitrified Clay Pipe: Pipe and fittings shall conform to ASTM C700 for extra 

strength, unglazed vitrified clay pipe.  Joints shall be bell and spigot resilient material 
conforming to the requirements of ASTM C425.2. 

 
Manufacturer: 

a. Gladding McBean & Co. 
b. Or equal. 

 
2.03 UNDERGROUND CONVEYANCE STRUCTURES 
 
A. Shop coat ferrous metal surfaces with "BITUMINOUS COATING", except where other 

equivalent types of protective coatings are manufacturer’s standard.   All covers shall 
have "West County Wastewater" or "Sanitary Sewer" marked on them. 
 

B. Manhole Frame and Cover shall be cast iron conforming to ASTM A48, Class 30 and 
West County Wastewater Standard Detail Number A-7. 

 
Manufacturer: 

a. American Dutch Foundry A-208. 
b. Phoenix Iron Works equivalent. 
c. Or equal. 

 
C. Underground Structure Components (Manholes) 
 

1. Precast concrete sections shall be inspected when delivered to the job site.  Cracked 
or defective sections shall be rejected and removed from the job-site. 
 

2. Precast Materials: 
a. Eccentric Cone, Precast Bottom and Riser Sections:  ASTM C478. 
b. Compression Elastomer Joints:  ASTM C443 or Mastic Joints with Ram Nek, 

Kent Seal or equal. 
c. Grade rings shall conform to West County Wastewater’s Standard Detail Number 

M-5. 
 

3. Nonshrinking Mortar: 
a. One part portland cement, one part sand and one part shrinkage-correcting 

aggregate. 
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Manufacturer: 

(1) Master Builders "Embeco". 
(2) Sika "Kemox". 
(3) Sonneborn "Ferrolith G-DS". 
(4) Or equal. 

 
4. Manhole Waterstops 

a. Manhole waterstops shall be manufactured of elastomeric plastic.  The waterstops 
shall be corrosion, acid and alkali resistant and suitable for use in wastewater.  
The waterstop shall be used when grouting sewer line penetrations of existing 
manholes or installation in new manholes as shown on the Drawings. 

 
Manufacturer: 

(1) Fenco, Concrete Manhole Adapters. 
(2) Or equal. 

 
2.04 MISCELLANEOUS MATERIALS 
 
A. Banded Rubber Coupling 
 

1. Banded rubber coupling used to connect new pipe to existing pipe shall be completed 
by a flexible coupling consisting of a neoprene gasket and stainless steel shear ring. 

 
Manufacturer: 

a. Fernco Pipe Connectors, Coupling Series 1055 with Sear Ring SR-18. 
b. Mission Clay Products Corp., Band Seal. 
c. Joints, Inc. "Ceramicweld" couplings. 
d. Or equal. 

 
B. Bituminous Coating 
 

Manufacturer: 
a. Koppers "Bitumastic 50". 
b. Tnemec "450 Heavy Tnemecol". 
c. Porter Coatings Div. of Porter Paint Co. "Tarmastic 101". 
d. Or equal. 

 
C. Gasket Joint Lubricant 
 

1. Contractor may, at his option, use either pipe manufacturer's recommended gasket 
lubricant or a hydrated bentonite gel applied per manufacturer's instructions as joint 
lubricant.   

 
Manufacturer: 
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a. American Colloid Co. "Volclay". 
b. Or equal. 

 
D. Banded Rubber Coupling 
 

1. Two-component system suitable for bonding wet or dry concrete to each other and to 
other materials. 

 
Manufacturer: 

a. Copolymer Chemicals, Inc., Detroit, MI, "Crete-Tac". 
b. H. B. Fuller Co., St. Paul, MN, "BC-013-14". 
c. W. R. Grace Co., A. C. Horn Products, Chicago, IL, "Thiopoxy-63". 
d. Or equal. 

 
E. Embedment (Bedding and Initial Backfill) 

Refer to Section 31 00 00, Earthwork. 
 

F. Concrete 
Refer to division 03. 

 
G. Tracer Tape 
 

1. Warning tape shall be 6 inches wide, green plastic coated metallic tape with the 
words "CAUTION BURIED SEWER LINE BELOW" printed on each side. 
 

2. The tape shall be a minimum of 5.5 mils thick and have an aluminum foil center.  
Minimum tensile strength shall be 5000 psi. 

 
Manufacturer: 

a. Mark-line, Allen Systems Inc. 
b. Bradley Co. 
c. Line-Guard 
d. Or equal. 

 
PART 3.00 - EXECUTION  

 
3.01 GENERAL 

 
The following construction methods are not intended to be completely detailed.  Provide 
properly functioning systems per applicable referenced codes, manufacturer's instructions and 
standards, best accepted safe practice of the Trade and West County Wastewater’s Standard 
Details. 
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3.02 EXISTING UTILITIES AND SERVICES 
 
B. General: Refer to section 01 89 13. 

 
C. New Connections:  Make complete connections to new or existing structures and utilities.  

Repair damage caused as a result of Work to comply with the Contract Documents at no 
increase in the Contract sum. 

 
3.03 PIPING EARTHWORK 

 
A. Excavation and Backfill: 
 

1. Perform excavating and backfilling required for the Work, per the procedures 
specified in Section 31 00 00, Earthwork, and the following requirements. 
 

2. Excavate to approximate bottoms and trim to lines and elevations in manner specified 
under Embedment.  Embedment starts at final trimmed trench elevation and ends at 8 
inches above the top of the pipe or component.  Backfill starts 8 inches above pipe or 
component.  Use manual methods of compaction of embedment and backfill materials 
in areas adjacent to buried construction and utilities to avoid damage or unscheduled 
service interruption.  Limit trench width or embankment conditions to preclude 
excessive earth loads on installed piping system. 

 
B. Embedment (Bedding and Initial Backfill) 
 

1. Trim rough trench to subgrade and provide geotextile fabric and embedment as 
defined in Section 31 00 00, Earthwork, and as indicated on the Drawings for full 
width of the trench.  Shape bedding to provide full length barrel support and to 
prevent point loading at pipe joints.  Carefully place bedding under pipe haunches. 
 

2. Hand-grade base to proper grade ahead of pipe laying.  Base shall provide a firm, 
unyielding support along entire pipe length.  Grade the top of the base to the bottom 
of the pipe ahead of pipe laying for the full width of the trench. 

 
3. Excavate bell holes at each joint to permit proper assembly and inspection of entire 

joint. 
 
4. Particular attention must be given to the area of the pipe bedding from the flow line to 

the centerline of the pipe to ensure that firm support is obtained to prevent any lateral 
movement of the pipe during the final backfilling of the pipe zone. 

 
5. Backfill the area of the pipe bedding from the bottom of the trench to the springline 

of the pipe with trench bedding material.  The material around the pipe shall be 
placed in 4-inch layers and thoroughly tamped with approved tamping sticks 
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supplemented by "walking in" and slicing with a shovel.  Backfill the area of the pipe 
zone from the springline to a point 8-inches above the top outside surface of the 
barrel of the pipe with trench bedding and backfill material. 

 
6. When the bottom of the excavation cannot support the pipe, excavate to further depth 

and refill to pipe laying grade with Class I material per Section 31 00 00. 
 
3.04 PIPING INSTALLATION 

 
A. General:  
 

1. Prior to lowering pipe and fittings into trench, clean and visually inspect for apparent 
defects.  Remove defective pipe from the site promptly.  Carefully lower all pipe, 
fittings, etc. into the trench with suitable tools or equipment in such a manner as to 
prevent damage to the pipe, lining, coating, fitting or other appurtenances.  Prior to 
and during laying of pipe, maintain excavations dry and clear of water and extraneous 
materials. 
 

2. Where existing sewer pipe is embedded in an underground concrete structure, provide 
joints within the specified distances of exterior surface of the structure, capable of 
absorbing movement without leakage. 

 
3. Clean and lubricate elastomeric joints prior to assembly.  Check recessed gaskets 

with feeler gages. 
 
4. During the progress of construction, protect open ends of all pipe and fittings to 

prevent the admission of foreign matter.  Place plugs or end boards in the ends of all 
installed work whenever work stops.  Plugs shall be commercially manufactured 
products.  Do not remove plugs unless or until the trench is dry. 

 
5. The new main and side sewer alignments shall be marked with metal tracer tape two 

feet below finished grade, centered above the pipe.  The wording on the tape shall be 
faced to be readable from the top of the trench.  Backfill on top of the tape shall be 
carefully placed to prevent tearing or damaging the tape.  Terminate 1 foot of tape 
inside manhole placed under grade rings or frame of cover prior to grouting in place. 

 
B. Construction Tolerances:  
 

1. Install the gravity lines at design line and grade as shown on the Drawings. 
 
C. Sanitary Side Sewers including TV Inspection required of Side Sewers:  
 

1. West County Wastewater’s TV inspection indicates multiple side sewers will be 
encountered during removal and replacement of the sewer mains.  The Contractor 
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may use discussions with homeowners, TV inspection, dye testing, ferreting methods, 
and other methods approved by the Engineer to determine locations of live laterals.  
The side sewer locations shown on the Drawings are approximate and for bidding 
purposes only. 
 

2. The Contractor shall TV inspect any side sewer for a minimum 100 feet from the 
main line or until camera cannot be pushed into side sewer from main line trench.  
Contractor shall record all inspections with a DVD/USB Drive record provided to 
West County Wastewater in standard AVI or MP4 format including the date and site 
address. 

 
3. Reconnect active sanitary side sewers as they are encountered by the end of each 

work day.  Connection of the new side sewer piping to exiting side sewer piping shall 
be completed by stainless steel banded rubber transition couplings. 

 
4. The new side sewer shall match the existing pipe size, but tap into mainline shall not 

be less than 4 inches in diameter. 
 

5. Any inactive sanitary side sewer encountered shall be cut clean and sealed with non-
shrink grout at the trench wall.  The Engineer and Contractor shall review TV 
Inspection of side sewer and confirm a side sewer is inactive before sealing 
operations begin. 

 
D. Manholes:  
 

1. Standard Manholes shall be constructed as specified in West County Wastewater’s 
Standard Details M-1 or M-2. 
 

2. Trunk Manholes shall be constructed as specified in West County Wastewater’s 
Standard Detail M-3. 
 

3. Concrete work:  Refer to Division 03. 
 
3.05 FIELD QUALITY CONTROL 

 
A. Flushing Work:  
 

1. Provide temporary and permanent piping, equipment, and materials required for 
flushing work.  Coordinate cleaning of connections to existing systems with the 
Engineer. 
 

2. If equipment and piping systems are not properly cleaned and flushed, pay for 
resultant damage, necessary cleaning and flushing of systems to which connection 
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was made, and subsequent inspection at no additional cost to West County 
Wastewater. 

 
3. Clean out settled debris and dirt in the manholes after the flushing operation. 

 
4. Clean the sewer main prior to TV inspection. 

 
B. Cleaning Gravity Lines: 
 

1. Sanitary sewer lines shall be cleaned by means of a pneumatic sewer cleaning ball 
and/or hydroflushing as directed by the Engineer.  The sewer ball shall be of the 
Wayne type or approved equal.  The sewer ball shall be the appropriate size to fit 
flush with the inside diameter of the sewer main to be cleaned.  The cleaning ball 
shall be introduced into the sewer at the uppermost manhole and passed down grade 
by a line with a sufficient head of water to carry the ball slowly along the inside of 
the pipe.   
 
Where sewer balls will not pass through the sewer, the cleaning ball shall be removed 
and the obstruction removed. 
 
The Contractor shall be required to remove all debris collected during the cleaning 
operation. 
 

2. After cleaning the sewer main the Contractor shall thread a 1/4" nylon rope through 
the pipeline from manhole to manhole.  Ten (10) feet of slack shall be left in each 
manhole and the rope shall be securely attached to the manhole. 

 
3.06 TV INSPECTION 

 
A. At the completion of initial cleaning, the Contractor shall arrange for the Engineer to 

perform a television inspection of all new sewer lines, at West County Wastewater's 
expense.  The Contractor shall follow the procedures and make any necessary repairs. 
 

B. West County Wastewater may conduct at their expense a TV inspection of the new sewer 
lines at the eleventh month of the warranty period.  The Contractor has the option of 
being present during the TV inspection.  The Contractor shall repair or replace at his 
expense any damaged sections of pipe such as leaking joints, cracked or severed pipe, 
sags in the line, etc., identified from West County Wastewater's TV inspection by the 
Engineer. 

 
C. The following observations from television inspections by the Engineer shall be 

considered defects in the construction of sewer pipelines and will require correction by 
the Contractor at no expense to West County Wastewater prior to final paving: 
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1. Low spots (1" or greater - trunk and main lines only). 
2. Joint separations (three quarters inch [3/4"] or greater opening between pipe 

sections). 
3. Cocked joints present in straight runs or on the wrong side of pipe curves. 
4. Chips in pipe ends. 
5. Cracked or damaged pipe. 
6. Dropped Joints. 
7. Infiltration. 
8. Debris or other foreign objects. 
9. Other obvious deficiencies. 
10. Irregular condition without logical explanation. 
 
West County Wastewater shall conduct a television inspection after repairs have been 
completed.  The Contractor shall be responsible for the cost to West County Wastewater 
to conduct the additional television inspection. 
 

END OF SECTION 33 31 00 
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SECTION 33 42 11 

STORM DRAINS 
(Not Used) 
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